
 

 

October 15, 2025 
 

Sean Smith, Director of Maintenance and Facilities 
Gurnee School District 56 

3706 Florida Avenue 
Gurnee, Illinois 60031 

 
 
Re: Gurnee School District 56 

Central Kitchen Addition at Prairie Trail Elementary School 
Commission No. 9999 

 
Dear Sean: 
 
Wold Architects and Engineers is pleased to provide Gurnee School District 56 with the following 
proposal for Central Kitchen Addition at Prairie Trail Elementary School. This serves as a 
supplemental agreement to our Master Contract with Gurnee School District 56. 
 
SCOPE OF WORK 
Based on our understanding of the project scope we have determined a cost estimate and budget as 
calculated below. 
 
PROJECT BUDGET 
Construction Cost Budget 
 Kitchen Addition at Prairie Trail                                      $ 1,953,000 
 Construction Cost Subtotal                                              $ 1,953,000 
 
Soft Cost Budget 
 Fees                                                                                         $  199,640 
 Construction Contingency (10%)                                       $  195,300 
 Soft Cost Subtotal                                                               $  394,940 
 
Overall Project Cost Budget        $2,347,940 
 
FEE PROPOSAL 
Based on Wold Architects and Engineers master contract with the District, our fixed fee for the 
Central Kitchen Addition at Prairie Trail Elementary School project is calculated as follows: 
 
 Construction Cost Budget x Contractual Fee Percentage = Proposed Fee  
 
 $1,953,000 x 8.0% = $156,240  + Kitchen Specialty Consultant Fee of $43,400 = Total $ 199,640 

fixed fee plus allowed reimbursables per Master Contract 
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PROPOSED SCHEDULE 
Upon authorization of this proposal, we will begin the Design Phase of the project.  
 

Board Approval to Proceed October 22, 2025 
Design and Contact Documents November 2025 – January 2026 
Issued for Bid January 2025 
BOE Bid Approval and Award  February 2026 
Construction Start  June 2026 
Substantial Completion August 2026 

 
A detailed schedule will be refined in collaboration with the District. 
 
The Wold Architects and Engineers team is excited about this project. We look forward to continuing 
our efforts in support of Gurnee School District 56 and appreciate your confidence in our team. 
 
Please call with any questions. 
 
Sincerely, 
 
Wold Architects and Engineers 
 
 
 
Mike Eichhon| AIA 
Associate 
 
cc: Justin Wendt, Wold  
 Matt Verdun, Wold 

Elisabeth Lund, Wold 
Accounting 
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