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"AIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Twenty-First day of January in the year Two-Thousand and

Twenty-Six
(Inwords, indicate day, month and vear.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Board of Education of the Brecksville-Broadview Heights City School District

6638 Mill Road
Brecksville, OH 44141

and the Contractor:
(Name, legal status, address and other information)

Platform Cement
7503 Tyler Blvd.
Mentor, Ohio 44060

for the following Project:
(Name, location and detailed description)

New Hilton Drive located at 6812 Mill Road, Brecksville, OH 44141

The Architect:
(Name, legal status, address and other information)

Architectural Vision Group, Ltd.

23850 Sperry Drive
Westlake, Ohio 44145

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Bidding Requirements, Conditions of the Contract (General,
Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this
Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all
of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein.
The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior
negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other
than a Modification, appears in Article 9. In the event of inconsistencies within or between parts of the Contract
Documents, the Contractor shall provide the better quality or greater quantity of Work or comply with the more
stringent requirements.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents or reasonably inferable, except as
specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[ ] The date of this Agreement.

[ 1 A date set forth in a notice to proceed issued by the Owner.

[ X ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

January Twenty-Second, Two-Thousand and Twenty-Six

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:
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(Check one of the following boxes and complete the necessary information.)
[ ] Not later than () calendar days from the date of commencement of the Work.
[ X] By the following date: July Thirteenth, Two-Thousand and Twenty-Six

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 3.3.3If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4~ CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Two Million Sixty-Five Thousand Three-Hundred Dollars (8 2,065,300.00 ),
subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
N/A

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

ltem Price Conditions for Acceptance
N/A

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allovwance.)

ltem Price
A/E Allowance $120,000.00

§ 4.4 Unit Prices:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)
N/A

§ 4.4.1 Unit prices included in the Contract Sum, if any:

The unit prices noted in this Section 4.4.1 are considered complete and include all materials, equipment, labor,
delivery, installation, overhead, profit, and any other costs or expenses, in connection with, or incidental to, the
performance of that portion of the Work to which the unit prices apply.

§ 4.4.2 The following unit prices are provided for informational purposes and are not included in the Contract Sum:
(Identify the item and state the price per unit,)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

AIA Document A101 — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This document was produced at 15:32:27 on 01/15/2026 under Order No.20250142664 which expires on 07/05/2028, is not for
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail docinfo@aiacontracts.com.

User Notes: (1432957556)




Init.

If the Contractor shall fail, neglect, and/or refuse to complete any portion of the Work within the provisions of the
approved construction schedule, and it is further determined that these delays directly delay Substantial Completion,
Contractor shall be subject to liquidated damages (not a penalty) at the rate set forth below per calendar day for the
total number of days the portion of that Work or milestone requirement is delayed beyond the completion date:

LIQUIDATED DAMAGES

Contract Amount Dollars Per Day
$1.00 to $100,000.00 $250.00
$100,000.01 to $500,000.00 $500.00
$500,000.01 to $2,000,0000.00 $1,000.00
$2,000,000.01 to $5,000,000.00 $2,000.00
$5,000,000.01 to $10,000,000.00 §2,500.00
More than $10,000,000.00 $3,000.00

Such liquidated damages are hereby agreed to be a reasonable pre-estimate of damages the Owner will incur as a result
of delayed completion of the Work and shall be in addition to any other remedies available to Owner. The Owner may
deduct liquidated damages from any unpaid amounts then or thereafter due Contractor, Any liquidated damages not so
deducted shali be payable by the Contractor to the Owner upon demand. Liquidated damages are not intended to
compensate the Owner for any damages the Owner incurs on account of any direct damages and claims attributable to
the Contract that are brought by others, including Separate Contractors.

(Paragraphs deleted)

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Owner and Architect by the Contractor, such other
supporting information and documentation as the Owner and Architect may require, and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents,

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month.

§ 5.1.3 Provided that an Application for Payment and all supporting information and documentation is received by the
Architect not later than the last day of a month, the Owner shall make payment of the amount certified to the
Contractor not later than the last day of the following month. If an Application for Payment is received by the
Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later
than thirty ( 30 ) days after the Architect receives the Application for Payment.

(Federal, state or local lanvs may require paviment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with ATA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:
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That portion of the Contract Sum properly allocable to completed Work;

2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

3 That portion of Construction Change Directives that the Architect determines, in the Architect’s

professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

A The aggregate of any amounts previously paid by the Owner;

2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of ATA Document A201-2017; and

5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

Retainage shall be governed by the requirements of Ohio Revised Code Sections 153.13, 153.14 and 153.63. The
Contractor expressly waives any interest earned on retainage or that retainage be placed into escrow with a bank.

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

| N/A

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Wort,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modjfications.)

As permitted by the Owner in the Owner’s sole discretion as set forth in the General Conditions and Ohio Revised
Code Sections 153.13, 153.14 and 153.63. Any reduction of retainage, or portion thereof, however, shall not be a
waiver of (i) any of the Owner’s rights to retainage in connection with other payments to the Contractor or (ii) any
other right or remedy that the Owner has under the Contract Documents, at law or in equity.

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

Such retainage as may be held by the Owner following Substantial Completion as set forth in the General Conditions,
including retainage that may be withheld for incomplete Work, uncorrected Work and unsettled claims and disputes.

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.
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§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
-1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of ATA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment.

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below,
or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

N/A % N/A

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(Paragraphs deleted)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ X ] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of
competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, pavable to the Contractor following a termination for
the Chwner’s comvenience.)
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[ N/A
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner's representative:
(Name, address, email address, and other information)

Mr. Brian Koss, Facilities and Safety Coordinator
Brecksville-Broadview Heights City School District
6638 Mill Road

Brecksville, OH 44141

(440) 740 — 4000

kossb@bbhesd.org

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

Mr. Jason Klar, P.E., President
Platform Cement

7503 Tyler Blvd.

Mentor, OH 44060

(440) 602 - 9750
jason@platformcontracting.com

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A201-2017
and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds meeting the requirements of Ohio Revised Code Section 153.54 and
elsewhere in the Contract Documents

| § 8.6 [Intentionally Deleted]

§ 8.7 Other provisions:

| § 8.7.1 Award of Subcontracts and Other Contracts for Portion of the Work
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§ 8.7.1.1 Unless otherwise required by the Contract Documents or the Bidding Documents, within ten (10) days after
the date of commencement of the Work, the Contractor shall submit the names of the Subcontractors, persons or
entities it proposes to use, including those who are to furnish materials or equipment, the subcontract amount, and a list
of such materials or equipment including the manufacturer thereof. The Architect will promptly reply to the
Contractor in writing stating whether or not the Owner or the Architect has reasonable objection to any such
Subcontractor, person or entity. Copies of bids or other proposals from such Subcontractors, persons or entities shall,
upon request of the Owner or Architect, be submitted to the Owner and the Architect.

§ 8.7.1.2 The Contractor shall not contract with a proposed Subcontractor, person or entity to whom the Owner or
Architect has made reasonable and timely objection as not responsible. The Contractor shall not be required to
contract with anyone to whom the Contractor has made reasonable objection.

§ 8.7.1.3 If the Owner or Architect has reasonable objection to a Subcontractor, person or entity proposed by the
Contractor, the Contractor shall propose another to whom the Owner or Architect has not reasonable objection.

§ 8.7.1.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or
Architect makes reasonable objection to such substitution, The Contractor shall notify the Owner and the Architect of
the proposed substitution of a Subcontractor, person, or entity a minimum of 10 days prior to the proposed change. The
Owner may require the Contractor to change a Subcontractor, person or entity previously approved.

§ 8.7.2 Progress Meeting

§ 8.7.2.1 The Architect may, as Architect deems necessary, schedule progress meetings for all Contractors. The
purpose of the progress meeting is to review progress in the Work, discuss anticipated progress during the following
weeks, and review critical operations and existing and potential problems. The Contractor shall attend and shall be
represented at every progress meeting by a person authorized with signature authority to make decisions regarding
possible modification of the Contract Documents, and the Contractor shall have any of the Contractor’s
Subcontractors and material suppliers attend the progress meeting as deemed advisable by the Contractor or as
requested by the Architect.

§ 8.7.3 Ifall or part of any funds of the Contractor that are held by the Owner, whether it be retainage, escrowed funds,
unpaid balance of the Contract Sum or otherwise, should be attached, garnished or levied upon under any order of
court, or if the delivery thereof shall be stayed or enjoined by any order of court, or if any other write, order,
Jjudgement, or decree shall be made or entered by any court affecting the held funds, or any part thereof whether with
or without jurisdiction, and in case Owner obeys and complies with any such writ, order judgement, or decree, Owner
shall not be liable to the Contractor, its successors, or assigns, and Contractor shall indemnify and hold Owner
harmless for its compliance with such writ, order, judgment or decree, not withstanding that such writ, order,
Jjudgement or decree be subsequently reversed, modified, annulled, set aside, or vacated.

§ 8.7.4 Contractor shall perform or cause to be performed an Ohio Bureau of Criminal Investigation and Identification
and Federal Bureau of Investigation criminal background check of any person, whether an employee or Contractor or
of any Subcontractor, that will perform Work or services by such employees, the criminal background check shall be
performed and completed at Contractor’s sole cost and expense. No person shall be employed on site by Contractor or
by any Subcontractor who has been found guilty of any of the criminal offenses enumerated in Ohio Revised Code
Section 3319.39 or equivalent provisions under Federal Law or the laws of any other states. Contractor shall remove
(and shall cause its subcontractor to remove) any person from the Project site found (during the criminal background
check or otherwise) to have violated any of the offenses listed in Section 3319.39 of the Ohio Revised Code or
equivalent provisions thereof under Federal law or the laws of any of the other states. The foregoing shall not (i) be
cause for any claim against the Owner for any reason, including without limitation, interference or delay, and (ii)
excuse Contractor or any Subcontractor from meeting the construction schedule.

§ 8.7.5 Lumitations on a Subcontractor’s overhead and profit for increases or decreases in the cost of its portion of the
Work shall be 15% of the sum of the Subcontractor’s costs that are associated with that changed Work.

§ 8.7.6 The Contractor’s fee for adjustinent of the Contract Sum on account of a change in the Work shall not exceed
ten percent (10%) of the sum of the costs described in Section 8.7.5 herein and Sections 7.3.4.1 through 7.3.4.6 of AIA
Document A201-2017 that are associated with that changed Work provided however that the Contractor shall not

AlA Document A101 — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. Al rights

Init. reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA." the AIA Logo, and “AlA Contract Documents” are trademarks of The
American Institute of Architects. This document was produced at 15:32:27 on 01/15/2026 under Order No.20250142664 which expires on 07/05/2026, is not for
/ resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,

e-mail docinfo@aiacontracts.com.
User Notes: (1432957556)



assign any portion of the Work to another person or entity whereby the Contractor would benefit directly or indirectly
from the double application of charges for overhead and profit.

§ 8.7.7 With respect to Section 7.3.4 of the General Conditions, rental rates for Contractor-owned equipment shall not
exceed one hundred percent (100%) of the cost listed by the current edition of the Associated EquipmentWatch’s 4ED
Green Book heavy equipment rental rates, or if no such cost is listed, the standard rental rate paid at the place of the
Project.

§ 8.7.8 On a minimum of a weekly basis, or otherwise as agreed to by the Owner, the Contractor shall submit written
progress reports to the Owner and Architect, showing percentages of completion, activities in progress and expected
completion, activities to be started or finished, and other information required by the Architect or Owner.

§ 8.7.9 Under no circumstances will the Contractor propose to use any materials or equipment which is not specified,
and the failure by the Owner or Architect to object to materials or equipment which are not specified shall not
constitute the approval of them.

ARTICLE 9 -~ ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
.1 This modified AIA Document A101™2017, Standard Form of Agreement Between Owner and
Contractor
.2 [Intentionally Deleted]
3 Modified AIA Document A201™-2017, General Conditions of the Contract for Construction as
contained in the Project Manual dated
4 Building information modeling exhibit, dated as indicated below:
(Insert the date of the building information modeling exhibit incorporated into this Agreement.)

N/A
5 - Drawings

Number Title Date
See Exhibit "A"

.6 Specifications

Section Title Date Pages
See Exhibit "B"

.7 Addenda, if any:

Number Date Pages
1 December 12, 2025 4

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifving the exhibit where
required.)

[ N/A ] ATA Document E204™.-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ N/A ] The Sustainability Plan:
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Title Date Pages

[ N/A ] Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9 Other documents, if any, listed below:

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
President, Jason Klar
(Printed name and title) (Printed name and title)
CERTIFICATE

(Section 5705.41, R.C.)

I certify that the money required to meet the obligations of the Board of Education during the current fiscal year under
the Agreement has been lawfully appropriated for those purposes and is in the treasury or in the process of collection
to the credit of an appropriate fund, free from any previous encumbrances. This Certificate is given in compliance with
Section 5705.41 of the Revised Code.

By:
Treasurer, Brecksville-Broadview Heights City Schools Board of Education

Dated: , 2026

Init AlA Document A101 —2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017. All rights

- reserved. “The American Institute of Architects,” “American Institute of Architects,” "AIA.” the AIA Logo, and “AlA Contract Documents” are trademarks of The 10
American Institute of Architects. This document was produced at 15:32:27 on 01/15/2026 under Order No.20250142664 which expires on 07/05/20286, is not for
resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations,
e-mail docinfo@aiacontracts.com.

User Notes: (1432957556)



Exhibit "A"
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25
Brecksville-Broadview Heights City Schools 11720

SECTION 000115
LIST OF DRAWING SHEETS
LIST OF DRAWING SHEETS
1.01 DRAWINGS
A Drawings: Drawings consist of the Contract Drawings and other drawings listed on the Table of
Contents page of the separately bound drawing set titled, dated November 25, 2025, as
modified by subsequent Addenda and Contract modifications.
B List of Drawings: Drawings consist of the following Contract Drawings and other drawings of
type indicated:
C  Prepared by Architectural Vision Group, Ltd.:

1. G-001 COVER SHEET
D Prepared by Lewis Land Professionals:
1. 1lofé6 EXISTING SURVEY
2. 20f6 EXISTING SURVEY
3. 30f6 EXISTING SURVEY
4. 4of6 EXISTING SURVEY
5. 5Sof6 EXISTING SURVEY
6. 60f6 EXISTING SURVEY
7. C-100 UTILITY DEMOLITION PLAN
8. C-200 EXISTING TRAFFIC SIGNAL HEAD EVALUATION
9. C-400 UTILITY PLAN

10. C-401 UTILITY SCHEDULE

11. C-402 UTILITY NOTES

12. C-500 WATER SERVICE PLAN & PROFILE

13. C-501 WATER SERVICE PLAN & PROFILE

14. C-502 SANITARY SEWER PROFILES

15. C-503 STORM SEWER PROFILES

16. C-504 STORM SEWER PROFILES

17. C-700 EAST TEMPORARY SEDIMENT BASIN

18. C-701 WEST TEMPORARY SEDIMENT TRAP

19. C-703 PRE-DEVELOPED CONDITIONS DRAINAGE MAP

20. C-704 POST-DEVELOPED CONDITIONS DRAINAGE MAP

21. C-800 STORMWATER POLLUTION PREVENTION PLAN NOTES
22. C-801 STORMWATER POLLUTION PREVENTION PLAN L.OGS
23. C-802 STORMWATER POLLUTION PREVENTION PLAN

24. C-900 EROSION CONTROL DETAILS

25. C-901 EROSION CONTROL DETAILS

26. C-902 SEWER DETAILS

27. C-903 SEWER DETAILS

28. C-904 SEWER DETAILS
E  Prepared by Behnke Landscape Architecture:
1. L-100 DEMOLITION PLAN
2. L-t101 DEMOLITION PLAN
3. L-200 LAYOUT PLAN

2401-3 LIST OF DRAWING SHEETS 000115-1




New Hilton Drive
Brecksville-Broadview Heights City Schools

2401-3

13.
14.
15.
16.

1.
2.

L-201 LAYOUT PLAN
L-300 GRADING PLAN
L-301 GRADING PLAN
L-400 PLANTING PLAN
L-401 PLANTING PLAN
L-500 PLAN AND PROFILE
L-501 PLAN AND PROFILE
L-502 PLAN AND PROFILE
L-503 PLAN AND PROFILE
L-504 PLAN AND PROFILE
L-600 DETAILS
L-601 DETAILS
L-602 DETAILS
Prepared by J. M. Verostko Engineering:
ES-100 SITE PHOTOMETRIC PLAN
ES-101 SITE PHOTOMETRIC PLAN
ES-200 SITE POWER PLAN

3.

END OF SECTION

LIST OF DRAWING SHEETS

11/2025
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SECTION 000110
TABLE OF CONTENTS

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT
Legal Notice

AVG CAD Waiver Form

Lewis Land Professionals CAD Waiver Form
Behnke Landscape Architecture CAD Waiver Form
J. M. Verostko Engineering CAD Waiver Form
Background Check Requirements

Instructions to Bidders

Bidder Qualifications

Bid Form

Bid Guarantee and Contract Bond

Contractor’s Personal Property Tax Affidavit

CONTRACT CONDITIONS
General Conditions of the Contract for Construction, AIA Document A201-2017

CONTRACT FORMS

Standard Form of Agreement Between Owner and Contractor (AIA 101)
Change Order (AIA G701)

Application and Certificate for Payment (AIA G702)

Continuation Sheet (AIA G703)

Certificate of Substantial Completion (AIA G704)

Certificate of Insurance (G715) (Accord Form 25)

Contractor’s Affidavit of Payment of Debts and Claims (AIA G706)
Contractor’s Affidavit of Release of Liens (AIA G706A)

Consent of Surety to Final Payment (AIA G707)

Consent of Surety to Reduction in or Partial Release of Retainage (AIA G707A)
Proposal request (AIA G709)

Architect’s Supplemental Instructions (AIA G710)

Construction Change Directive (AIA G714)

REPORTS
Geotechnical Engineering Report — Hilton ES Driveway Expansion

DIVISION 00 -- PROCUREMENT AND CONTRACTING REQUIREMENTS

A 000115 - List of Drawing Sheets
B 005000 - Contracting Forms and Supplements

2401-3 TABLE OF CONTENTS ddendun 01) 000110-1




New Hilton Drive
Brecksville-Broadview Heights City Schools

SPECIFICATIONS

DIVISION 01 -- GENERAL REQUIREMENTS

OZZUR“~—"ZIOTmWUQ®T >

011000 - Summary

012000 - Price and Payment Procedures
012100 - Allowances

012500 - Substitution Procedures

013000 - Administrative Requirements

013216 - Construction Progress Schedule
014000 - Quality Requirements

014100 - Regulatory Requirements

014200 - References

015000 - Temporary Facilities and Controls
015639 - Temporary Tree and Plant Protection
016000 - Product Requirements

017000 - Execution and Closeout Requirements
017419 - Construction Waste Management and Disposal
017800 - Closeout Submittals

DIVISION 02 -- EXISTING CONDITIONS

A

024100 — Demolition

DIVISION 26 -- ELECTRICAL

Mg aw»

260500 - Common Work Results for Electrical

260519 - Low-Voltage Electrical Power Conductors and Cables
260533 - Raceway and Boxes for Electrical Systems

260553 — Identification for Electrical Systems

262817 - Enclosed Circuit Breakers

DIVISION 31 -- EARTHWORK

mgaw >

310000 - Earthwork

311000 - Site Preparation

312001 - Side Grading

312319 - Dewatering

315000 - Excavation Support and Protection

DIVISION 32 -- EXTERIOR IMPROVEMENTS

321216 - Asphalt Paving

321313 - Concrete Paving

321316 — Decorative Concrete Paving
321373 — Concrete Paving Joint Sealants
329113 - Soil Preparation

329200 - Turf and Grasses

TABLE OF CONTENTS “ddendun 01
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New Hilton Drive

12/2025
Brecksville-Broadview Heights City Schools

G 329300 — Plants

DIVISION 33 -- UTILITIES
A 331100 - Water Utility Distribution Piping
B 333000 - Sanitary Utility Distribution Piping
C 334000 - Storm Drainage Utilities
D 334600 - Subdrainage
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23850 S Dri
A ARCHITECTURAL VISION GROUP, LTD. vl Or 4145
; M& DREAM VISUALIZE REALIZE t. 440.808.8520
. New Hilton Drive — Brecksville-Broadview .
PROJECT: Heights City Schools AVG NO.: 2401-3
TO: Bidding Contractors ADPENDUM: | 180,01
DATE: December 12, 2025

The Drawings and Project Manual prepared by Architectural Vision Group, Ltd. for the above noted project, dated November
25t 2025 are hereby added to, amended, and clarified as follows. This Addendum shall become part of the Contract
Documents and shall be included in the cost proposal for the project. The Contractor shall indicate their receipt of this
Addendum on the BID FORM. All bidders are cautioned to read and examine all items of the drawings and project manual
to determine how their work may be affected and to adjust accordingly.

General Clarifications:

RFI 01:

Q: Sheet C-400 — Utility Plan: Where is sanitary structure #11 located? This structure is listed on the Sanitary Sewer
Manhole Schedule, but | don’t see it labeled anywhere on the utility plan or the profiles. Designer to label this
structure on the utility plan, list what type of structure it is, and show a profile of the proposed line.

A: This item has been labeled. It is at the location of existing manhole V, which is demolished. As noted, the existing sanitary
service for the board office is extended to connect into the proposed manhole SAN-7.

RFI 02:
Q: Sheet C-400 — Utility Plan: Update the placeholder #### under note #2 with the proper plan sheet.
A: The note has been revised.

RFI1 03:

For C-502 — Sanitary Sewer Profiles: For proposed sanitary manhole #9, the incoming 8-inch connection at elevation 983.44
should be an outside/external drop connection. Designer to reflect this on the profile and state this on Sanitary Sewer

Manhole Schedule on Sheet C-401.
A: Notes have been added to the schedule on C-401 and to the profile on C-502.

2401-3 ADDENDUM 01 Page |1 0of4



RFI 04:
Q: Designer to remove extraneous linework shown in the profile view underneath proposed sanitary manhole #5.
A: Extraneous linework has been identified and removed as requested.

RFI 05:

Q: A substantial cost and time savings to utilize fiber mesh in lieu of rebar in the curb and curb and gutter on the project. In
our opinion the quality, strength and consistency of the curb would be greatly improved as this would allow a slip form
paver to be utilized reducing slump and water to cement ratio improving We would recommend 3lbs per cubic yard macro
fiber per cubic yard in lieu of rebar. Is this an acceptable alternate?

Would a Canadian style blockout slip form mold be an acceptable alternate to the specified integral curb and walk detail?
(see attached details) This style curb mold has a ledge for the walk to site on ensuring no settlement. We would also
recommend macro fiber in lieu of rebar and this would also be a substantial cost savings and improve the quality, strength
and consistency of curb.

A: Fibermesh may be utilized in all curbs and sidewalks. Slipform style curb may be utilized for all 6x18 curbs and mountable curbs,
per modified Sheet L-601. We will not accept the above Canadian style blockout slip form mold and walkway as shown as an option
for the integral curb and walk.

REVISIONS TO BID DRAWINGS:

If v is marked in the ‘Drawing Included’ column, see attached revised drawings.

Drawings

Drawing No. Ineliuded Description
Civil
C-100 - Termination of the gas service below ground for the demolition of the gas
- house
- This item has been labeled. It is at the location of existing manhole V, which is
C-400 demolished. As noted, the existing sanitary service for the board office is

extended to connect into the proposed manhole SAN-7.
- The note has been revised.

C-401 - Notes have been added to the schedule on C-401 and to the profile on C-502.

C-502 - Notes have been added to the schedule on C-401 and to the profile on C-502.
- Extraneous linework has been identified and removed as requested

C-503 - One catch basin was adjusted based on coordination with Landscape drawings
Landscape Architectural

L-100 - Increased extents of existing guardrail demolition.

L-101 - Gas house demolition note updated.
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L-200 - Lengthened proposed guardrail, added note to tie into the existing guardrail.

L-300 - Rim elevation adjusted, note #11 updated with revised earthwork quantities

L-301 - Spot grade adjusted, note #11 updated with revised earthwork quantities.

L-600 - Detai_ls 2-7 ppdated with revised pavement sections per the geotechnical report
and fiber reinforced concrete note added to curb details

L-601 - Detail 5 updated.

REVISIONS, REPLACEMENTS & NEW SECTIONS TO BID PROJECT MANUAL.:

Section Paragraph Description
Insert Text:
000110 “321316 — Decorative Concrete Pavement”
*321373 — Concrete Pavement Joint Sealants”
321216 Modified per attached specification.
321316 Issue new specification.
321373 Issue new specification.

General Changes:

Attachments:

000110 — Table of Contents

321216 — Asphalt Paving

321316 — Decorative Concrete Pavement
321373 — Concrete Pavement Joint Sealants

C-100 Utility Demolition Plan
C-400 Utility Plan

C-401 Utility Schedule

C-502 Sanitary Sewer Profiles
C-503 Storm Sewer Profiles

L-100 Demolition Plan
2401-3 ADDENDUM 01
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L-101 Demolition Plan
L-200 Layout Plan
L-300 Grading Plan
L-301 Grading Plan
L-600 Details

L-601 Details

END OF ADDENDUM
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