

PROJECT NAME: A NEW STORAGE BUILDING FOR BRACKETT I.S.D.

EVALUATION OF PROPOSALS

3955. 3750. 2900.

		Pioneer Concepts Inc.	Jack Hill Construction Co.	Dominion Engineering	J.P. Sanchez Construction Co.			
	PROPOSAL AMOUNT	79,000.	89,200.	89,676.				
40 points	Proposal amount and time of completion	40	35	35	Bid			
30 points	Experience in construction of this type	30	30	30				
5 points	Favorable Experience in construction work with this Owner	5	5	0				
5 points	Ability to complete work on time	150 days 5	105 days 5	125 days 5	NO			
5 points	Contractor's current work load	5 5	600,000. 5	125,000. 5				
7 points	Contractor's bonding capacity and rating of bond company	10 mil 7	2 mil 7	1.3 mil 7				
3 points	Past or pending litigations	NO 3	NO 3	NO 3				
5 points	Contractor's financial capability <small>Not req. on this size job.</small>	0	0	0				
100 points		95	90	78				

	RANKING	1	2	3				
--	---------	---	---	---	--	--	--	--

BID TABULATION SHEET
PROPOSAL A: TRACK RENOVATIONS FOR BRACKETT I.S.D.
March 09, 2006

No Bids
3-9-06

** State Bid*

CONTRACTOR	BASE BID	ALTERNATE NO.1 Add 2 Additional Lanes	ALTERNATE NO. 2 Add Lawn Sprinklers	ALTERNATE NO. 3 Add New High Jump	ALTERNATE NO. 4 Add Gold Color/Black Lines	ALTERNATE NO. 5 Voluntary Alt. Proposal
<input checked="" type="checkbox"/> Vibrawhirl	NO. DAYS _____ \$					
<input checked="" type="checkbox"/> DeFargo Sports Surfaces	NO. DAYS _____ \$					
Pro Track and Tennis, Inc.	NO. DAYS _____ \$					
<input checked="" type="checkbox"/> Track Masters	NO. DAYS _____ \$					
Teni-Track	NO. DAYS _____ \$					
	NO. DAYS _____ \$					
	NO. DAYS _____ \$					
	NO. DAYS _____ \$					
	NO. DAYS _____ \$					

PROJECT NAME: PROPOSAL B: A NEW CONCESSION STAND FOR BRACKETT I.S.D.

EVALUATION OF PROPOSALS

61,600.

		Pioneer Concepts Inc.	Jack Hill Construction Co.	Dominion Engineering	J.P. Sanchez Construction Co.			
	PROPOSAL AMOUNT			80,502.				
40 points	Proposal amount and time of completion			40				
30 points	Experience in construction of this type			30				
5 points	Favorable Experience in construction work with this Owner			0				
5 points	Ability to complete work on time			5				
5 points	Contractor's current work load			5				
7 points	Contractor's bonding capacity and rating of bond company			?				
3 points	Past or pending litigations			3				
5 points	Contractor's financial capability <i>no submission</i>			0				
100 points				83				

	RANKING			1				
--	---------	--	--	---	--	--	--	--