

December 16th, 2022

Jeanne Keane Oak Park Elementary School District 97 260 Madison Street Oak Park, IL 60302

Re: D97 – Summer 2023 Life Safety Work Bid Tabulation Results

Dear Ms. Keane:

At 2:00 PM on November 15th, 2022, sealed bids were publicly opened at the Oak Park Elementary School District 97 Administration Building for the D97 Summer 2023 Life Safety Work. Bid Group 1 included the following trades: General Trades, Roofing, Plumbing, Mechanical and Electrical. Due to limited response from subcontractors, a re-bid was performed on December 14, 2022 for General Trades and Mechanical.

Based on the review of the bid results, Bulley & Andrews recommends the award of the following contractors for General Trades, Roofing, CJ Erickson, Mechanical and Electrical.

Trade	Proposed Contractor	Actual Award Value
General Trade	Bulley & Andrews	\$773,197
Roofing	A-1 Roofing	\$990,500
Plumbing	CJ Erickson	\$166,700
Mechanical	Helm Mechanical	\$1,635,000
Electrical	ProArc	\$1,713,946
Totals		\$5,279,343

The results of the base bids for Bid Group 1 totaled an amount of \$5,279,343.

Please indicate the district's approval to move forward with the contract awards and attached contract assignments.

Regards,

Peter Kuhn Vice President Bulley & Andrews, LLC

> 1755 West Armitage Avenue Chicago, IL 60622 | 773.235.2433

BULLEY & ANDREWS

Package/Trade	Low Bidder	Leveled Bid	Add Alt #1 - Brooks Roof Areas 3 & 12
060000 General Trades*	B&A	\$773,197	\$49,642
075000 Roofing	A1	\$990,500	\$679,975
220000 Plumbing*	CJ Erickson	\$166,700	\$34,500
230000 HVAC	Helm	\$1,635,000	\$124,600
260000 Electrical*	ProArc	\$1,713,946	\$2,340
TRADE COST SUBTOTAL		\$5,279,343	\$891,057
Construction Contingency Usage	3.00%	\$158,380	\$26,732
Overtime Allowance		\$50,000	
CM Preconstruction		\$30,000	
CM General Conditions		\$338,916	
Safety / Material Handling / Hoisting	1	\$55,000	
CM Fee (OH&P, GL, SDI, Bond	5.275%	\$311,839	\$48,413
TRADE COST + CONTINGENCIES + CM SUBTOTAL	· · · · · · · · · · · · · · · · · · ·	\$6,223,479	\$966,202
FF&E A\ Legal Fees Abatemen Material Testing & Inspection Fees A/E Design Fees	/ 	None Required None Required \$2,500 \$100,000 \$20,000 \$435,643	\$67,634
SOFT COST SUBTOTAL	· · · · · · · · · · · · · · · · · · ·	\$558,143	\$67,634
Bid Package 1 Tota		\$6,781,622	\$1,033,836
	Summer 2023 Bid Package 2 Budget	\$1,800,000	Alt#1 Currently Not Accepte
Anticipated Bid Package 1 & 2 Project Tota		\$8,581,622	
	Board Approved 2023 Budget	\$8,699,168	
20	23 State Grant for Accessible Toilet Room Renovations at Brooks School Maintenance Project Grant	\$500,000 \$50,000	
	Delta Between Project Total and Approved Budget + Grants	\$667,546	

D97 Summer 2023

Bid Group #1 Summary

Bid Opening 11/15/22 & 12/14/22

Bid Package / Subcontractor	Base Bid	Brooks	Holmes	Longfellow	Mann	Alternate 1: Brooks Roof Areas 3 & 12	Total + Accepted Alterantes
1A General Trades - Bulley & Andrews	\$773,197	\$496,419	\$99,284	\$148,926	\$28,568	\$49,642	\$822,839
1B Roofing - A-1 Roofing	\$990,500	\$0	\$427,600	\$562,900	\$0	\$679,975	\$1,670,475
1C Plumbing - CJ Erickson	\$166,700	\$0	\$16,300	\$15,000	\$135,400	\$34,500	\$201,200
1D Mechanical - Helm	\$1,635,000	\$0	\$173,000	\$1,462,000	\$0	\$124,600	\$1,759,600
1E Electrical - ProArc	\$1,713,946	\$1,699,918	\$3,740	\$6,100	\$4,188	\$2,340	\$1,716,286
Bid Total	\$5,279,343	\$2,196,337	\$719,924	\$2,194,926	\$168,156	\$891,057	\$6,170,400

BULLEY & ANDREWS Building Matters®

D97 Summer 2023

Bid Group #1A

Description of Bid Package:

General Trades

December 14, 2022

Bid Details	Bulley & Andrews	
Bid Bond	Yes	
Addendum #1	N/A	
Base Bid	\$ 773,197	
Brooks	\$ 496,419	
Holmes	\$ 99,284	
Longfellow	\$ 148,926	
Mann	\$ 28,568	
Alternate - Brooks Roof Areas 3 & 12	\$ 49,642	
Base Bid + Accepted Alt's	\$ 822,839	



D97 Summer 2023 Bid Group #1B

Description of Bid Package:

Roofing

November 15, 2022

	r						
Bid Details	F&G Roofing		Knickerbocker			A-1 Roofing	
Bid Bond		Yes		Yes		Yes	
Addendum #1		N/A		N/A		N/A	
Base Bid	\$	1,341,000	\$	1,546,000	\$	990,500	
Brooks	\$	-	\$	-	\$	-	
Holmes	\$	548,000	\$	629,000	\$	427,600	
Longfellow	\$	793,000	\$	917,000	\$	562,900	
Mann	\$	-	\$	-	\$	-	
Alternate - Brooks Roof Areas 3 & 12	\$	952,000	\$	1,213,000	\$	679,975	
Base Bid + Accepted Alt's	\$	2,293,000	\$	2,759,000	\$	1,670,475	



D97 Summer 2023 Bid Group #1C Description of Bid Package:

Plumbing

November 15, 2022

Bid Details	Terry		FE Moran		CJ Erickson	
Bid Bond	Yes		Yes		Yes	
Addendum #1	N/A		N/A		N/A	
Base Bid	\$ 199,200	\$	229,850	\$	166,700	
Brooks	\$ -	\$	-	\$	-	
Holmes	\$ 26,900	\$	31,740	\$	16,300	
Longfellow	\$ 23,800	\$	31,020	\$	15,000	
Mann	\$ 148,500	\$	167,090	\$	135,400	
Alternate - Brooks Roof Areas 3 & 12	\$ 37,800	\$	54,300	\$	34,500	
Base Bid + Accepted Alt's	\$ 237,000	\$	284,150	\$	201,200	



D97 Summer 2023 Bid Group #1D

Description of Bid Package:

December 14, 2022

Bid Details	Helm	Amber		
Bid Bond	Y		Y	
Addendum #1	Y Y		Υ	
Base Bid	\$ 1,635,000	\$	2,298,500	\$-
Brooks				
Holmes	\$ 173,000	\$	249,500	
Longfellow	\$ 1,462,000	\$	2,049,000	
Mann				
Alternate - Brooks Roof Areas 3 & 12	\$ 124,600	\$	249,500	
Base Bid + Accepted Alt's	\$ 1,759,600	\$	2,548,000	\$-



Mechanical

D97 Summer 2023

Bid Group #1E

Description of Bid Package:

November 15, 2022

Bid Details	Block Electric	ProArc		Interactive Building Solutions		
Bid Bond	Yes	Yes			Yes	
Addendum #1	N/A		N/A		N/A	
Base Bid	\$ 2,017,878	\$ 1,713,946		\$	1,865,900	
Brooks	\$ 1,982,717	\$	1,699,918	\$	1,850,000	
Holmes	\$ 5,400	\$	3,740	\$	4,100	
Longfellow	\$ 12,030	\$	6,100	\$	7,000	
Mann	\$ 17,731	\$	4,188	\$	4,800	
Alternate - Brooks Roof Areas 3 & 12	\$ 5,335	\$	2,340	\$	3,300	
Base Bid + Accepted Alt's	\$ 2,023,213	\$	1,716,286	\$	1,869,200	

BULLEY & ANDREWS

Electrical