



120 E. Prairie Street, Suite C
Vicksburg, MI 49097
P: 269.349.8428
Office Fax: 269.349.6548
Bidroom Fax: 269.475.5239
frederickconstruction.com

Vicksburg Community Schools 2020 Bond projects

Bid Package Award Recommendation

Series No. 2 Release No.1A

March 7, 2022

Vicksburg Community Schools received 3 proposals for 1 bid package that was solicited as Series 2 Release 1A, part of the 2020 Bond Projects on March 1, 2022.

B.P. 26.1- Electrical Improvements – 3 proposals Received (*see attached Bid Tab*).

Below is our final review, evaluation and award recommendation.

B.P. 26.1 – Electrical Improvements

The Bid Package Work Scope consists of: Removal of existing electrical gear and feeders from the existing boiler room to the existing transformer. Service Panels will be upsized to 3000A capacity to adequately supply future mechanical improvement needs as well as any future building improvements. Additional work associated with this project includes the replacement of the hollow metal exterior boiler room door and the interior concrete stairs in the boiler room. These stairs will be replaced with new metal grating stairs. An alternate to provide temporary power for a portion of the building that is expected to be under construction at the same time this service upgrade is taking place was also requested with this proposal.

Bid Package: 26.1 Electrical Improvements – VCS Middle School

Moore Electrical

Base bid: \$259,667.00

Alternate 1: \$ 22,323.00

Total Current Proposed Contract Amount **\$281,990.00**

We are recommending that this bid package be awarded to Moore Electrical

As always, we appreciate the opportunity to manage this bidding process for the district, provide our recommendations, evaluations and look forward to a successful completion of the above noted project.

Sincerely,

A handwritten signature in black ink, appearing to read 'Chad Kadow'.

Chad Kadow
Project Manager

BID TABULATION DETAIL



CONSTRUCTION MANAGERS • GENERAL CONTRACTORS



2020 Bond Projects Series 2 Release 1A - VCS Middle School Electrical Service Upgrade

Tuesday, March 1, 2022

All BID PACKAGES - Indian Lake Elementary

CONTRACTOR	BASE BID (Includes PLM Bond)	ALTERNATES							BID VALIDITY CHECK-LIST (X = Provided)						NOTES:
		Alt 1-Supply Temporary Power to Bidg (+)	N/A (+/-)	N/A (+/-)	N/A (+/-)	Voluntary Alternate (+/-)	Voluntary Alternate (+/-)	BASE BID (NO Alternates)	TOTAL BID (w/ recommended Alternates)	BID BOND ATTACHED	FAMILIAL DISCLOSURE ATTACHED	IRAN SANCTIONS AFFIDAVIT	ENDORSED NOTARY	ADDENDA S LISTED	
Bid Package 26.1															
Buist	No Bid			\$ -		\$ -	\$ -	No Bid	\$ -						
Moore Electric	\$ 259,667.00	\$ 22,323.00		\$ -		\$ -	\$ -	\$ 259,667.00	\$ 281,990.00	X	X	X	X	X	
CT Electric	No Bid			\$ -		\$ -	\$ -	No Bid	\$ -						
Nitro Electric	No Bid			\$ -		\$ -	\$ -	No Bid	\$ -						
Hi-Tech Electric	\$ 265,202.00	\$ 24,000.00		\$ -		\$ -	\$ -	\$ 265,202.00	\$ 289,202.00	X	X	X	X	X	
Kalamazoo Electric	\$ 430,000.00	\$ 10,000.00		\$ -		\$ -	\$ -	\$ 430,000.00	\$ 440,000.00	X	X	X	X	X	
Oswalt Electric	No Bid			\$ -		\$ -	\$ -	No Bid	\$ -						

Aparent Low Base Bid \$ 259,667.00 \$ 281,990.00 Base Bid & Alternates Apparent Low