Program

Fire Science
Fire Science
Fire Science
Fire Science
Fire Science
Shared

Police Science
Fire Science

Space Description
Outdoor Classroom
Commercial Live Fire Building
Residential Live Fire Building
Fire Academy Main Building
Site props and Simulation
General Use Main Building
Simunitions Area/Main Building
Outdoor Special Features

City of McKinney Contribution

Fire Science
Police Science

Total Phase 1

1-Story, Single Family
Firing Range

Potential City of McKinney Contribution

Total Phase 2
Total cost of buildings

Description of Facilities

Phase |

Phase Il

Initial Plan
Outdoor Classroom

Initial Plan
Phase
1

N

5 story tower/3 story mercantile (7000 sq ft)
2 story residential/3 story apartment (4800 sq ft)
Apparatus Bays/Offices/Locker Room w/restroom/Storage*

Flammable props (sitework only)

1 Classroom/Lobby/Parking & Drives

Simunition SHOTT House
1-Story, Single Family*

15 lanes @ 50ft and 5 lanes @ 100ft

Current Plan
Phase

Collin College Public Safety Training Center
Pricing Model - Phased vs. Complete
PBK Construction Cost Estimates

Description
Outdoor Classroom
5 story tower/3 story mercantile
2 story residential/3 story apartment
Apparatus Bays/Offices/Locker Room w/restroom/Storage
Flammable liquid prop/Fireblast/Dumpster prop
1 Classroom/Lobby/Parking & Drives
Simunition training/armored vehicle
Hazmat Tanker/Vehicle Extrication/Aircraft prop/covered Trailer Parking
Earthwork/Paving/Sidewalks/Irrigation/Utilities

Connctor/Restrooms/Lobby/Vending/Utility/Custodial
1-Story, Single Family
15 lanes @ 50ft and 5 lanes @ 100ft

Plus 13% Architect Fee/Owner's Contingency

Add: Phase premium (add'l cost of construction by waiting on Phase 2)
Project Estimate - Gross Costs

Current Plan

Outdoor Classroom (3700 sq.ft. 2 rooms+storage)

5 story tower/3 story mercantile (7000 sq ft)
2 story residential/3 story apartment (4800 sq ft)

4 classrooms/Apparatus Bays/Offices/Locker Room w/restroom/Storage*

Flammable liquid prop/Fireblast/Dumpster prop
Earthwork/Paving/Sidewalks/Irrigation/Utilities

Simunition training/armored vehicle
Connctor/Restrooms/Lobby/Vending/Utility/Custodial*

15 lanes @ 50ft and 5 lanes @ 100ft/lockerroom/offices/storage

*The current plan includes a larger main building with additional classrooms (7), offices spaces (11), kitchen (1500sq ft), and student spaces (6000 sq ft)

Initial Plan Current Plan
Estimate Estimate

S 185,000 S 556,000
4,250,000 2,223,000
1,450,000 1,726,200
4,750,000 3,115,500
150,000 453,500

2,100,000
600,000 2,290,000
649,000
3,777,720
(2,200,000) (2,200,000)
11,285,000 12,590,920
1,884,500

450,000
8,600,000 8,548,000
(1,500,000) (1,500,000)
7,550,000 8,932,500
18,835,000 21,523,420
2,929,550 3,279,045
21,764,550 24,802,465
3,742,487 -

$ 25,507,037 S 24,802,465
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