

**Livonia Public Schools
2015 Bid Awards**

Buildings	Award Type	Vendor	Bids Due	Board Presentation	Board Award	Rough Budgets
Emerson/Riley	Construction	Barton Malow	1/15/2015	2/2/2015	2/9/2015	\$ 12,500,000.00
Hayes/Kennedy/Roosevelt	Construction	McCarthy & Smith	2/4/2015	3/2/2015	3/16/2015	\$ 9,500,000.00
Franklin HS	Construction	George W. Auch	3/5/2015	3/23/2015	3/30/2015	\$ 19,500,000.00
Emerson/Riley	Abatement	TBD	2/5/2015	3/2/2015	3/16/2015	\$ 400,000.00
Hayes/Kennedy/Roosevelt	Abatement	TBD	2/18/2015	3/2/2015	3/16/2015	\$ 600,000.00
Franklin HS	Abatement	TBD		March 2015	March 2015	\$ 500,000.00
Emerson/Riley	Environmental Consulting	ETC Group		2/2/2015	2/9/2015	\$ 50,000.00
Hayes/Kennedy/Roosevelt	Environmental Consulting	Nova Environmental		2/2/2015	2/9/2015	\$ 75,000.00
Franklin HS	Environmental Consulting	ETC Group		2/2/2015	2/9/2015	\$ 50,000.00
Emerson/Riley	Moving	TBD		3/2/2015	3/16/2015	\$ 50,000.00
Hayes/Kennedy/Roosevelt	Moving	TBD		3/2/2015	3/16/2015	\$ 50,000.00
Franklin HS	Moving	TBD		3/2/2015	3/16/2015	\$ 50,000.00
TBD	IT Moving	TBD		3/2/2015	3/16/2015	\$ 50,000.00
All 6 Buildings	Security	Security Designs		2/2/2015	2/9/2015	\$ 150,000.00
All 6 Buildings	Commissioning	Sellinger Associates		2/2/2015	2/9/2015	\$ 120,000.00
All 6 Buildings	Material Testing	TBD		April or May 2015	April or May 2015	\$ 50,000.00
Franklin HS	Roof Consultant	TBD		April or May 2015	April or May 2015	\$ 25,000.00
All 6 Buildings	Information/Technology - Cabling	TBD	3/5/2015	3/23/2015	3/30/2015	\$ 1,100,000.00
District Wide	Information/Technology - Workstations	TBD	1/15/2015	2/2/2015	2/9/2015	\$ 3,500,000.00
District Wide	Information/Technology - Classroom Technologies	TBD	3/5/2015	3/23/2015	3/30/2015	\$ 2,900,000.00
District Wide	Information/Technology - Surveillance	TBD	3/5/2015	3/23/2015	3/30/2015	\$ 900,000.00
District Wide	Information/Technology - Data Storage	TBD		TBD	TBD	TBD
District Wide	Information/Technology - AV Package (Community Rooms)	TBD	3/5/2015	3/23/2015	3/30/2015	\$ 250,000.00
	Information/Technology - Digital Signage	TBD	3/5/2015	3/23/2015	3/30/2015	TBD
					Total	\$ 52,370,000.00