

February 24, 2025

Mr. Phillip Francis
 Assistant Superintendent of District Services
 Livonia Public Schools
 15125 Farmington Road
 Livonia, MI 48154

Project Name: Livonia Public Schools
 Media Center Renovations - Technology
 Livonia, Michigan

IDS Project No.: 21191-1000 BP09 - Technology

Dear Mr. Francis,

Bid specifications and drawings for the 2024 Media Center Renovations - Technology project were issued on January 29, 2025. The bid scope includes the demolition and installation of network cabling, classroom audio/visual equipment, video signage displays, and audio system for the LMC's, as well as kitchen renovations for all 4 buildings (Buchanan Elementary, Grant Elementary, Johnson Middle School, Churchill High School).

A pre-bid conference was conducted on February 4, 2025. The pre-bid conference was not mandatory.

Six (6) bids were received on February 18, 2025, as follows:

Bidder	Bid Bond	Required Affidavits	Base Bid
VSC, Inc.	Yes	Yes	\$57,594.00
DataCom Group	Yes	Yes	\$129,070.00
Moss Telecommunications	Yes	Yes	\$148,406.00
AmComm Telecommunications	Yes	Yes	\$232,000.00
Sound Planning Communications	Yes	Yes	\$266,284.57
Systems Operations Solutions	Yes	Yes	\$455,447.80

As the low apparent bidder, VSC, Inc's bid submission review identified numerous errors and omissions and was determined to be non-compliant with specifications and rejected.

As the next low apparent bidder, Datacom Group's bid submission review identified errors and omissions and was determined to be non-compliant with specifications and rejected.

As the next low apparent bidder, Moss Telecommunications was determined to be compliant with Bid specifications. Moss Telecommunications currently maintains a local branch presence in the Metro Detroit area (Rochester Hills) and has performed project work similar to the requirements in this technology work for other local K-12 districts in this area with favorable results.

IDS recommends a bid award of the 2024 Media Center Renovations - Technology bid to Moss Telecommunications for the base bid amount of \$148,406.00. In addition to the award amount, IDS is recommending a construction contingency be established in the amount of \$35,000 for additional construction change directive work still pending.

Sincerely,

Integrated Design Solutions, LLC



Scott Smith
Senior Associate



Rock Morey
Project Manager

ec: T. Klan, LPS
B. Weber, PMR
File