COMMUNITY UNIT SCHOOL DISTRICT #304

SCOTT NEY, DIRECTOR OF FACILITY OPERATIONS 227 NORTH FOURTH STREET, GENEVA, IL 60134 (630) 463-3025 PHONE (630) 463-3029 FAX

TO:

Donna Oberg

FROM:

Scott Ney

RE:

Coultrap Demolition

DATE:

April 16, 2013

Bids were requested for the demolition of the Coultrap building and responses were opened and read on April 5, 2013. Nine bids were issued and five bids were received. They are as follows:

Contractor	Total Base Bid
Alpine Demolition Batavia, IL	\$545,900
American Demolition Elgin, IL	\$669,050
Brandenburg Demolition Chicago, IL	\$556,980
McDonagh Chicago, IL	\$722,000
Omega Demolition South Elgin, IL	\$418,000

At the time the bids were opened, the apparent low bidder was Omega Demolition with a bid of \$418,000. The District was notified by Omega after the bid opening that there was an error on their bid and they requested to withdraw. The request was granted. The next lowest bidder was Alpine Demolition from Batavia, IL with a bid of \$545,900.

Linda Lane of FGM Architects, who is overseeing the Demolition Project, reviewed Alpine's qualifications and references and determined that the company is a responsible bidder and recommended that the District accept their bid.

FGM ARCHITECTS

April 15, 2013

Mr. Scott Ney Director of Facility Operations Geneva CUSD 304 227 N. Fourth Street Geneva, Illinois 60134

Re:

Geneva CUSD 304

Coultrap Elementary Demolition FGM Project No. 13-1608.01

Dear Scott:

Bids for the above referenced project were received, opened and read aloud on April 5, 2013. Five (5) bids were received. A copy of the Bid Tabulation is attached.

The apparent low bidder was Omega Demolition Corp. of Elgin, Illinois with a total Bid of \$418,000.00. After the bid opening, Omega Demolition Corp. notified the District that there was an addition error on their bid and requested to withdraw their bid, which the District has accepted.

Alpine Demolition Services LLC of Batavia, Illinois with a total Bid of **\$545,900.00** is the apparent second lowest responsible bidder. We have reviewed the bid with Alpine Demolition Services LLC and they indicate their bid is complete and includes all work as indicated in the contract documents. They indicated they can complete the work as scheduled.

FGM Architects has reviewed the qualifications and references provided by Alpine Demolition Services LLC and find that Alpine Demolition Services LLC is a responsible bidder and, therefore, see no reason not to recommend contract award to Alpine Demolition Services LLC.

Please let us know your decision at your earliest convenience. Upon your direction, FGM Architects will draft a construction contract for signatures and notify the contractor to proceed with the project.

If you have any questions or comments, please don't hesitate to contact me at 630-574-8704.

Sincerely,

Linda L. Lane, AIA, LEED AP BD+C

\$12.50	\$3.20	\$62.50	\$5,000	\$20,000	\$1,500	\$378	\$2,500	\$418,000	\$98,400	\$319,600	×	×	Omega Demolition
			\$5,000	\$20,000		***************************************							N.F. Demolition
			\$5,000	\$20,000				10.00					Meridian Industrial
\$10.83	\$10.00	\$27.14	\$5,000	\$20,000	\$1,300	\$1,200	\$3,800	\$722,000	\$125,000	\$597,000	×	×	McDonagh
			\$5,000	\$20,000									DMD Demolition
\$14.60	\$5.50	\$52.00	\$5,000	\$20,000	\$1,750	\$660	\$2,075	\$556,980	\$109,590	\$447,390	×	×	Brandenburg
\$42.00	\$6.60	\$67.00	\$5,000	\$20,000	\$5,040	\$800	\$2,700	\$669,050	\$128,650	\$540,400	×	×	American Demolition
\$15.00	\$6.00	\$50.00	\$5,000	\$20,000	\$1,800	\$720	\$2,000	\$545,900	\$105,000	\$440,900	×	×	Alpine Demolition
			\$5,000	\$20,000									A-1 Fowler Inc.
Aggregate Base Course (Sq. Yd.)	Geotechnical Fabric (Sq. Yd.)	Removal & Replacement of Unsatisfactory Soil (Cu. Yd)	Testing & Inspection Allowance	Contingency Allowance	Quantity Allowance - Aggregate Base	Quantity Allowance - Geotechnical Fabric	Quantity Allowance - Unsuitable Soils	Total Base Bid	Base Bid Pavement Improvements Total Base Bid	Base Bid Demolition	<u></u>	Bid Bond	Contractor
ω	2	>	G	4	ω	22							
	Unit Prices				ALLOWANCES	Ą					Addenda		
					- Control of the Cont								
						5-Apr-13	Date:				13-1608.01	13-16	Project Number:
			The state of the s				Witness #2			304	Geneva CUSD 304	Gene	
							Witness #1			Coultrap Elementary Demolition	trap Elem		Project Name:
							Signed:	, -					
tects	FGM Architects	TO S										N N	BID TABULATION