

3/9/2021

Lincolnwood School Dist. 74
Mr. James Caldwell
6950 N. East Prairie Rd.
Lincolnwood, IL 60712

Lincolnwood SD 74 – Lincoln Hall
ACM Upg & Improve Wiring Config.
Proposal

CEC Proposal #PWJ21015.1

Control Engineering Corp. (CEC) is pleased to present this proposal to provide the equipment and technical expertise required to perform the following scope of work for the Lincolnwood School Dist. 74 – Lincoln Hall facility of Lincolnwood, IL.

Scope of Work – Upg exist. obsolete Alerton BCM to new Alerton ACM & improved comm. wiring

- CEC will consult with the customer to strategize the most convenient times to perform the following physical system reviews/upgrades/repairs/replacements & will, during the duration of this work, assist in maintaining the normal operations of the facility in an effort to insure that the work is as seamless as possible to the facility's occupants.
- CEC will provide and install new data communication wiring between Rm. 205 & the current location of the main BAS control panel. This new comm. trunk will be used to split the existing comm. trunk into two separate trunks. The new comm. trunk wiring will pick up all of the existing devices in place that go beyond Rm 205 to the end of the line. The existing comm. trunk line wiring will remain in place & pick up all devices between the main control panel & Rm 205. Upon completion, both comm. trunks will occupy the proper quantity of control devices going forward. These locations were selected based on investigative troubleshooting recently performed under separate order/approval due to offline issues.
- CEC will remove the existing obsolete BCM & it's associated components.
- CEC will provide, install, program, & commission an upgrade retrofit qty of one (1) new Alerton ACM global controller & its associated licensing & qty of two (2) comm. ports.
- CEC post completion will provide review of the system's upgrades & modifications.

Total Investment

\$ 12,800.00

Clarifications

- ❖ Price quoted includes the labor, equipment, and materials listed above. In the event it is determined that any other parts, materials, or additional labor is required due to a request for a change in scope, we will quote you a price and require a PO (purchase order) before proceeding.
- ❖ All work to be performed in accordance with local codes and the above stated scope of work.
- ❖ The project scope of work includes a one-year warranty on any and all parts and/or labor provided upon project completion and beneficial use of the project scope.
- ❖ All work to be completed during normal business hours.
- ❖ The above price is valid for 30 days.

Thank you for the opportunity to assist you with your requirements. Please do not hesitate to contact me should you have any questions, comments, concerns, or require any additional information whatsoever.

Sincerely,

A handwritten signature in black ink, appearing to read "Phillip Jackson", followed by a long horizontal flourish line.

Phillip Jackson
Account Executive

Accepted by:

Purchase Order #

Date