

JBHM Architects, PA
105 Court Street
Tupelo, Mississippi 38804

662 844 1822
FAX 662 844 0971
EMAIL info@jbhm.com

April 6, 2016

Dr. Gearl Loden, Superintendent
Tupelo Public School District
72 South Green Street
Tupelo, MS 38804

RE: Joyner Elementary Safe Room, Tupelo, MS

Dear Dr. Loden:

The bid opening for the above-referenced project occurred on March 30, 2016.

Four bids were received on the project. Ganger Construction turned in a bid that was not signed and not completed and is therefore rejected. CIG Contractors, Inc., is the apparent low bidder with a base bid of \$610,000.

It is our recommendation to award the project to CIG Contractors, Inc. After conferring with the school district, we recommend awarding the Base Bid, Alternate No. 1 - Painting, and Alternate No. 2 - Ceiling Cloud.

ARCHITECTURE
PLANNING
LANDSCAPE ARCHITECTURE
INTERIOR DESIGN
GRAPHIC DESIGN
PROGRAM MANAGEMENT

We recommend that you not accept Alternate 3 nor Alternate 4 (gutters and downspouts) and instead procure gutters and downspouts through other means (as afforded by Section 00 22 13, Supplementary Conditions, Article 6). This recommendation comes upon the review of the gutter and downspout prices received on all three shelter projects that the district is currently reviewing bids for. The received bids seem to offer excessive highs and excessive lows, both of which could be construed to demonstrate that prices were not indicative of the true nature and value of the work.

Other means to procure the work can be done, either as an owner provided - contractor installed item under the prime contract with the General Contractor, or as a separate contract with a gutter contractor. It is very feasible, based upon the review of bids and additional research conducted by our office, that a quantity discount for the work could be realized if all gutters and downspouts for all three shelters be negotiated and provided for under one separate contract. JBHM will coordinate options and evaluate and assist in procuring additional proposals for gutters.

OFFICES
Biloxi, C.A.
Columbus
Jackson
Tupelo

This would bring the total Contract Award to \$626,170.

If you have any questions or concerns, please feel free to give me a call.

Sincerely,


Charles Laney - Project Manager

PRINCIPALS
JOSEPH S. HENDERSON, AIA
RICHARD H. MCNEEL, AIA
WILLIAM M. LEWIS, AIA



Enclosures

pc:File 14075.00.13