AIA Document B101™ - 2007

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the First (1*) day of June in the year Two Thousand Fifteen

(2015)
(In words, indicate day, month and year.)
ADDITIONS AND DELETIONS:
BETWEEN the Architect’s client identified as the Owner: b au? ik ﬂ.ﬂs it o h?S
(Name, legal status, address and other information) daddlpt Informalion peaticst for s
' 4 ) completion. The author may also
. = have revised the text of the original
Tupelo Public School D_ISt“Ct AlA standard form. An Addftior?s and
Dr. Gearl Loden, Superintendent Deletions Report that notes added
Post Office Box 557 information as well as revisions fo the
72 South Green Street (38804) standard form text is available from
Tupelo, Mississippi 38802-0557 the author and should be reviewed. A
Telephone Number: (662) 841-8850 vertical line in the left margin of this
Fax Number: (662) 841-8887 document indicates where the author
has added necessary information
and the Architect: and where the author has added to or
(Name, legal status, address and other information) deleted from the original AIA text.
Pryor & Morrow Architects and Engineers, P.A. I rmpor*_tant l?gal
consequences. Consultation with an
Post Office Box 7066 : 5
L . : attorney is encouraged with respect
1150 South Green Street, Building 1, Suite F (38804) toits completion or modification,

Tupelo, Mississippi 38802-7066
Telephone Number: (662) 840-8062
Fax Number: (662) 840-8092

for the following Project:
(Name, location and detailed description)

Tupelo Public School District

ECEC Building Additions, Renovations, and Campus Improvements

Tupelo, Mississippi

Pryor & Morrow Project Number 2015508

Project Location: Martin Luther King, Jr., Early Childhood Education Center, 1402 North
Green Street, Tupelo, Mississippi 38804

Project Description: The project consists of the design of an addition to the King Early
Childhood Education Center, as well as renovations and other campus improvements as
directed by the Owner.

The Owner and Architect agree as follows.
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EXHIBIT A INITIAL INFORMATION

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial
Information:

(Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below Initial
Information such as details of the Project’s site and program, Owner’s contractors and consultants, Architect’s
consultants, Owner’s budgel for the Cost of the Work, authorized representatives, anticipated procurement method,
and other information relevant to the Project.)

(1) The project scope consists of the design of an addition to the King Early Childhood Education Center, as well as
renovations and other campus improvements as directed by the Owner.

(2) The amount of the Owner’s overall project budget will be defined by the Owner and the Architect.

(3) The cost of the work is to be determined by competitive bid.

(4) The Owner’s designated representatives are as follows: Dr. Gearl Loden, Superintendent; Andy Cantrell, Director
of Operations; or any designee named by the superintendent or the Tupelo Public School District’s Board of Trustees.

(5) 'The Architect’s designated representatives are as follows: Rud B. Robison, Jr., ATA, Principal; William V.
Dexter, Jr., ATA, Principal; and John C. Morrow, AIA, Principal. The principal in charge of the project shall be Rud B.
Robison, Jr., AIA.

(6) Consultants retained at the Architect’s expense are the structural, mechanical, and electrical consultants.

(7) The Owner will provide and pay for consultants to provide topographic surveys and geotechnical/soils
investigations and for other consultants as required. The Owner will reimburse the Architect for civil engineering;
refer to Sections 11.1 and 11.4.

(8) The Owner is not seeking LEED design or LEED certification.

(9) QSCB funding and/or ARRA funding are not involved.
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Init.

§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are

set forth below:
.1 Commencement of construction date:

Anticipated 2015.
.2 Substantial Completion date:
Anticipated 2016 or as required per project.

§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2  ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of

the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional

judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall reimburse

the Architect for any additional cost:
(Identify iypes and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if

any.)
1 General Liability
Limit of $2,000,000 aggregate.
.2 Automobile Liability
Combined single limit of $500,000.
.3 Workers’ Compensation
Statutory limits.
4 Professional Liability
$1,000,000.
ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Additional

Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.
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Init.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner
if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,

codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, and the proposed procurement or delivery method and other Initial Tnformation, each in terms
of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any

inconsistencies discovered in the information, and (2) other information or consulting services that may be reasonably

needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner regarding
the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of major
building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4.
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§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval,

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any

adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
such other elements as may be appropriate. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Worlk the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and conditions
of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and 3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications and
may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL
i . Following the Owner’s approval

of the Construction Documents, the Architect shall assist the Owner in (1) obtaining ewshes competitive bids es

negesiaiadspiepasals; (2) confirming responsiveness of bids empeepessis; (3) determining the successful bid es

peepesad if any; and, (4) awarding and preparing contracts for construction.
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§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

A procuring the reproduction of Bidding Documents for distribution to prospective bidders;

2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion of
the bidding process, and maintaining a log of distribution and retrieval and of the amounts of deposits,
if any, received from and returned to prospective bidders;
organizing and conducting a pre-bid conference for prospective bidders;

A4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

.5 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

w

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 NECOTHPER=PROPOSHES
§3.5.3.1 apasai=lDeciiments:sha

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in ATA Document A201™-2007, General Conditions of the Contract for Construction. If the Owner and
Contractor modify ATA Document A201-2007, those modifications shall not affect the Architect’s services under this
Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of; or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for

Payment.

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis ofthe site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
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completed, and report to the Owner (1) known deviations from the Contract Documents and from the most recent
construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testin c
of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is fabricated,
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities performing
portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the

Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2007, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The
foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor deviations
from the Contract Documents prior to completion, and (4) to specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertainéd how or for what purpose the Contractor has used money previously paid on account of the

Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 SUBMITTALS
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold

approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient
time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or take
other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only
for the limited purpose of checking for conformance with information given and the design concept expressed in the
Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and completeness
of other information such as dimensions, quantities, and installation or performance of equipment or systems, which
are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety precautions or,
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Init.

unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item ig

a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shop Drawin gs
and other submitals related to the Work designed or certified by the design professional retained by the Contractor
that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely
upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by
such design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the
provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the

Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum,
if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility

operations and performance.
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ARTICLE 4 ADDITIONAL SERVICES
§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Additional Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,

identify the exhibit.)
Additional Services Responsibility Location of Service Description
(Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)

§ 4.1.1 Programming (B202™-2009) Architect, Owner | Section 4.2.1
§ 4.1.2 Multiple preliminary designs Architect Section 4.2.2
§ 4.1.3 Measured drawings Not Provided
§ 41.4  Existing facilities surveys Not Provided
§ 41.5  Site Evaluation and Planning (B203™-2007) | Owner Section 4.2.3
§ 41.6  Building Information Modeling Not Provided

(E202™-2008)
§ 4.1.7 Civil engineering Architect Sections 11.1 and 11.4
§ 41.8  Landscape design Not Provided
§ 41.9  Architectural Interior Design (B252™-2007) | Not Provided
§ 41.10  Value Analysis (B204™-2007) Not Provided
§ 41.11 ISeteibed cost estimating Architect Section 4.2.4
§ 4112  On-site Project Representation (B207™-2008) | Not Provided
§ 41.13  Conformed construction documents Not Provided
§ 41.14  As-Designed Record drawings Not Provided
§ 4115 As-Constructed Record drawings Contractor Section 4.2.5
§ 4116 Post occupancy evaluation Not Provided
§ 4117 Facility Support Services (B210™-2007) Not Provided
§ 41.18 Tenant-related services Not Provided
§ 4119  Coordination of Owner’s consultants Not Provided
§ 41.20 Telecommunications/data design Not Provided
§ 41.21  Security Evaluation and Planning Not Provided

(B206™-2007)
§ 41.22 Commissioning (B211™-2007) Not Provided
§ 41.23  Extensive environmentally responsible design | Not Provided
§ 41.24 LEEDP® Certification (B214™-2012) Not Provided
§ 4.1.25 TFast-track design services Not Provided
§ 41.26  Historic Preservation (B205™-2007) Not Provided
§ 4.1.27  Turniture, Furnishings, and Equipment Design | Not Provided

(B253™-2007)

S

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document. Additional services, if required, are subject to the Owner’s
approval prior to the work being performed.

4.2.1 The Owner shall communicate a program setting forth the Owner’s objectives, schedule, constraints, and
criteria, including space relationships, special equipment, systems, and site requirements.

4.2.2 The Architect shall furnish the Owner with preliminary drawings that reflect the Owner’s program.

4.2.3 The Owner shall furnish current surveys describing the physical characteristics and utility locations for the
project site. Said surveys shall include the following (as applicable): grades and lines of streets, alleys, pavements,
and adjoining structures; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning,

boundaries, and contours of the site; locations, dimensions, and necessary data with respect to existing buildings, other
improvements, and trees; and information concerning available utility lines, both public and private, above and below
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grade, including inverts and depths. All information on the surveys shall be referenced to a project benchmark. The
Owner shall furnish the services of geotechnical engineers which may include, but are not limited to, test borings,
determinations of soil-bearing values, percolation tests, evaluation of hazardous materials, including necessary
operations for anticipating subsoil conditions, with reports and appropriate recommendations.

4.2.4 The Architect shall furnish cost estimating based upon historic data systems/square footage estimates utilized in
the schematic design phase as a basic service.

4.2.5 The Owner shall engage the Contractor to prepare as-constructed record drawings as part of the
Owner-Contractor Agreement upon award of a successful bid.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the

Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:

1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity,
the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method;

-2 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

.3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner

authorized recipients;

Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
Preparation for, and attendance at, a public presentation, meeting or hearing;

Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

.9 Bvaluation of the qualifications of bidders or persons providing proposals;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or
11 Assistance to the Initial Decision Maker, if other than the Architect.

o N>

§ 4.3.2 Toavoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Owner
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:

A1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Tnitial Decision Maker;

3 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier.
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§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
1 Three (3) reviews of each Shop Drawing, Product Data item, sample and similar submittal of the
Contractor

-2 Weekly @idaelsbmapvisits to the site by the Architect
eomsiswetien. The weekly site visit services shall be provided for the original period of time prescribed
in the Contractor’s contract for construction. Weekly site visit services will be provided at an hourly
rate beyond the Contractor’s original prescribed time period established in the Owner-Contractor
Agreement. Should the Contractor be granted time extensions beyond the original prescribed time
period established in the Owner-Contractor Agreement via change order, weekly site visit services will
be provided at an hourly rate. Refer to the attached Exhibit "A" for Pryor & Morrow’s hourly rates.

.3 Two (2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4 One (1) inspectionsfor any portion of the Work to determine final completion

§ 4.3.4 If the services covered by this Agreement have not been completed within Thirty-six (36) months of the date of
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be

compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from
the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behal f with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated in
this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests such
services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require that
its consultants maintain professional liability insurance as appropriate to the services provided.
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§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.10 Except as otherwise provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the
Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify the
Architect of any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, includin g the
General Conditions of the Contract for Construction.

§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land,
rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor
the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid
prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not
warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or
from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for desi en,
bidding and price escalation; to determine what materials, equipment, component systems and types of construction
are to be included in the Contract Documents; to make reasonable adjustments in the program and scope of the Project;
and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of the Work
to meet the Owner’s budget for the Cost of the Worl. The Architect’s estimate of the Cost of the Work shall be based
on current area, volume or similar conceptual estimating techniques. If the Owner requests detailed cost estimating
services, the Architect shall provide such services as an Additional Service under Article 4.

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the Work
shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 Ifthe Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;
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.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or

5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this

Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project. Ifthe Owner and Architect intend to transmit Instruments of Service or any
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing

such transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of
all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely
and exclusively for use in performing services or construction for the Project. Ifthe Architect rightfully terminates this
Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising

,,,,,

JestrumonicmefServieosundenthisBectionsiadat. The terms of this Section

terminates this Agreement for cause under Section 9.4.

7.3.1 shall not apply if the Owner rightfully

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s

consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive
all claims and causes of action not commenced in accordance with this Section 8.1.1.
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