

Evans Middle School 2025 Refresh Phase 2 - Bid and Cost Summary

May 12, 2025

Page 1 of 1

TRADE	Contractor Solicited	Bids
PAINTING	Prime	\$129,879
	Jonsco	\$263,975
	One Source Building	No Bid
	Victors	\$208,450
PLUMBING	RG Plumbing	\$178,400
	One Source Building	\$194,750
	Evans Plumbing	No Bid
TOILET PARTITIONS	Hexagon Specialties	\$41,914
	One Source Building	\$52,500
	Prime	\$51,500
GENERAL CONSTRUCTION	Prime	\$631,943
	One Source Building - Incomplete Bid	\$383,350
	SFCC	\$913,314
MILLWORK	Retail Fixture Solutions (RFS)	\$37,512
	One Source Building	\$49,000
	Prime	\$45,915
DOORS	Fairway Doors - BuyBoard Coop	\$136,956
WALL PANELS	PSI - Panel Specialties - Sole Source	\$97,081
Subtotal Approved at the February 2025 Board Meeting		\$1,253,685

MOVING	Anything Goes Noving	\$17,000
	Rentacrate	\$56,657
	Suddath Moving	\$34,614
FIRE ALARM SYSTEM	Four Feathers Alarm, LLC - BuyBoard # 751-24	\$381,118
INFANT CARE PLAYGROUND	We Build Fun - BuyBoard #679-22	\$141,940
Subtotal Presented at the March 2025 Board Meeting		\$540,058

TRADE	Contractor Solicited	Bids
ELECTRICAL AT INFANT CARE	FSG Electric - BuyBoard 690-23	\$39,140
Subtotal presented at the May 2025 Board Meeting		\$39,140

Subtotal to Date for the Evans MS Phase 2 Refresh		\$1,832,883
Subtotal to Date including a Contingency 10%		\$2,016,171