

Recap of Included Alternates

Note: Values include all subcontractor labor, material, and equipment, and BBC markup for Contingency, Subcontractor Default Insurance, General Liability, Builder's Risk, Performance Bond, Warranty Reserve, and Fee.

Alternates		
<u>ITEM</u>	<u>ALTERNATE DESCRIPTION</u>	<u>VALUE</u>
Calhoun MS		
Alternate 2.	Linoleum (MCT) flooring in lieu of LVT	\$52,049
Alternate 4.	Replace PE Lockers	\$88,191
Alternate 5.	Area G Locker Room Renovations	\$415,223
Alternate 6	Track Resurfacing and Track & Field Events	\$417,799
Alternate 7.	Replace Athletic Synthetic Turf Field	\$572,438
Alternate 9.	Relocate Sound Booth infrastructure from balcony to Level 1 in Auditorium E107	\$24,403
Alternate 11.	New Scoreboards in Indoor Activity F105	\$10,266
Alternate 12.	Child Nutrition Admin (Area H scope)	\$256,948
Alternate 14b.	Demo athletic wood flooring at Cafeteria B107, fill recess, and provide Linoleum (MCT) flooring	\$96,435
Alternate 15.	Replace plumbing fixtures at Boys RR F108A and Girls RR F110A	\$63,425
Alternate 16.	Replace ceiling grid and ceiling tile in Area A where identified (beyond base bid)	\$72,563

END OF ALTERNATES