

KRAUS-ANDERSON_® Gilbert School Campus Demolition and Abatement Bid Results October 23rd, 2023





Bottom Line Up Front:



\$210,821 <u>UNDER</u> BUDGET






KRAUS-ANDERSON_®











MILESTONE SCHEDULE

• 28 SEP 2023:	Pre-bid meeting and walk-through
• <u>10 OCT 2023:</u>	Gilbert Demo and Abatement Bid Opening
• 23 OCT 2023:	School Board Approval
• 30 OCT 2023 - 19 JAN 2024 (12wks):	Abatement of Hazardous Materials
• 22 JAN 2024 - 12 APR 2024 (12wks):	Demolition Work









02-B Hazardous Material Abatement



Keller Fence \$59,600

*Bid irregularity – did not attend pre-bid meeting

32-D Temporary Fence



KRAUS-ANDERSON ®

Gilbert Demo

ws #	Work Scope Description	Low Bid - Base	Low Bidder Name	# of Bids	2nd Low Bidder	2nd Lo w Number	bety	ifference ween low & 2nd #	REMARKS
02-A	Demo	\$ 777,800.00	Veit	2	Landwehr	\$ 987,000	\$	(209,200)	
02-B	Abatement	\$ 649,700.00	Mavo	2	AbateTek	\$ 675,000	\$	(25,300)	
32-D	Fence	\$ 59,600.00	Keller Fence	1	NIA	\$ -	\$	59,600	Bid irregularity – did not attend mandatory pre-bid meeting
		\$ -		1		\$ -	\$	-	
		• -		2		\$ -	\$	-	
		\$ -		2		\$ -	\$	-	
		\$-		3		\$ -	\$	-	
		\$ -						~	
	Subtotal:	\$ 1,487,100.00	d c))	00,000	 Buda	. +	(¢12)	
	General Conditions, Contingency:	\$ 471,899.00			98,179				
	Fee	\$ 39,180	$\sim \frac{1}{5}$		10,821				





2022 vs. 2023 Gilbert Bidding Comparison

2022:\$1,637,1602023:\$1,487,100 (*added scope items)Difference:\$ 150,060 SAVINGS

*Tennis courts, site lighting, goal posts, scoreboard, etc.





Questions?





Board approval for the Gilbert Campus Demolition and Abatement bid packages?