PROJECT AGREEMENT

for the project
Craig Flementary School Rehabilitation

between
State of Alaska, Department of Education & Early Development

and

Craig City School District

THIS CONTRACTUAL AGREEMENT (“Agreement”), effective July 1, 2022, is made between
the State of Alaska, Department of Education and Early Development (hereinafter called State) and
the Craig City School District (hereinafter called Recipient). The State and the Recipient are
entering into this agreement pursuant to AS 14.11.020 and 4 AAC 31.023 et seq. as applicable to
grant funding.

Whereas funds have been appropriated by the Legislature to the Department of Education and Early
Development for the project described in Appendix "A" (hereinafter also referred to as "the Project”)
of the Agreement, and whereas the Recipient has made a request to the State that the Recipient be
allowed to assume all responsibility for the planning, design and construction of the Project, and
whereas the scope of this Agreement consists of all contract clavses as set forth below and
incorporates the provisions and requirements of Appendices A through E as listed below:

Appendix A Project Scope and Budget

Appendix B Payment Schedule

Appendix C Laws, Codes, Regulations, Standards and Guidelines
Appendix D Submittal Requirements

Appendix E Budget Category Definitions & Account Codes

The parties enter into the foliowing agreement:

Contract Clauses

1. Assumption of Responsibility. The Recipient agrees to assume all responsibility heretofore
held by the Department of Education and Early Development and the Department of
Transportation and Public Facilities relating to planning, design, and construction of the
Project. Nothing in this Agreement, express or implied, is intended or shall be construed to
give any person, other than the State of Alaska and the Recipient, any right, remedy or
claim under or by reason of this Agreement. The covenants, stipulations and agreements in
this Agreement are and shall be for the sole and exclusive benefit of the State and the
Recipient, and their successors and assigns.

2. Project Coordinator: The Recipient’s coordinator for this agreement is Chris Reitan,
Superintendent. The Recipient agrees to notify the State of any change in coordinator.

3. Governing Provisions: This Agreement shall be governed by the laws of the State of Alaska.
The Recipient agrees during the planning, design, and construction to comply with all applicable
provisions of federal law and state law and regulation for public works. Failure to comply with
the requirements set out in this paragraph is subject to the default procedure and remedies
provided in clause 16.
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The following table lists the state laws and regulations most frequently applied to school capital
projects and their citation:

Accessibility 4 AAC 31.014(a)}1D)

Bidding and Award 4 AAC 31.080 and AS 36.05
Budget Reductions 4 AAC 31.022(e) & 4 AAC 31.062
Construction Management Costs AS 14.11.020(c)

Facility Disposal 4 AAC 31.085

Project Agreement 4 AAC 31.023(c)

Project Document Approval 4 AAC31.040 & 4 AAC 31.062
Project Document Reviews 4 AAC31.030 &4 AAC 31.062
Purchase of Temporary Facilities 4 AAC 31.050

Reporting Procedures 4 AAC 31.060

School Space 4 AAC 31.020 & 4 AAC 31.061
Site Acquisition and Selection 4 AAC31.025

Use of Consultants 4 AAC 31.065

Grant Funds: The State agrees to transfer the funds appropriated by the Legislature for the
Project to a special account in the state treasury. The Recipient, with the approval of the State,
may draw on the special account for the costs of planning, design, and construction of the project.
The procedures to be followed by the Recipient drawing on the special account are set out in
Appendix "B".

Project Document Reviews: The Recipient shall submit the elements of the Project plan as
outlined in 4 AAC 31.030 for State review as they are developed. Drawings must be submitted in
Portable Document Format (PDF), and must be clearly indexed on the title sheet or in a cover
letter to the department. Other project documentation must be provided in electronic format
wherever practicable. Final construction document submittals shall be signed and stamped by the
Registered Design Professional (4 AAC 31.040). Each applicable document shall be provided at
no cost to the State. Cost estimates are required at each design phase and shall be provided in the
State’s standard building system estimate format (DEED Cost Format). Compliance with
ASHRAE Standard 90.1 will be measured using the State’s checklist, or an approved equal, and
Recipient will provide required supporting documents. When required, the Recipient shall
provide a report that provides estimated annual energy consumption and cost information for
electricity and heating following construction of the Project.

. Approvals and Permits: The Recipient shall coordinate all regulatory agency reviews and obtain
all necessary written approvals from all agencies having jurisdiction over the Project.

Safety Precautions and Programs: The Recipient shall provide for and oversee all safety orders,
precautions, and programs necessary to ensure reasonable safety for the planning, design, and
construction of the Project. In this connection, the Recipient shall take reasonable precautions for
the safety of all project employees and all other persons whom the Project might affect, all work
and materials incorporated in the Project, all property and improvements on the construction site
and adjacent thereto, and shall comply with all applicable laws, ordinances, rules, regulations and
orders.

. Project Scope Review: The Recipient is responsible to ensure the Project conforms to the scope
of work as described in Appendix A and as further defined following department review and
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approval of the elements of the plan. Modifications to the scope of work for Additional Work
will be permitted as outlined in the department’s Capital Project Administration Handbook and
will be submitted to the State in a written amendment for review and approval as required. New
Work, as defined in the handbook, is not permitted. The Recipient shall forward copies of all
final bid or proposal documents to the State prior to advertising as set out in 4 AAC 31.040. If
any such documents conflict with the Project scope of work, the Recipient will be notified that
further grant funds will not be paid by the State until those conflicting aspects are corrected.

9. Value Engineering: During the design of the Project, the Recipient, and the Recipient’s
consultants, shall incorporate value based design efforts with the goal of reducing the cost of the
Project without sacrificing value. A formal Value Analysis may be required as specified in
Appendix B.

10. Final Inspection and Acceptance: The Recipient shall provide timely notification to the State of
any beneficial occupancy or substantial completion inspections of the Project. The State may, in
its discretion, participate in these inspections, and the costs of State participation shall be an
expense of the Project and shall be funded or reimbursed by the Recipient. Should the State
decline to participate, the Recipient shall furnish to the State, within 10 workdays of the
inspection, project documents certifying beneficial occupancy and/or substantial completion.
Final acceptance of the Project by the Recipient shall occur in conformance with the Project
documents and shall be noticed to the State. The State shall have fifteen (15) days after receipt of
notice of final acceptance to make objections, after which time the Project shall be deemed
accepted by the State. Objections will be presented in writing by the State and must be responded
to in a satisfactory manner by the Recipient.

11. Project Audit: In accordance with 4 AAC 31.023(c)(3), the Recipient’s performance is subject to
financial audit at any time. Project records shall be maintained for three (3) years after the project
completion and acceptance. Within three hundred and sixty-five (365) days after certification of
beneficial occupancy and/or substantial completion, the Recipient agrees to provide an auditable
accounting of expenditures of the Project. If the amount of the funding is more than $300,000,
the Recipient may be required to provide an independent project audit. The cost of an audit
required by the State is an allowable project expense.

12. Project Accounting: Project accounting shall include all sources of revenues and Project
expenditures by budgeted expense category. The expense categories shall conform to the
categories indicated in Appendix A and defined in Appendix E. Any proposed change to the
project budget and accounting must be approved by an amendment to this agreement. Accounting
for the Project shall comply with the Codification of Governmental Accounting and Financial
Reporting Standards as published by the Governmental Accounting Standards Board (GASB).

13. Facility Disposal: If, as a result of the Project, a State-owned facility is determined no longer
needed for educational purposes, the entity operating this facility shall provide the following for a
period not to exceed one year: (1) maintenance of the facility in the condition it was when
vacated; (2) sufficient security to discourage vandalism and ensure that the facility is not
accessible to unauthorized persons; (3) property loss and liability insurance through the School
District's risk management program with the State named as an additional insured. In addition,
the School District shall, if requested, act as the agent for the state in disposing of the facility in
accordance with 4 AAC 31.085(b)-(h).
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Project Close-out: Within sixty (60) days of the issuance of final project accounting by the
Recipient, the Recipient will return the full amount of the unexpended grant funding to the State
of Alaska Department of Education and Early Development. Interest earned on any money paid
to the Recipient under this agreement shall be held by it to pay for project cost overruns, change
orders or other legitimate project costs as provided for in 4 AAC 31.063. If at completion of the
Project, any money earned as interest remains, the Recipient agrees to transfer that amount to a
capital reserve account for school capital projects.

Maintenance, Operation, Ownership of the Completed Project: Responsibilities for maintenance,

operations, and ownership of the facility shall be borne by the Recipient or their legal designee.
The Recipient shall acquire from the project’s designers and contractor, project documentation
required to establish an effective facility management and preventive maintenance program that
satisfies the requirements of AS 14.11.011(b)(4). The Recipient shall provide evidence to the
State that the completed project has been incorporated in the district’s facility management
program and the Recipient, if required, has established legal ownership of the facility.

Termination of Contract for Cause: If, through any cause, the Recipient shall fail to fulfill in
timely and proper manner its obligations under this contract, or if the Recipient shall violate any
of the covenants, agreements or stipulations of this contract, the State shall provide written notice
of the breach and an accompanying cure. If the Recipient fails to cure the breach within 30 days
after receiving notification, Recipient will be considered in default of this Agreement unless the
cure period is extended at the discretion of the State. In the event of termination, all finished or
unfinished documents, data, studies, drawings, maps, models, photographs, and reports or other
materials prepared by the Recipient under this contract shall, at the option of the State, become
the State's property and the Recipient shall be entitled to receive just and equitable compensation
for any satisfactory work completed on such documents and materials. Notwithstanding the
above, the Recipient shall not be relieved of any liability to the State for damages sustained by the
State by virtue of any breach of the contract by the Recipient, and the State may withhold any
payments to the Recipient for the purpose of offset until such time as the exact amount of
damages due to the State from the Recipient is determined.

Termination for Convenience of the State: The State may terminate this contract at any time by
giving written notice to the Recipient of such termination and specifying the effective date
thereof, at least thirty (30) days before the effective date of such termination. In that event, all
finished or unfinished documents and other materials as described in paragraph 16 above shall, at
the option of the State, become the State's property. If the contract is terminated by the State as
provided herein, the Recipient shall be reimbursed for that portion of the actual out-of-pocket
expenses not otherwise reimbursed under this contract which were incurred by the Recipient
during the contract period and which are directly attributable to the Recipient’s performance of
this contract. If this contract is terminated due to the fault of the Recipient or its subcontractors,
paragraph 16 shail apply.

Contracting: In the event the Recipient contracts any work covered by this project agreement, the
Recipient shall require compliance by its contractors with wage rate requirements in

AS 36.05.010 through AS 36.05.110, and shall require compliance with all other applicable
federal, state, and local laws, regulations and ordinances.

Participating Share: The Recipient agrees to provide the participating share of the total costs of
the Project required under AS 14.11.008. If the Recipient is eligible to provide its participating
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share through a contribution of labor, material or equipment, it must provide notice to the State
within thirty (30) days after signing this agreement. A description of the specific in-kind services
must be included. The State may not unreasonably withhold its consent, but may impose record
keeping requirements that allow it to monitor the incorporation of the local contribution into the
Project. [4 AAC 31.023(d)]

Percent for Art: If the Project includes new construction or if the Project includes renovation
over $250,000 and an Educational Specification is required in Appendix D, the Recipient shall
expend on art an amount equal to the percentage (as specified in AS 35.27.020) of the cost of
construction. Art will be selected by an Artwork Selection Committee consisting of (at a
minimum): The school district superintendent (or that entity’s designated representative), the
Project Coordinator, the Project architect, and a designated individual from the Alaska State
Council on the Arts (ASCA).

State Held Harmless: The Recipient shall indemnify, defend, and hold harmless the State of
Alaska and the Department of Education and Early Development, its officers, agents, and
employees from and against any and all suits, claims, damages, losses and expenses arising out of
any act or omission of the Recipient under this agreement or the Project specified hereunder.

Reporting Requirements: Annual reports shall be filed by July 31 of each year for grant projects
using form 0519-059, or most current, available on the department’s website, or upon request.

In-House Requests: Recipient may request, in writing, that all or portions of the Project be
completed utilizing Recipient employees. A request to utilize in-house forces to complete work
on the Project must be approved by the Commissioner prior to initiation of the work. [4 AAC
31.080(a)]

Alternative Procurement: Recipient may request, in writing, that an alternative method of
procurement be utilized for construction of the Project. A request to utilize alternative
procurement methods for construction of the Project must be approved by the State in advance of
advertising for construction. [4 AAC 31.080(f)]

Funding Expiration: State funding for this project expires five years from the effective date of the
project agreement unless an extension, requested by the Recipient, is granted by the State.

@ JL— /9 2

Craig City School District (Name and Title) Date

v

State &f Alas

1%/ [ 8.9.2022
T4, DW’C of Education and Early Development Date

Project # GR-23-006 Page 5 of 5 DEED Initials
Craig Elementary School Rehabilitation Project Agreement Recipient Initials



PROJECT AGREEMENT
APPENDIX A

1. Project Scope of Work: (Use additional pages if necessary)
Eligible [Additional] Gross Square Footage: [none]; 4 AAC 31.020(e)
This project provides for updates to architectural, mechanical, and special electrical systems at
the Craig Elementary School, including the following:
¢ Reconfiguration of the main restrooms to meet ADA standards;
o Reconfiguration of the administration area to modernize and improve the space to support
education;
¢ Upgrade fire suppression and safety systems: installation of fire sprinkler system, fire
alarm and devices, water service connection, and fire hydrant,
» Remove existing boilers and replace with back-up oil-fired boiler, modify plumbing as
needed;
o Upgrade main entry for access and security;
¢ Upgrade building controls to DDC; and
e Upgrade mechanical ventilation system: new air handler with UV decontamination,
energy recovery ventilator, kitchen exhaust hood/fan, and new makeup air unit.

2. The Recipient further agrees to comply with the following additional conditions:
The District acknowledges the Municipality or Borough may assume any or all of the
responsibilities of this grant. (AS 14.14.060)

3. Project Funds - Major Maintenance Grant Fund (AS 14.11.007)
Chapter 11/SLA 22, page 87, lines 25-18; AS 14.11.015(b) and 4 AAC 31.023(a)-(b)

Grant Amount $1,905,489
Recipient's Participating Share: $211,721
Other Funds $0
Project Total $2.117,210

4. Project Budget

Cost Category % of Construction Total Project Budget
1. Construction Management {(by consultant) 3.00% $51,223
2. Land N/A 30
3. Site Investigation NIA 30
4. Design Senices 10.00% $170,743
5. Construction 100.00% $1,707,428
6. Equipment 0.00% $0
7. District Administrative Owerhead 8.00% $102,446
8. Percent for Art 0.00% $0
9. Project Contingency 5.00% $85,370
Totals 124.00% $2,117,210
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APPENDIX B
PAYMENT SCHEDULE

Upon submission of the following documents, the Recipient shall submit a separate request to the State for
payment. Upon receipt of the payment request and verification and/or approval of submittals, the State shall
issue a warrant to the grant recipient.

1. Payment #1; [5%]

2. Payment #2; [5%]

3. Payment #3; [10%]

4. Payment #4; [10%]

5. Payment #5; [10%]

6. Payment #6; [15%]

7. Payment #7; [10%]

8. Payment #8; [20%]

o

Payment #9, [10%)]

10. Payment #10; [5%]

Project # GR-23-006

Project Agreement complete and DEED approval of financial structure.
(Required before any payments will be issued).

DEED receipt/approval of the Recipient’s participating share.

DEED receipt/approval of planning documents to include siteselestion
repertsoils-investigationreport; condition surveys, educational
specifications;-eultural-resourees-review; A/E services agreement, and

commissioning services agreement. {Appendix D; Items 2, 3, 4, 5,6, and 7)

DEED receipt/approval of schematic design documents, cost estimate, value
analysis, and conformed ASHRAE 90.1 compliance checklist. As necessary
for the project, DEED receipt/approval of a commissioning plan and an
energy consumption and cost report. (Appendix D, Items 8, 9, 10, and 12)

DEED receipt/approval of design development documents, cost estimate,
and sufficient interest in site. DEED receipt/approval of a commissioning
plan and an energy consumption and cost report as necessary, and if not
provided with schematic design. (Appendix D; Items 11 and 12)

DEED receipt/approval of design, construction and bid documents, and final
cost estimate. (Appendix D; ltems 13 and 14)

DEED receipt/approval of proof of advertising, bid tabulations, construction
confract, construction schedule, payment/performance bonds and building
permit or fire marshal review. (Appendix D; Items 15, 16, 17, 18, and 19)

AJE certification that project is 50% complete, current RFI log, current RFP
log, and current change order log.

DEED receipt of occupancy permit or A/E certification of substantial
completion. {Appendix D; Item 20)

DEED receipt of Recipient’s certification that funds were expended ina
manner consistent with the project agreement and submission of closeout
documents including a project closeout worksheet, a final change order log,
commissioning report, ASHRAE compliance construction checklist,
contractor’s release of liens, contract termination, and Department of Labor
and Department of Revenue clearances. DEED receipt/approval of
preventive maintenance & facility management documents including PM
components list by building system, PM schedule, custodial care plan,
certification of training on building systems, renewal & replacement
schedule for DEED standard building systems. (Appendix D; ltems 9, 21,
22,23,24,25,26,27, 28,29, and 30)
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APPENDIX C
LAWS, CODES, REGULATIONS, STANDARDS, AND GUIDELINES

It is the responsibility of the Recipient to comply with all applicable laws and regulations. While some of the
following laws and regulations may be applicable, Recipient should not rely on the following for an
exhaustive or current list of applicable laws and regulations.

LAWS
Americans with Disabilities Act of 1990, 42 U.S.C. §§ 12101 et seq. (amended 2008);

AS 36.05.010 - .11G Wages and Hours of Labor and regulations covering procurement requirements and
wage rates.

CODES AND REGULATIONS

Americans with Disabilities Act of 1990, 28 C.F.R. §§ 35.151, 36.401-.402 (2010);
Building code adopted by the Department of Public Safety under 13 AAC 50.020;

Title 14 C.IF.R., Part 77, Federal Aviation Administration Airspace Restrictions as adopted and modified by
the Federal Aviation Administration;

Electrical code adopted by the Department of Labor & Workforce Development under 8 AAC 70.025;
Plumbing code adopted by AS 18.60.705;
Mechanical code adopted by the Department of Public Safety under 13 AAC 50.023;

National Boiler Inspection Code, as published by the American Society of Mechanical Engineers {A.S.M.E.)
and as adopted by AS 18.60.180;

Fire code adopted by the Department of Public Safety under 13 AAC 50.025.
NOTE:
If a subject is not covered in the building code, mechanical code, or the fire code adopted above, a

recognized national standard such as N.F.P.A. Vols. 1-6, 1996 Edition will be utilized.

Codes adopted by the Department of Environmental Conservation for Water, Wastewater, Sewer, and Qil and
other Hazardous Substances Pollution, under AS 46.03.710-.850, 18 AAC 80, and 18 AAC 72,
18 AAC 75, and 18 AAC 80;

Fuel handling requirements as specified in 40 C.F.R 112.3(a) and, if applicable, as described in 40 C.F.R
112.20(£)(6), shall comply with 40 C.F.R. 117.7.1.

STANDARDS
Energy Conservation Requirements A.S.H.R.A.E, 90.1-2016;

State of Aiaska, Department of Education and Early Development, Uniform Chart of Accounts and Account
Code Descriptions for Public School Districts;

State of Alaska, Department of Education and Early Development, Alaska School Design and Construction
Standards;
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ASTM F1487-98 Standard Consumer Safety Performance Specifications for Playground Equipment for Public
Use.

GUIDELINES

The Council of Educational Facility Planning International, Creating Connections: The CEFPI Guide for
Educational Facility Planning

State of Alaska, Department of Education and Early Development, A Handbook to Writing Educational
Specifications

State of Alaska, Department of Education and Early Development, Capital Project Administration Handbook

State of Alaska, Department of Education and Early Development, Guidelines for School Equipment
Purchases

State of Alaska, Department of Education and Early Development, Project Delivery Method Handbook
State of Alaska, Department of Education and Early Development, Swimming Pool Guidelines

State of Alaska, Department of Education and Early Development, Site Selection Criteria and Evaluation
Guideline

State of Alaska, Council on the Arts, Guidelines for Art Requirements for Public Buildings
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SUBMITTAL REQUIREMENTS & REQUIRED APPROVALS

1. Annual Report (due July 31)
3Soilsd aation R

4,

Condition Surveys

s pd ‘onal Soecifieati
—br-caltaral-Resources-Review

7.

AJE Services Agreement

8. Schematic Design Documents
9. ASHRAE Compliance Checklist

10. Value Analysis Department of Education & Early Development
11. Design Development Documents Department of Education & Early Development
12, Energy Consumption and Cost Report  Department of Education & Early Development
13. Construction Documents Department of Education & Early Development
Department of Public Safety
(unless local review authority granted)
Department of Environmental Conservation
14. Bid Documents Department of Education & Early Development
15. Buiiding Permit Department of Education & Early Development
16. Bid Tabulation Department of Education & Early Development
17. Construction Contract Department of Education & Early Development
Department of Labor (4S 36.05.035 Notification)
18. Construction Schedule Depariment of Education & Early Development
19. Contractor’s Payment/ Performance Department of Education & Early Development
Bonds
20. Substantial Completion Certificate/ Department of Education & Early Development
Occupancy Permit
21. Change Order Log Department of Education & Early Development
22. Release of Liens Department of Education & Early Development
23. Release from Contract Department of Education & Early Development
24. Commissioning Report Department of Education & Early Development
25. Preventive Maintenance and Facility Department of Education & Early Development
Management Documents
27. Final Project Accounting Department of Education & Early Development
Evidence of the construction contractor’s provision of the following items to the appropriate entity.
28, Corporate Income Tax Clearance Department of Revenue
29. Employment Security Tax Clearance Department of Labor & Workforce Development

30. Notice of Completion of Public Works

Project # GR-23-006
Craig Elementary School Rehabilitation

APPENDIX D

(as applicable)

Agency

Department of Education & Early Development
Departmentof Bducation-d-Early-Development
Departmentof Edueation-&-Early-Development
Department of Education & Early Development
Depariment-of Education-&c Earhy Development
Depariment-ofNatural Resources

Department of Education & Early Development
Department of Education & Early Development
Department of Education & Early Development

Department of Labor & Workforce Development
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PROJECT AGREEMENT

APPENDIX E
BUDGET CATEGORY DEFINITIONS & ACCOUNT CODES

Construction Management: By Consultant (CM) includes management of the project’s scope, schedule,

quality, and budget during any phase of the planning, design and construction of the facility and full time
onsite representation. Consultant CM should include all costs incurred by private consultant to perform
the CM work. Refer to AS 14.11.020(c) for the limitations on consultant CM. (DEED Chart of Accounts
FC 884, OC 413)

Land includes actual purchase price plus title insurance, fees and closing costs. Land cost is limited to the
current fair market value, by appraisal, not to exceed the amount budgeted for land in the project
agreement. Land costs are excluded from project percent calculations. (DEED Chart of Accounts

FC 882, OC 520)

Site Investigation includes land survey, geotechnical investigation, environmental and cultural survey,
and site selection study costs, but not site preparation costs. Site investigation costs are excluded from
project percent calculations. (DEED Chart of Accounts FC 882, OC various)

Design Services includes all full standard architectural and engineering services as described in AIA
Documents B102-2007, and B201-2007. Additional A/E services such as educational specifications,
condition surveys, and post occupancy evaluations should also be categorized as Design Services,
however, onsite owner representation and inspections beyond the scope of work described in AIA
Documents B102-2007, and B201-2007 should be categorized as CM. (DEED Chart of Accounts
FC 883, 0C 416)

Construction includes the cost of all material, labor, equipment, and associated expenses required to
perform the project’s facility construction and site development. Construction costs can be incurred viaa
competitively awarded contract or, with prior department approval, via the use of in-house labor and
procurement of materials per local ordinances. {(DEED Chart of Accounts FC 885, OC 500)

Equipment includes all moveable furnishings and instructional devices or aids such as classroom
furniture, musical instruments, science lab and physical education equipment and stage/sound equipment.
It does not include installed equipment, or consumable supplies, with the exception of the initial purchase
of library books. For more information see the DEED publication Guidelines for School Equipment
Purchases. This item also includes Technology such as computers, 2D/3D printers/scanners, monitors,
video projectors, interactive whiteboards, video cameras, digital cameras, large format displays, video
recorders/players, image processors, robotics, calculators, electronic test equipment, voice over IP, digital
telephone, etc. Consultant services necessary to make technology items operational may also be included.
(DEED Chart of Accounts FC 886, OC 510)

District Administrative Overhead includes an allocable share of district overhead costs, such as payroll,
accounts payable, procurement services, and preparation of the six-year capital improvement plan and
specific project applications. The maximum for non-project specific indirect administrative costs is 3%,
as defined in regulation [4 AAC 31.023(c)(7)]. It also includes In-House Construction Management (CM)
which is similar to CM by Consultant, with the exception that in-house CM includes actual district/
borough staff time allocated to the project, staff travel expenses, and other direct costs of the in-house
activity. (DEED Chart of Accounts FC 881, OC 528)

Art includes the selection, design/fabrication and installation of works of art, (DEED Chart of Accounts
FC 888, OC various)

Project Contingency is a safety factor to allow for unforeseen changes. The use of contingency funds to
address budget overruns should be coordinated with the department. No costs shall be accounted for as
Contingency expenditures. (DEED Chart of Accounts FC 889, OC [budget account only])
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Department of Education
THE STATE & Early Development

&
: :.a 4 A I ASKA FINANCE & SUPPORT SERVICES
Facilities Section

GOVERNOR MIKE DUNLEAVY P.O. Box 110500
Juneau, Alaska $9811-0500

Main: 907.465.6906
Fax: 907.463-8910
Email: tim.mearig@alaska.gov

August 9, 2022

Chris Reitan, Superintendent
Craig City School District
P.O. Box 800

Craig, Alaska 99921

Re:  Craig Elementary School Rehabilitation, DEED # GR-23-006
Superintendent Reitan:

Enclosed please find a project agreement for the capital improvement project funded by the
Major Maintenance Grant Fund (AS 14.11.007) and allocated to the project grant under

AS 14.11.015 and 4 AAC 31.023. Please initial each page of the agreement, sign the agreement,
and return the document to the department for final execution. A fully executed project
agreement will be returned for district records, at which time the state funds can be considered
allocated.

For more information on the administration of capital improvement projects, please download
the department’s Capital Project Administration Handbook
(education.alaska.gov/Facilities/publications.html)

As the project progresses, please note the following:

» Recipients must provide a participating share of the project cost within three years
(July 1, 2025). Reference: AS 14.11.008.

e The department must receive notice and give approval of in-kind participating share and
district use of force account for construction effort. Notice of intention to use in-kind
services for the project’s participating share must be received within 30 days of signing
of the grant agreement. Reference: 4 AAC 31.023.

e Designers must be selected using a qualifications-based open solicitation for services
estimated to $50,000. Reference: 4 AAC 31.065.

e A commissioning agent may be required to manage the process of commissioning
building systems. All projects that perform commissioning are required to submit a
commissioning report at project closeout. Reference: 4 AAC 31.080, 4 AAC 31.900.

¢ Projects must meet the energy efficiency standard of ASHRAE 90.1, 2016 edition. A
compliance checklist will be developed during design submittal review. When developed,
the completed checklist is to be used to document compliance and submitted to the
department at project closeout. Reference: 4 AAC 31.014.
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e The Projected Energy Consumption and Cost report is to be provided either at the
Schematic Design or Design Development submittal review for the project. This
requirement applies to projects that include new construction, replacement, or major
renovation of building systems that will impact the consumption and cost of energy usage
for the facility. Reference: AS 14.07.020(a)(11).

e Construction shall be performed by contracts awarded by competitive bid unless
otherwise approved for an alternative project delivery method. Reference: 4 AAC
31.080.

¢ Annual reports on project progress are required by July 31* of each year for as long as
the department’s project file remains active.

Upon execution of the agreement and DEED approval of a financial structure for the project, an
authorization will be given to release Payment #1 funds. Subsequent deliverables are required as
established in Appendix B to release additional project funds.

Should questions arise as the project progresses, please contact me at (907) 465-6906 or
Tim.Mearig@alaska.gov.

Sincerely,

o

Facilities Manager

Enclosure



