

McKinney Boyd High School 2026 Refresh Phase 2 Bid and Cost Summary

TRADE	Contractor Solicited	Bids
PLUMBING	One Source	\$214,750.00
	Richmond Goolsby (RG) Plumbing	\$211,800.00
	Jimmy Evans Plumbing	No Bid
MILLWORK	Retail Fixture Solutions	\$76,438.23
	Prime	\$99,248.00
	One Source Building	\$95,548.75
DRYWALL, FRAMING, MISC.	Prime - Incomplete Bid	\$618,225.00
	One Source Building	\$665,225.00
	Bilt General Contractors	No Bid
Subtotal for the MBHS Refresh Phase 2 to Date		\$956,413.23
Contengency (15%)		\$143,461.98
Total to Date for the MBHS Refresh Phase 2		\$1,099,875.21