



## East Lansing Public Schools

Bid Tabulation

Name: ELPS High School Addition  
Date: March 4, 2026

#	Bidder Name	Contract Form (Y/N)	Addendum #1 (Y/N)	Security (Bond/Check)	Familiar Statement (Y/N)	References (Y/N)	Contract Exceptions (Y/N)	Electronic Version (Y/N)	Section 27 10 00 Low Voltage Cabling	Section 27 13 23 Fiber Optic Cable Network	Section 27 41 16 Multimedia Systems	Section 27 51 13 Public Address System	TOTAL INCLUDING POST BID CLARIFICATIONS	NOTES:
1	TECHNOLOGY SOLUTIONS	Y	Y	Y	Y	Y	Y	Y	\$38,998.00	\$9,328.00	NO BID	NO BID		
2	THIRD COAST TECH	Y	Y	Y	Y	Y	Y	Y	NO BID	NO BID	\$137,255.85	NO BID		
3	ACORN SOUND	Y	Y	Y	Y	Y	Y	Y	\$64,674.25	\$15,038.66	\$138,433.58	NO BID		
4	FIBER LINK	Y	Y	Y	Y	Y	Y	Y	NO BID	\$13,753.42	NO BID	NO BID		
5	ELECTRO MEDIA	Y	Y	Y	Y	Y	Y	Y	\$46,005.78	\$5,899.98	NO BID	\$18,563.06		
6	TELSYSTEMS	Y	Y	Y	Y	Y	Y	Y	NO BID	NO BID	\$137,340.70	NO BID		
7	AMCOMM	Y	Y	Y	Y	Y	Y	Y	\$41,661.25	\$11,553.60	NO BID	\$24,643.00		
8	SOUND PLANNING	Y	Y	Y	Y	Y	Y	Y	NO BID	NO BID	\$124,882.78	NO BID	\$123,360.36	Post Bid Clarification: Remove Screen: Deduct \$4,589.94 Post Bid Clarification: Add Touch Screen and Management Software: Add \$3,067.52
9	THE DATACOM GROUP	Y	Y	Y	Y	Y	Y	Y	\$34,625.00	\$5,675.00	NO BID	\$17,365.00	\$57,665.00	
10	MOSS	Y	Y	Y	Y	Y	Y	Y	\$37,885.15	\$8,966.99	\$127,582.14	\$18,819.21		



# Bid Review Report

EAST LANSING PUBLIC SCHOOLS -  
 HIGH SCHOOL ADDITION  
 TECHNOLOGY BID  
 Issued: February 18, 2026  
 Opened: March 4, 2026

Review Date	April 13, 2026
Selected Bidders	Sound Planning Communications
Contract	<b>\$123,360.36</b>
Designer Approval	Communication By Design
Owner Approval	Christian Palasty

IN REVIEW OF BID(S), THE FOLLOWING DUE DILIGENCE WAS PERFORMED:	
A	Reviewed all bids received for compliance with specifications and contract provisions.
B	Conducted post-bid interview with low bidder on March 12, 2026. Requested and received bid clarifications from bidders on March 13, 2026.
C	Evaluated equipment performance.
D	Evaluated overall proposed design.
E	Equalized bids to ensure adequate comparison.
F	Evaluated the ability for Contractor to complete work within project timeline
G	During the post-bid interview, post bid clarifications were requested. Post-bid clarifications determined a screen could be reused in the existing Student Union resulting in a deduction of \$4,589.94. Post-bid clarifications also clarified that another touch screen panel with associated software was needed in the New Addition resulting in an addition of \$3,067.52. ELPS accepts these two items and it is reflected in the Total Contract Amount.
H	Contacted bidder references.

Recommendation	Board Motion
	To approve Sound Planning Communications of Redford, Michigan (Multimedia) in the amount of <b>\$123,360.36</b> to be paid with funds from bond proceeds.



# Bid Review Report

EAST LANSING PUBLIC SCHOOLS -  
 HIGH SCHOOL ADDITION  
 TECHNOLOGY BID  
 Issued: February 18, 2026  
 Opened: March 4, 2026

Review Date	April 13, 2026
Selected Bidders	The DataCom Group, Inc.
Contract	<b>\$57,665.00</b>
Designer Approval	Communication By Design
Owner Approval	Christian Palasty

IN REVIEW OF BID(S), THE FOLLOWING DUE DILIGENCE WAS PERFORMED:	
A	Reviewed all bids received for compliance with specifications and contract provisions.
B	Conducted post-bid interview with low bidder on March 5, 2026.
C	Evaluated equipment performance.
D	Evaluated overall proposed design.
E	Equalized bids to ensure adequate comparison.
F	Evaluated the ability for the Contractor to complete work within the project timeline.
G	Contacted bidder references.

Recommendation	Board Motion
	To approve DataCom Group, Inc. of East Lansing, Michigan (Low Voltage Cabling) in the amount of \$34,625.00, (Fiber Optical Cabling) in the amount of \$5,675.00 and (Public Address) in the amount of \$17,365.00 for a combined total of <b>\$57,665.00</b> to be paid with funds from bond proceeds.