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Standard Form of Agreement Between Owner and Architect, Construction Manager as
Constructor Edition

AGREEMENT made as of the Eighth day of July in the year Two Thousand Twenty-Two

(In words, indicate day, month and year.) ADDITIONS AND DELETIONS:
The author of this document has
BETWEEN the Architect’s client identified as the Owner: added information needed for its
(Name, legal status, address, and other information) completion. The author may also
have revised the text of the original
New Berlin CUSD #16 AlA standard form. An Additions and
600 Cedar Street Deletions Report that notes added
New Berlin, IL 62670 information as well as revisions to the
standard form text is available from
and the Architect: the author and should be reviewed. A
(Name, legal status, address, and other information) vertical line in the left margin of this
document indicates where the author
BLDD Architects, Inc. has added necessary information
100 Merchant Street and where the author has added to or
Decatur, Illinois 62523 deleted from the original AlA text.
This document has important legal
for the following Project: consequences. Consultation with an
(Name, location, and detailed description) attorney is encouraged with respect

to its completion or modification.
Renovations and Additions to the New Berlin High School and Junior High
New Berlin CUSD #16

This document is intended to be used
in conjunction with AIA Documents
A201-2017™, General Conditions of

The project consists of an addition of approximately 78,000 sf and renovations of the Contract for Construction:

approximately 26,000 sf, including associated site development. The project will also A133-2019™ Standard Form of

include the demolition of approx. 66,500 sf of the existing building. Agreement Between Owner and
Construction Manager as

BLDD Project No.: 216EX21.400 Constructor where the basis of
payment is the Cost of the Work Plus

The Construction Manager (if known): a Fee with a Guaranteed Maximum

(Name, legal status, address, and other information) Price; and A134-2019™ Standard
Form of Agreement Between Owner

TBD and Construction Manager as
Constructor where the basis of

The Owner and Architect agree as follows. payment is the Cost of the Work Plus

a Fee without a Guaranteed
Maximum Price. AIA Document
A201™-2017 is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.")

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in which
the program will be developed.)

See Exhibit A - Concept Plan & Exterior Perspective (attached)

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies, availability of public
and private utilities and services; legal description of the site, etc.)

See Exhibit A - Concept Plan & Exterior Perspective (attached)

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

The Total Project Budget, including all soft costs, is anticipated to be $31,500,000; Construction Costs are anticipated to
be $27,000,000 to $28,000,000.
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§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

New 6-8 School:

Complete Construction Documents March 2023
Commence Construction July 2023
(Paragraphs deleted)
Substantial Completion August 2024

§ 1.1.5 The Owner intends to retain a Construction Manager pursuant to the following agreement:
(Indicate agreement type.)

1] AIA Document A133-2019, Standard Form of Agreement Between Owner and Construction Manager
as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed
Maximum Price.

[X] AIA Document A134-2019, Standard Form of Agreement Between Owner and Construction Manager
as Constructor where the basis of payment is the Cost of the Work Plus a Fee without a Guaranteed
Maximum Price.

§ 1.1.6 The Owner’s requirements for accelerated or fast-track design and construction, or phased construction are set
forth below:
(List number and type of bid/procurement packages.)

N/A

§ 1.1.7 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

N/A

§ 1.1.7.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, into this
Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective. If E234-2019 is
incorporated into this Agreement, the Owner and Architect shall incorporate the completed E234-2019 into the
agreements with the consultants and contractors performing services or Work in any way associated with the Sustainable
Objective.

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4:
(List name, address, and other contact information.)

Jill Larson, Superintendent
New Berlin CUSD #16
600 Cedar Street

New Berlin, IL 62670

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)

N/A

§ 1.1.10 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

A Construction Manager:
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(The Construction Manager is identified on the cover page. If a Construction Manager has not been
retained as of the date of this Agreement, state the anticipated date of retention. If the Architect is to assist
the Owner in selecting the Construction Manager, complete Section 4.1.1.1)

| TBD
.2 Land Surveyor:
| TBD
.3 Geotechnical Engineer:
| TBD
4  Civil Engineer:
| By Architect

.5  Other consultants and contractors:
(List any other consultants and contractors retained by the Owner.)

N/A

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.4:
(List name, address, and other contact information.)

Todd Cyrulik, AIA
Principal

BLDD Architects, Inc.
100 Merchant Street
Decatur, Illinois 62523

§ 1.1.12 The Architect shall retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2:
(List name, legal status, address, and other contact information.)

§ 1.1.12.1 Consultants retained under Basic Services:
A Structural Engineer:

BLDD Architects, Inc.
100 Merchant Street
Decatur, Illinois 62523

.2 Mechanical Engineer:

WREF Engineers, LLC
112 North Kansas Street
Edwardsville, IL 62025

.3 Electrical Engineer:
WRF Engineers, LLC

112 North Kansas Street
Edwardsville, IL 62025

4 Civil Engineer:
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Martin Engineering Company
3695 S. 6 Street Frontage Road
Springfield, IL 62703

.5  Food Service Engineer:
Edge Associates, Inc.

106 W. Wilson St., Suite 11L
Batavia, IL 60510

§ 1.1.12.2 Consultants retained under Supplemental Services:
| N/A

§ 1.1.13 Other Initial Information on which the Agreement is based:
| N/A

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust the
Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, to
accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other

information or documentation in digital form. The parties will use AIA Document E203™-2013, Building Information
Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of

digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set forth
in ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA
Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the
building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or
shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform
its services as expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described in
the agreement identified in Section 1.1.5. The Architect shall not be responsible for actions taken by the Construction
Manager.

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project.
§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any

employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment
with respect to this Project.
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§ 2.6 Insurance. The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall pay
the Architect as set forth in Section 11.9.

§ 2.6.1 Comprehensive General Liability with policy limits of not less than (see attached Acord Certificate) for each
occurrence and in the aggregate for bodily injury and property damage.

§ 2.6.2 Automobile Liability covering owned and rented vehicles operated by the Architect with policy limits of not less
than (see attached Acord Certificate) combined single limit and aggregate for bodily injury and property damage.

§ 2.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess
or umbrella liability insurance policies result in the same or greater coverage as the coverages required under

Sections 2.6.1 and 2.6.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than
the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual
payment by the underlying insurers.

§ 2.6.4 Workers’ Compensation at statutory limits.
Workers’ Compensation at statutory limits and Employers Liability with a policy limit of not less than (see attached
Acord Certificate)

(Paragraph deleted)
§ 2.6.6 Professional Liability covering the Architect’s negligent acts, errors and omissions in its performance of
professional services with policy limits of not less than (see attached Acord Certificate) per claim and in the aggregate.

§ 2.6.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to both
ongoing and completed operations.

§ 2.6.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the requirements
in this Section 2.6.

ARTICLE 3  SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary civil,
structural, food service, mechanical, and electrical engineering services. Services not set forth in this Article 3 are
Supplemental or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings,
communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction Manager,
and the Owner’s consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy,
completeness, and timeliness of, services and information furnished by the Owner, the Construction Manager, and the
Owner’s consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of
any error, omission, or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit, for the Construction Manager’s
review and the Owner’s approval, a schedule for the performance of the Architect’s services. The schedule shall include
design phase milestone dates, as well as the anticipated dates for the commencement of construction and for Substantial
Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for periods of time
required for the Owner’s review, for the Construction Manager’s review, for the performance of the Construction
Manager’s Preconstruction Phase services, for the performance of the Owner’s consultants, and for approval of
submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits established by
the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the Owner’s approval,
the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.
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§ 3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising the
Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other appropriate
action upon, the portion of the Project schedule relating to the performance of the Architect’s services.

§ 3.1.5 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming work, made or given without the Architect’s written approval.

§ 3.1.6 The Architect shall, in coordination with the Construction Manager, contact governmental authorities required to
approve the Construction Documents and entities providing utility services to the Project. The Architect shall respond to
applicable design requirements imposed by those authorities and entities. The Owner shall understand design
requirements imposed by governmental authorities or utility companies may require additional design fees and possible
construction cost changes.

§ 3.1.7 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility for
filing documents required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.1.8 Prior to the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, or the
Owner’s approval of the Construction Manager’s Control Estimate, as applicable, the Architect shall consider the
Construction Manager’s requests for substitutions and, upon written request of the Construction Manager, provide
clarification or interpretations pertaining to the Drawings, Specifications, and other documents submitted by the
Architect. The Architect and Construction Manager shall include the Owner in communications related to substitution
requests, clarifications, and interpretations.

§ 3.2 Review of the Construction Manager’s Guaranteed Maximum Price Proposal or Control Estimate

§ 3.2.1 Atatime to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager shall
prepare, for review by the Owner and Architect, and for the Owner’s acceptance or approval, a Guaranteed Maximum
Price proposal or Control Estimate. The Architect shall assist the Owner in reviewing the Construction Manager’s
proposal or estimate. The Architect’s review is not for the purpose of discovering errors, omissions, or inconsistencies; for
the assumption of any responsibility for the Construction Manager’s proposed means, methods, sequences, techniques, or
procedures; or for the verification of any estimates of cost or estimated cost proposals. In the event that the Architect
discovers any inconsistencies or inaccuracies in the information presented, the Architect shall promptly notify the Owner
and Construction Manager.

§ 3.2.2 Upon authorization by the Owner, and subject to Section 4.2.1.14, the Architect shall update the Drawings,
Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the
Guaranteed Maximum Price Amendment or Control Estimate.

§ 3.3 Schematic Design Phase Services
§ 3.3.1 The Architect shall review the program, and other information furnished by the Owner and Construction Manager,
and shall review laws, codes, and regulations applicable to the Architect’s services.

§ 3.3.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the
Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the Project.
The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other information or
consulting services that may be reasonably needed for the Project.

§ 3.3.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss
with the Owner and Construction Manager alternative approaches to design and construction of the Project. The Architect
shall reach an understanding with the Owner regarding the requirements of the Project.

§ 3.3.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, to the
Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and relationship of
the Project components.

§ 3.3.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for Construction Manager’s review and the Owner’s approval. The Schematic Design Documents shall
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consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections and
elevations; and may include some combination of study models, perspective sketches, or digital representations.
Preliminary selections of major building systems and construction materials shall be noted on the drawings or described in
writing.

§ 3.3.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation,
together with other considerations based on program and aesthetics, in developing a design that is consistent with the
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable
design services as a Supplemental Service under Section 4.1.

§ 3.3.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials,
building systems and equipment, together with other considerations based on program and aesthetics, in developing a
design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.3.6 The Architect shall submit the Schematic Design Documents to the Owner and the Construction Manager. The
Architect shall meet with the Construction Manager to review the Schematic Design Documents.

§ 3.3.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the
Schematic Design Phase, the Architect shall take action as required under Section 6.4, and request the Owner’s approval
of the Schematic Design Documents. If revisions to the Schematic Design Documents are required to comply with the
Owner’s budget for the Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall incorporate
the required revisions in the Design Development Phase.

§ 3.3.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the
Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by the
Construction Manager under the Construction Manager’s agreement with the Owner.

§ 3.4 Design Development Phase Services

§ 3.4.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Construction Manager’s review and the Owner’s approval. The Design Development
Documents shall be based upon information provided, and estimates prepared by, the Construction Manager and shall
illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and
other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, civil, structural, food service,
mechanical and electrical systems and other appropriate elements. The Design Development Documents shall also
include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 3.4.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Design Development Documents.

§ 3.4.3 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Design
Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s
approval of the Design Development Documents.

§ 3.5 Construction Documents Phase Services

§ 3.5.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Construction
Documents for the Construction Manager’s review and the Owner’s approval. The Construction Documents shall
illustrate and describe the further development of the approved Design Development Documents and shall consist of
Drawings and Specifications setting forth in detail the quality levels and performance criteria of materials and systems and
other requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Construction Manager will provide additional information, including Shop Drawings, Product Data, Samples
and other similar submittals, which the Architect shall review in accordance with Section 3.6.4.
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§ 3.5.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the
Project into the Construction Documents.

§ 3.5.3 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist the
Owner and Construction Manager in the development and preparation of (1) the Conditions of the Contract for
Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of the
Contract for Construction and Specifications, and may include sample forms.

§ 3.5.4 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Construction Documents.

§ 3.5.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction
Documents Phase, the Architect shall take action as required under Section 6.7, and request the Owner’s approval of the
Construction Documents.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager as
set forth below and in ATA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner
and Construction Manager modify AIA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement. The term "Contractor" as used
in A201-2017 shall mean the Construction Manager.

§ 3.6.1.2 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences upon
the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s approval of
the Construction Manager’s Control Estimate, or by a written agreement between the Owner and Construction Manager
which sets forth a description of the Work to be performed by the Construction Manager prior to such acceptance or
approval. Subject to Section 4.2, and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services terminates on the date the Architect issues the final Certificate for Payment.

§ 3.6.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction Phase
Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement.
The Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be
responsible for the Construction Manager’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have
control over or charge of, and shall not be responsible for, acts or omissions of the Construction Manager or of any other
persons or entities performing portions of the Work.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in
Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, the
Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work completed,
and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known deviations from the
most recent construction schedule submitted by the Construction Manager, and (3) defects and deficiencies observed in
the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the
Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or
completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction Manager,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.
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§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Construction Manager. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect shall endeavor to secure faithful performance by both Owner and Construction Manager, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Construction Manager designate another person to serve as an Initial Decision Maker, as
that term is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Construction Manager as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Construction Manager

§ 3.6.3.1 The Architect shall review and certify the amounts due the Construction Manager and shall issue certificates in
such amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Construction Manager’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed
to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the Construction
Manager is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation of
the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent tests and
inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) specific
qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive
or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods,
techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and suppliers and
other data requested by the Owner to substantiate the Construction Manager’s right to payment, or (4) ascertained how or
for what purpose the Construction Manager has used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Construction Manager’s submittal schedule and shall not unreasonably delay or
withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Construction Manager’s
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. Review of such
submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions,
quantities, and installation or performance of equipment or systems, which are the Construction Manager’s responsibility.
The Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which
the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design services
or certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Construction
Manager’s design professional, provided the submittals bear such professional’s seal and signature when submitted to the
Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and shall not be
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responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or provided by such
design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings or
Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests
for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Construction
Manager in accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to Section
4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and
execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Construction Manager; and
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the Contract
Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to (1) check conformance of the Work with the
requirements of the Contract Documents and (2) verify the accuracy and completeness of the list submitted by the
Construction Manager of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of the
Contract Sum remaining to be paid the Construction Manager, including the amount to be retained from the Contract Sum,
if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Construction Manager: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Construction Manager under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the
Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations and
performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below except those notes to be the responsibility of the Architect, are not included in Basic
Services but may be required for the Project. The Architect shall provide the listed Supplemental Services only if
specifically designated in the table below as the Architect’s responsibility, and the Owner shall compensate the Architect
as provided in Section 11.2. Unless otherwise specifically addressed in this Agreement, if neither the Owner nor the
Architect is designated, the parties agree that the listed Supplemental Service is not being provided for the Project.
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Supplemental Services

Responsibility

(Architect, Owner, or not provided)

§ 4111  Assistance with Selection of Construction Manager Architect

§ 41.1.2 Programming Architect

§ 4.1.1.3 Multiple Preliminary Designs Architect

§ 41.1.4 Measured drawings Not Provided
§ 41.1.5 Existing facilities surveys Architect

§ 4.1.1.6 _ Site evaluation and planning Not Provided
§ 41.1.7 Building Information Model management responsibilities Not Provided
§ 41.1.8 Development of Building Information Models for post Not Provided

construction use

§ 41.1.9 Civil engineering Architect

§ 4.1.1.10 Landscape design Not Provided
§ 4.1.1.11 Architectural interior design Architect

§ 41.1.12 Value analysis Not Provided
§ 4.1.1.13 Cost estimating Not Provided
§ 4.1.1.14 On-site project representation Not Provided
§ 4.1.1.15 Conformed documents for construction Not Provided
§ 4.1.1.16 As-designed record drawings Not Provided
§ 4.1.1.17 As-constructed record drawings Not Provided
§ 4.1.1.18 Post-occupancy evaluation Not Provided
§ 4.1.1.19 Facility support services Not Provided
§ 4.1.1.20 Tenant-related services Not Provided
§ 4.1.1.21 Architect’s coordination of the Owner’s consultants Not Provided
§ 4.1.1.22 Telecommunications/data design Architect

§ 4.1.1.23 Security evaluation and planning Not Provided
§ 4.1.1.24 Commissioning Not Provided
§4.1.1.25 Sustainable Project Services pursuant to Section 4.1.3 Not Provided
§ 4.1.1.26 Historic preservation Not Provided
§ 4.1.1.27 Furniture, furnishings, and equipment design Architect

§ 4.1.1.28 Other services provided by specialty Consultants Not Provided
§ 4.1.1.29 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is

provided below.

§ 4111 Assistance with Selection of Construction Manager
§ 411.2 Programming
§ 4113 Multiple Preliminary Designs
§ 4115 Existing facilities surveys
§ 41.1.9 Civil engineering
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§ 411.11 Architectural interior design
§ 41.1.22 Telecommunications/data design
§ 41.1.27 Furniture, furnishings, and equipment design

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is provided
below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the
exhibit.)

N/A

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental Service,
the Sustainability Services required in AIA Document E234™-2019, Sustainable Projects Exhibit, Construction Manager
as Constructor Edition, attached to this Agreement. The Owner shall compensate the Architect as provided in Section
11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner with
reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not proceed to
provide the following Additional Services until the Architect receives the Owner’s written authorization:

A Services necessitated by a change in the Initial Information, previous instructions or recommendations
given by the Construction Manager or the Owner, approvals given by the Owner, or a material change in
the Project including size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or bid
packages in addition to those listed in Section 1.1.6;

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7),
when such revisions are required because the Construction Manager’s estimate of the Cost of the Work,
Guaranteed Maximum Price proposal, or Control Estimate exceeds the Owner’s budget, except where such
excess is due to changes initiated by the Architect in scope, capacities of basic systems, or the kinds and
quality of materials, finishes, or equipment;

.3 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;

4 Changing or editing previously prepared Instruments of Service necessitated by official interpretations of
applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the applicable
authorities having jurisdiction made prior to the issuance of the building permit, or (b) contrary to
requirements of the Instruments of Service when those Instruments of Service were prepared in accordance
with the applicable standard of care;

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely manner
or any other failure of performance on the part of the Owner or the Owner’s consultants or contractors;

.6 Preparing digital models or other design documentation for transmission to the Owner’s consultants and
contractors, or to other Owner- authorized recipients;

.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or
Construction Manager;

.8 Preparation for, and attendance at, a public presentation, meeting or hearing;

.9  Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

10  Consultation concerning replacement of Work resulting from fire or other cause during construction; or

A1 Assistance to the Initial Decision Maker, if other than the Architect;

12 Services necessitated by replacement of the Construction Manager or conversion of the Construction
Manager as constructor project delivery method to an alternative project delivery method;
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A3 Services necessitated by the Owner’s delay in engaging the Construction Manager;

14 Making revisions to the Drawings, Specifications, and other documents resulting from agreed-upon
assumptions and clarifications included in the Guaranteed Maximum Price Amendment or Control
Estimate; and

15 Making revisions to the Drawings, Specifications, and other documents resulting from substitutions
included in the Guaranteed Maximum Price Amendment or Control Estimate.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the
Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt of the
Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt
written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services
provided prior to the Architect’s receipt of the Owner’s notice:

.1 Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule approved by

the Architect;

.2 Responding to the Construction Manager’s requests for information that are not prepared in accordance

with the Contract Documents or where such information is available to the Construction Manager from a
careful study and comparison of the Contract Documents, field conditions, other Owner-provided
information, Construction Manager-prepared coordination drawings, or prior Project correspondence or
documentation;

.3 Preparing Change Orders, and Construction Change Directives that require evaluation of the Construction
Manager’s proposals and supporting data, or the preparation or revision of Instruments of Service;
Evaluating an extensive number of Claims as the Initial Decision Maker; or
Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent
revisions to Instruments of Service resulting therefrom.

o r

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

A Two (2) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Construction Manager

.2 Two (2) visits to the site per month by the Architect for the duration of the project

.3 Two (2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4  Two (2) inspections for any portion of the Work to determine final completion

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of the
Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and Contractor,
whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs additional cost in
providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within thirty (30) months of the date of this
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be compensated
as Additional Services.

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the Owner’s
objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability;
special equipment; systems; and site requirements.

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in the
agreement selected in Section 1.1.5.

§ 5.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as
defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The
Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final
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completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner
shall notify the Architect and Construction Manager. The Owner and the Architect, in consultation with the Construction
Manager, shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries with
it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign portions of
the Project affected by procuring or installing elements of the Project prior to the completion of all relevant Construction
Documents, and costs for the Construction Manager to remove and replace previously installed Work. If the Owner
selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project sufficient
contingencies to cover such costs.

§ 5.4 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.5 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private, above
and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project
benchmark.

§ 5.6 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, determinations
of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and
resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate
recommendations.

§ 5.7.1 The Architect may assist the Owner in soliciting services for surveys, geotechnical and other tests. It shall be
understood the responsibility of the services is that of the Owner, even if it is paid as a reimbursable to the Architect.

§ 5.7 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.8 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required in
AIA Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached to
this Agreement.

§ 5.9 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon
the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and the
Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as the responsibility
of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect
requests such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants and contractors maintain insurance, including professional liability insurance, as appropriate to
the services or work provided.

§ 5.10 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.11 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.12 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of
Service.
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§ 5.13 The Owner shall include the Architect in all communications with the Construction Manager that relate to or affect
the Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Construction Manager otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.14 The Owner shall coordinate the Architect’s duties and responsibilities set forth in the Agreement between the
Owner and the Construction Manager with the Architect’s services set forth in this Agreement. The Owner shall provide
the Architect a copy of the executed agreement between the Owner and Construction Manager, including the General
Conditions of the Contract for Construction.

§ 5.15 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.16 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of
the Project designed or specified by the Architect and shall include the Construction Manager’s general conditions costs,
overhead, and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated
to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the Architect; the
compensation of the Construction Manager for Preconstruction Phase services; the costs of the land, rights-of-way,
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.3 and 6.4. Evaluations of the Owner’s budget for the Cost of the Work represent
the Architect’s judgment as a design professional.

§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or
negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be entitled to
rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager prepares as the
Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, revisions to the
Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or incompleteness
in preparing cost estimates, or due to market conditions the Architect could not reasonably anticipate. The Architect may
review the Construction Manager’s estimates solely for the Architect’s guidance in completion of its services, however,
the Architect shall report to the Owner any material inaccuracies and inconsistencies noted during any such review.

§ 6.3.1 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists between
the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the Construction Manager
shall work together to reconcile the cost estimates.

§ 6.4 1If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of the
Work exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction Manager,
shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or budget for the Cost of the
Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development Phase
exceeds the Owner’s budget for the Cost of the Work, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
2 terminate in accordance with Section 9.5;
.3 in consultation with the Architect and Construction Manager, revise the Project program, scope, or quality
as required to reduce the Cost of the Work; or
4  implement any other mutually acceptable alternative.

§ 6.6 If the Owner chooses to proceed under Section 6.5.3, as an Additional Service the Architect shall incorporate the
revisions in the Construction Documents Phase as necessary to comply with the Owner’s budget for the Cost of the Work
at the conclusion of the Design Development Phase Services, or the budget as adjusted under Section 6.5.1. The
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Architect’s revisions in the Construction Documents Phase shall be the limit of the Architect’s responsibility under this
Article 6.

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any
required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s
subsequent cost estimates, the Guaranteed Maximum Price proposal, or Control Estimate that exceed the Owner’s budget
for the Cost of the Work, except when the excess is due to changes initiated by the Architect in scope, basic systems, or the
kinds and quality of materials, finishes or equipment.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit such
information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective Instruments
of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other reserved
rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory requirements
or for similar purposes in connection with the Project is not to be construed as publication in derogation of the reserved
rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the Owner
substantially performs its obligations under this Agreement, including prompt payment of all sums due, pursuant to
Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Construction
Manager, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate contractors,
to reproduce applicable portions of the Instruments of Service, subject to any protocols established pursuant to Section
1.3, solely and exclusively for use in performing services or construction for the Project. If the Architect rightfully
terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of Service,
the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such uses.
The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its consultants
from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third
person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of Service under this
Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this Agreement for cause
under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein
to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of Service
shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any case
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims
and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as they
may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of the Contract
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for Construction. The Owner or the Architect, as appropriate, shall require of the Construction Manager, contractors,
consultants, agents and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect shall indemnify and hold the Owner and the Owner’s officers and employees harmless from and
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of the
Architect, its employees and its consultants in the performance of professional services under this Agreement. The
Architect’s obligation to indemnify and hold the Owner and the Owner’s officers and employees harmless does not
include a duty to defend. The Architect’s duty to indemnify the Owner under this Section 8.1.3 shall be limited to the
available proceeds of the insurance coverage required by this Agreement.

§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute, or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien arising
out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the lien notice
or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by
mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this Agreement. A
request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed with the person or
entity administering the mediation. The request may be made concurrently with the filing of a complaint or other
appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of binding
dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing,
unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is stayed pursuant
to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later
proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding dispute
resolution shall be the following:
(Check the appropriate box.)

| 0 Arbitration pursuant to Section 8.3 of this Agreement
| [X] Litigation in a court of competent jurisdiction
[1 Other: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing to
a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent jurisdiction.

| § 8.3 Arbitration — N/A

| (Paragraphs deleted)
§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of

AIA Document B133™ — 2019. Copyright © 2014, and 2019 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,”

“AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was produced by AIA 18
software at 17:01:59 ET on 07/08/2022 under Order No.2114292110 which expires on 02/20/2023, is not for resale, is licensed for one-time use only, and may only

/ be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (1296116530)

Init.



Init.

performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give seven
days’ written notice to the Owner before suspending services. In the event of a suspension of services, the Architect shall
have no liability to the Owner for delay or damage caused the Owner because of such suspension of services. Before
resuming services, the Owner shall pay the Architect all sums due prior to suspension and any expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of such
suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the interruption and
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be
equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the Architect,
the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates this
Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to termination,
Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to the Architect’s
termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

A Termination Fee:
Zero Dollars ($0.00)
.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

If the Architect terminates this Agreement for convenience, the Parties agree the Owner shall be granted
a non-exclusive license to use any materials prepared for by the Architect and paid for by the Owner
upon a mutual release of all liability for use of such materials.

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Substantial
Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement are
set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General Conditions
of the Contract for Construction, except as modified in this Agreement. The term "Contractor" as used in A201-2017 shall
mean the Construction Manager.
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§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal representatives
to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written consent of the
other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender agrees
to assume the Owner’s rights and obligations under this Agreement, including any payments due to the Architect by the
Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the
Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all such
consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for review at
least 14 days prior to execution. The Architect shall not be required to execute certificates or consents that would require
knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a
third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, presence,
handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the
Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for the
Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of this
Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business proprietary,"
the receiving party shall keep such information strictly confidential and shall not disclose it to any other person except as
set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to the
other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory
legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the
receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees,
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those
employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as set
forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. If
it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then that
provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the Agreement
shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and purposes in executing
the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as follows:

A Stipulated Sum
(Insert amount)

Compensation to be 7.0% of the final cost of construction.

.2 Percentage Basis — N/A
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(Paragraphs deleted)

3 Other—N/A
§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services required
pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Services listed in Section 4.1.1 to be provided under BLDD Architects, Inc. basic services

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

Options to be determined by mutual agreement.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Sections 11.2 or 11.3, shall be the amount invoiced to the Architect plus

(Paragraphs deleted)

ten percent (10%).

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty-Five  percent ( 25 %)
Construction Documents Phase Thirty-Five  percent ( 35 %)
Bidding or Negotiation Phase Three  percent ( 3 %)
Construction Phase Twenty-Two 22

Total Basic Compensation one hundred  percent ( 100 %)

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction
Manager as constructor project delivery method, the Architect may be providing its services in multiple Phases
simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in each
Phase of Services, as appropriate.

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of Basic
Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent budget
for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on subsequent
updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on those
portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services performed
whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates
shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See attached BLDD Architects, Inc. Standard Schedule Hourly Rates (Exhibit B)
(Table deleted)
§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and
include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:
.1 Transportation and authorized out-of-town travel and subsistence;
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.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,

and extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Renderings, physical models, mock-ups, professional photography, and presentation materials requested

by the Owner or required for the Project;

.7 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

.8 All taxes levied on professional services and on reimbursable expenses;

.9  Site office expenses;

10 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary to
achieve the Sustainable Objective; and

A1 Other similar Project-related expenditures.

oubhw

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the Architect’s
consultants plus Ten percent ( 10 %) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.6 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in Section
2.6, and for which the Owner shall reimburse the Architect.)

N/A

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of zero ($0) shall be made upon execution of this Agreement and is the minimum payment
under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of N/A
shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying Authority
and necessary to achieve the Sustainability Certification. The Architect’s payments to the Certifying Authority shall be
credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid sixty ( 60 ) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to
time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

12% per annum

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, unless
the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)
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§ 12.1 Limitation of Liability: In recognition of the relative risks, rewards and benefits of the project to both the Client
and the Architect, the risks have been allocated such that the Client agrees that, to the fullest extent permitted by law, the

Architect’s total liability to the Client for any and all injuries, damages, claims, losses, expenses or claim expenses arising

out of this Agreement from any cause or causes, shall not exceed the architectural fee received. Such causes included, but
are not limited to, the Architect’s negligence, errors, omissions, strict liability, breach of contract or breach of warranty.
§ 12.2 "The Owner and Architect agree that certain increased costs and changes may be required because of possible
errors, omissions, ambiguities, or inconsistencies in the drawings and specifications prepared by the Architect and,
therefore, that the final construction cost of the Project may exceed the initial construction contract amount. The Owner
agrees to set aside a reserve in the amount of 1.5% of the Project construction cost as a contingency to be used, as required,
to pay for any such increased costs and changes. The Owner further agrees to make no claim by way of direct or
third-party action against the Architect or its consultants with respect to any increased costs within the contingency
because of such changes or because of any claims made by the Contractor relating to such changes."

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended
only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
1 AIA Document B133™-2019, Standard Form Agreement Between Owner and Architect, Construction
Manager as Constructor Edition
2
(Paragraphs deleted)
Other documents:
(List other documents, if any, forming part of the Agreement.)

Exhibit A Concept Plan & Exterior Perspective
Exhibit B BLDD Standard Schedule of Hourly Rates

Exhibit C ACORD Certificate of Professional Liability
ExhibitD ACORD Certificate of General Liability

This Agreement entered into as of the day and year first written above.

(el Y-

OWNER (Signature) ARCHITECT (Signature)
Steve Oliver, AIA, NCARB, LEED AP®
President
(Printed name and title) (Printed name, title, and license number, if required)
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Hourly Rates

EXHIBIT B

BLDD

ARCHITECTS
Effective Jan. 1-Dec. 31, 2022

Principal | $180 Interior Designer | $75
Principal Il $200 Interior Designer I $85
Senior Associate | $140 Interior Designer IlI $90
Senior Associate Il $165 Interior Designer IV $95
Associate $100 Structural Engineer | $125
Associate | $125 Structural Engineer I $140
Associate I $145 Administrative Assistant | $65
Architect | $90 Administrative Assistant || $70
Architect Il $95 Administrative Assistant IlI $80
Architect Il $100 Environmental Graphic Designer | $90
Architect IV $120 Environmental Graphic Designer Il $100
Architectural Intern | $75 Data Software Administrator | $85
Architectural Intern Il $85 Data Software Administrator || $95
Architectural Intern [lI $90 Site Representative | $90
Architectural Intern IV $95 Site Representative Il $115
Architectural Designer | $75

Architectural Designer $90

Architectural Designer IlI $100

Architectural Designer IV $120

BLDD Architects, Inc. reassesses standard hourly billing rates annually based on current payroll rates and overhead factors. BLDD

Architects, Inc. reserves the right to increase each classification by increments of $5 per hour after January 1, 2023. Consultant

services will be billed at 1.1 times the amount of invoice to BLDD. Reimbursable expenses will be billed at 1.1 times the cost to BLDD.
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ACORD®
W )

CERTIFICATE OF LIABILITY INSURANCE

EXHIBIT C

DATE (MM/DD/YYYY)
05/06/2022

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER 1-800-527-9049

Holmes Murphy & Associates - IL

311 S.W. Water Street
Suite 211
Peoria, IL 61602-4108

INSURED
BLDD Architects, Inc.

100 Merchant St., Suite 200

Decatur, IL 62526~1217

ﬁ,?.\",'.é’?“ Jake Winkler
Ao, Ext: 309-282-3913 % No):
E-DMDI;.RIIESS: jwinkler@holmesmurphy.com
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A: XL SPECIALTY INS CO 37885
INSURER B :
INSURER C :
INSURER D :
INSURERE :
INSURER F :

COVERAGES CERTIFICATE NUMBER: 65395778

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
I DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $
MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
poticy | |58% [ |ioc PRODUCTS - GOMPIOP AGG | §
OTHER: $
AUTOMOBILE LIABILITY C(E 2“2‘2}:’1\352&3 INGLE LIMIT $
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED
oS oNLY ATes BODILY INJURY {Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
| AUTOS ONLY AUTOS ONLY | (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED I | RETENTION § $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN SR | (4
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? I:I N/A
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A |Professional Liability DPR9991587 04/06/22 | 04/06/23 |Each Claim 3,000,000
(Claims Made) Aggregate 3,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD *01, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

For Proposal Purposes

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Yealf X 4re e

ACORD 25 (2016/03)
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CERTIFICATE OF LIABILITY INSURANCE

EXHIBIT C
BLDDARC-03

KAYJ

DATE (MM/DD/YYYY)

2/2/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Dansig Incorporated
111 East Decatur St.
Decatur, IL 62521

CONTACT
GONTACT Kay Jacobs

WG, Exty: (217) 423-3311 | 7% noy-(217) 428-8767

EobREss: kayj@dansig.com

INSURER(S) AFFORDING COVERAGE NAIC #

insurer A : Cincinnati Insurance Company 10677

INSURED insurer B : Employers Insurance Group
BLDD Architects Inc INSURER C :
100 Merchant Street INSURER D :
Decatur, IL 62523
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Ny TYPE OF INSURANCE NSD Wb POLICY NUMBER (MBI YY) | (MBON YY) LMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 2,000,000
CLAIMS-MADE OCCUR ECP 0317047 6/1/2021 | 6/1/2022 | DAMACETORENTED o |s 2,000,000
[ MED EXP (Any one person) $ 10'000
| PERSONAL & ADV INJURY | $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 410001000
pPoLICY 5EC Loc PRODUCTS - COMP/OP AGG | $ 4,000,000
OTHER: $
A | AUTOMOBILE LIABILITY %%“g‘g{':’i\é'gﬁtf'NG'-E LIMIT s 1,000,000
ANY AUTO ECP 0317047 6/1/2021 6/1/2022 BODILY INJURY (Per person) | $
OWNED - SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED - NON-OWNED PROPERTY DAMAGE
L AUTOS ONLY X AUTOS ONLY (Per accident) $
$
A | X | UMBRELLA LIAB X | occur EACH OCCURRENCE s 3,000,000
EXCESS LIAB CLAIMS-MADE ECP 0317047 6/1/2021 | 6/1/2022 | , - ceoate s 3,000,000
DED ‘ X ‘ RETENTION $ 0 $
B |WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY vIN X | STaTutE ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE EIG467648900 1/19/2022 | 1/19/2023 | ¢ | acp accipenT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N |[N/A 1.000.000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $ it
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ WYY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF,

ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
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