

| BID TABULATION | PRELIMINARY BID TABULATION-BIDS ARE CONTINGENT UPON FURTHER REVIEW | | | | | | |
|--------------------|--|-----------------|----------------------------------|---------------------|-------------------------|---|---|
| OWNER: | Buffalo-Hanover-Montrose Schools | | | | | | |
| PROJECT: | BHS Fitness Center Equipment and Remodel #877001 | | | | | | |
| BID DATE/TIME: | June 3, 2015 2:00 p.m. | | | | | | |
| CONTRACTOR | Addendum #1 | Bid Security | Resp. Contractor Affidavit | Base Bid | Start Date | Substantial Completion | Notes |
| Life Fitness | Included | Included | Included | \$ 93,953.93 | 6 weeks from | 2 days from start date | Incomplete bid as items are not included |
| 2nd Wind Equipment | Included | Included | Included | \$ 97,179.06 | 8/24/2015 | 8/28/2015 | Incomplete bid as items are not included |
| Sorinex | Included | Included | Not Included | \$174,069.00 | Payment or P.O. | 8-10 weeks | Bid not received on time and email copy only |
| Promaxima | Included | Included | Included | \$105,224.60 | Award of bid | 2.5 to 3 weeks after bid award | Complete bid |
| BSN Sports | Included | Included | Included | \$ 95,264.00 | 7/31/2015 | 8/7/2015 | Incomplete bid as items are not included |