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ATA bocument B221 - 2014

Service Order for use with Master Agresment Between Owner and Architect

(Paragraph deleted)

SERVICE ORDER number 19 made as of the Fifth day of September in the year Two

Thousand Seventeen
THE OWNER:
Tupelo Public School District

72 South Green Street
Tupelo, MS 38804

Telephone Number: (662) 841-8850

Fax Number: (662) 841-8887
THE ARCHITECT:

JBHM Architects, P.A.

105 Court Street

Tupelo, MS 38804

Telephone Number: 662-844-1822
Fax Number: 662-844-0971

for the following PROJECT:
Tupelo Public School District
Carver Elementary Renovations

Tupelo, MS

THE SERVICE AGREEMENT

This Service Order, together with the Master Agreement between Owner and Architect
dated the Twenty-first day of July in the year Two Thousand Fifteen

(Paragraph deleted)

form a Service Agreement. A Service Agreement represents the entire and integrated
agreement between the parties and supersedes prior negotiations, representations, or
agreements, either written or oral. A Service Agreement may be amended or modified

only by a Modification.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

This document provides the
Architect’s scope of services for the
Service Order only and is intended
to be used with AIA Document
B121™-2014, Standard Form of
Master Agreement Between Owner
and Architect
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 Unless otherwise provided in an exhibit to this Service Order, this Service Order and the Service Agreement
are based on the Initial Information set forth below:

(Paragraph deleted)

Carver Elementary Renovations is a project scheduled to construct in 2018 as part of the bond package for Tupelo
Public School District.

§ 1.2 Unless otherwise provided in an exhibit to this Service Order, the Owner’s anticipated dates for
commencement of construction and Substantial Completion of the Work are set forth below:

1 Commencement of construction date:
To be determined
.2 Substantial Completion date:
To be determined
§ 1.3 The Owner identifies the following representative in accordance with Section 1.4.1 of the Master Agreement:
Dr. Gearl Loden

72 South Green Street
Tupelo, MS 38804

§ 1.4 The Architect identifies the following representative in accordance with Section 1.5.1 of the Master
Agreement:

William M. Lewis, AIA
105 Court Street
Tupelo, MS 38804

§ 1.5 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.
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ARTICLE 2 INSURANCE

The Architect shall maintain insurance as set forth in the Master Agreement. If the Architect is required to maintain
insurance exceeding the requirements set forth in the Master Agreement, those additional requirements are as
follows: ‘

N/A
ARTICLE 3 ARCHITECT’S SERVICES
SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services under this Service Order consist of those described in Article 3 and include
usual and customary structural, mechanical, and electrical engineering services. Services not set forth in Article 3
are Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the
Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information.
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded
by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services. ’

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES

§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
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environmentally responsible design approaches. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and such other elements as may be appropriate. The Design Development Documents shall also
include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work.

§ 3.3.3 The Architect shall submit the Design Development documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and
Contractor; and (3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions).
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The Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s
approval.

§ 3.5 BIDDING OR NEGOTIATION PHASE SERVICES

§ 3.5.1 GENERAL

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1).obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid
or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

A procuring the reproduction of Bidding Documents for distribution to prospective bidders;

.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of
deposits, if any, received from and returned to prospective bidders;

3 organizing and conducting a pre-bid conference for prospective bidders;

4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

.5 organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 NEGOTIATED PROPOSALS
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by
A1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors; and
.3 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors.

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2007, General Conditions of the Contract for Construction. If the Owner
and Contractor modify AIA Document A201-2007, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.
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§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate
for Payment.

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and
from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in
the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in ATA Document A201-2007, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the Work and the quality of the Work is in accordance with the Contract
Documents. The foregoing representations are subject (1) to an evaluation of the Work for conformance with the
Contract Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to
correction of minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications
expressed by the Architect.
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§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or
withhold approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved
submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing
sufficient time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or
take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples,
but only for the limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy
and completeness of other information such as dimensions, quantities, and installation or performance of equipment
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop
drawings and other submittals related to the Work designed or certified by the design professional retained by the
Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be
entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the
date of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to
the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
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Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the
balance of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the
Contract Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (D
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,

the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance. :

ARTICLE 4 ADDITIONAL SERVICES

§4.1 Additional Services

Additional Services Responsibility | Location of Service Description
(Architect, (Section 4.2 below or in an exhibit
Owner, or Not attached to this document and
Provided) identified below)

§4.1.1 Programming
§4.1.2 Multiple preliminary designs
41.3 Measured drawings
41.4 Existing facilities surveys
§4.1.5 Site Evaluation and Planning (B203™-2007)
§4.1.6 Building information modeling
§4.1.7 Civil engineering
§4.1.8 Landscape design
§4.1.9 Architectural Interior Design (B252T™-2007)
§4.1.10  Value Analysis (B204™-2007)
§4.1.11  Detailed cost estimating
§4.1.12  On-site project representation
§4.1.13  Conformed construction documents
4114 _ As-designed record drawings
§41.15  As-constructed record drawings
41.16 _ Post occupancy evaluation
§4.1.17 __ Facility Support Services (B210™-2007)
§4.1.18  Tenant-related services
41.19  Coordination of Owner’s consultants
§4.1.20  Telecommunications/data design
§4.1.21  Security Evaluation and Planning (B206™—
2007)
§4.1.22 Commissioning (B211T™-2007)
§41.23  Extensive environmentally responsible design
§4.1.24 LEED® Certification (B214™-2007)
§4.1.25  Fast-track design services
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41.26  Historic Preservation (B205™-2007)

§4.1.27  Fumiture, Finishings, and Equipment Design
(B253™-2007)

(Paragraphs deleted)
§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

Additional services, if required, are subject to Owner’s approval prior to the work being performed.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with
this Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in
the Architect’s schedule.

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:
Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including, but not limited to, size, quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery
method;

.2 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

.3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;

6 Preparation of design and documentation for alternate bid or proposal requests proposed by the
Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;

9 Evaluation of the qualifications of bidders or persons providing proposals;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or

A1 Assistance to the Initial Decision Maker, if other than the Architect,

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the
Owner subsequently determines that all or parts of those services are not required, the Owner shall give prompt
written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those
services:

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Initial Decision Maker;
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5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Per Project (2 reviews of each Shop Drawing, Product Data item, sample and similar submittal
of the Contractor
2 Per Project  (Bi-weekly) visits to the site by the Architect over the duration of the Project during
construction, or more frequently as dictated by the needs of the project.

3 Per Project ( 2 ) inspections for any portion of the Work to determine whether such portion of the
Work is substantially complete in accordance with the requirements of the Contract Documents
A4 Per Project (1) inspections for any portion of the Work to determine final completion

§ 4.3.4 If the services covered by this Agreement have not been completed within Per Project (36) months of the date
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLE5 COST OF THE WORK

§ 5.1 For

(Paragraphs deleted)

purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of the
Project designed or specified by the Architect and shall include contractors’ general conditions costs, overhead and
profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land, rights-of-way,
financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

§5.2

(Paragraphs deleted)

The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout the
Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost
of the Work or from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§5.3

(Paragraphs deleted)

In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding and price escalation; to determine what materials, equipment, component systems and types of construction
are to be included in the Contract Documents; to make reasonable adjustments in the program and scope of the
Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of
the Work to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the Cost of the Work
shall be based on current area, volume or similar conceptual estimating techniques. If the Owner requests detailed
cost estimating services, the Architect shall provide such services as an Additional Service under Article 4.

§ 5.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the
Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 5.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.
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§ 5.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or
5 implement any other mutually acceptable alternative.

§ 5.7 If the Owner chooses to proceed under Section 5.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 5.6.1. The

Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 5.

ARTICLE 6 OWNER’S RESPONSIBILITIES
The Owner shall have those responsibilities set forth in the Master Agreement and as follows:

ARTICLE7 COMPENSATION
§6.1 For Basic Services described under Section 3.1.1, the Owner shall compensate the Architect as follows:

6% of the Cost of the Work as initially designed and estimated by the Architect until such time as there is a
Contractor’s estimate of the Cost of the Work and/or bid or price for the construction of the Project and/or a Contact
Sum (as thereafter adjusted by change orders) which will then become the basis for the calculation of the Architect’s
compensation.

This rate shall be applied to the Cost of the Work as initially designed and estimated by the Architect until such time
as there is a Contractor’s estimate of the Cost of the Work and/or bid or price for the construction of the Project
and/or a Contract Sum (as thereafter adjusted by Change Orders) which will then become the basis for calculation of
the Architect’s compensation.

§6.1.2 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work,
the compensation for each phase of services shall be as follows:

Progress Payments for Basic Services in each phase shall total the following amounts of the Total Basic
Compensation payable and shall be billed monthly.

Schematic Design Phase Twenty-five  percent ( 25 %)
Design Development Phase Twenty-five  percent ( ‘ 25 %)
Construction Documents Twenty-five  percent ( 25 %)
Phase

Bidding or Negotiation Phase Five  percent ( 5 %)
Construction Phase Twenty  percent ( 20 %)
Total Basic Compensation One Hundred  percent ( 100 %)

Total Basic Compensation is defined as the total compensation paid for Architect’s Basic Services throughout all
phases of service to include Schematic Design Phase, Design Development Phase, Construction Documents Phase,
Bidding or Negotiation Phase, and the Construction Phase that, when combined, encompass the entirety of the
Architect’s Basic Services, as outlined in the above chart.
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§ 6.1.3 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent

services are performed on those portions, in accordance with the schedule set forth in Section 6.1.2 based on (1) the
lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance

with this Agreement for all services performed whether or not the Construction Phase is commenced.
§ 6.2 For Additional Services described under Section 3.1.2 or in the Master Agreement, the Architect shall be
compensated in accordance with the Master Agreement unless otherwise set forth below:

See Master Agreement

§ 6.3 For Reimbursable Expenses, the Architect shall be compensated in accordance with the Master Agreement
unless otherwise set forth below:

See Master Agreement

ARTICLE 8 ATTACHMENTS AND EXHIBITS
The following attachments and exhibits, if any, are incorporated herein by reference:

This Service Order entered into as of the day and year first written above.

OWNER (Signature) (Signature)~
Dr. Gearl Loden, Superintendent William M. Lewis, AIA
(Printed name and title) (Printed name and title)

(Table deleted)(Paragraphs deleted)
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