

# Evans Middle School 2026 Refresh Phase 3 - Bid and Cost Summary

February 16, 2026

Page 1 of 1

TRADE	Contractor Solicited	Bids
PAINTING	Bilt Construction	\$147,608.00
PLUMBING	RG Plumbing	\$143,990.00
TOILET PARTITIONS	Hexagon - included all accessories	\$15,438.13
GENERAL CONSTRUCTION	Bilt Construction	\$191,540.00
DOORS	Dallas Door & Supply	\$34,910.00
BLEACHERS	All Season Sports	\$164,610.00
Subtotal Approved at the January 2026 Board Meeting		\$698,096.13

## February 2026 School Board Meeting

Trade	Contractor Providing Bids	Bids
GYM WALL PADS	Ponder	\$11,422.00
	Pioneer	\$15,085.55
	All Season Sports	\$25,508.00
MILLWORK	RFS	\$6,166.49
	Prime	\$7,125.00
	M4 Specialties	\$7,650.00
Subtotal Presented for Approval at the February 2026 Board Meeting		\$17,588.49
Subtotal to Date for All Trades Presented to the School Board		\$715,684.62
Contingency (15%)		\$107,352.69
Permit Costs - None Required		\$0.00
Consultant Costs - None Required		\$0.00
Total of Refresh Work to Date with Contingency		\$823,037.31