



RC Professional Services

8005 South Chester Street, Suite 200
Denver, CO 80112

mike.stewart@ringcentral.com

ESTIMATE

**Ionia County Intermediate School
District**

2191 Harwood Rd
Ionia, MI 48846

ESTIMATE NO:03730084

DATE: December 9th, 2024

EXPIRATION DATE: January 4th, 2025

PHASES	
Name	Phase Total
<p>Phase 1 RingEX Implementation: up to 171 users to build and configure, 4 sites to build with call flow for each, number porting, admin and user training. Remote project management, implementation, testing, training, and go live support.</p>	\$11,568.80
<p>Training - RingEX Administration Essentials This course will introduce attendees to the admin interface for managing users, phone system routing, and reports. Duration: 1 hour, 50 minutes. Prerequisite(s): RingCentral Office system should be implemented and operating with data to review Course Objectives: - Build and manage basic call flows. - Manage users, phones, devices, and basic settings. - Manage moves, adds, changes, and deletes.</p>	

PHASES	
Name	Phase Total
<p>Training - RingEX User Essentials</p> <p>This course introduces users to performing daily tasks with RingCentral. Duration: 50 minutes. Course Objectives: - Activate and manage your RingCentral phone extension. - Make, receive, and manage calls from any device. - Schedule, host, and join a RingCentral audio or video conference. - Collaborate with colleagues or clients via individual or team chats.</p>	
<p>UC - Core MVP Build - Per Site/User Group (with additional unique CF)</p> <p>Site(s) with Unique Call flows</p>	
<p>UC - Core MVP Build - User</p> <p>Standalone User</p>	
Grand Total	\$11,568.80
*excludes taxes and fees	