B vEMORANDUM

TO: FROM: ARCHITECTURE

Rebecca Rappold, Superintendent BPS Tim Peterson, AlIA
CC: DATE:

Reid Reagan, Facilities Director BPS April 22, 2025
RE:

Track Timing Shed costs

Rebecca,

Here are the total estimated costs for the Track Timing Shed:

Track timing shed from Montana Shed Center (delivered to site): $34,500
(purchased by BPS)

Work from Sletten Const: $19,120

Anchoring building to slab (epoxy anchor bolts)
14’ x 14’ concrete slab with thickened edge

Electrical work: New concrete pull boxes for electrical and

communication runs, small electrical panel, MC cable, electrical

rough-in, 3 electric outlets and 2 lights on main and upper floors

Total $53,620

The Montana Shed Center listed one 3'x5’ sliding window, and they didn't list anything about
a handrail or guardrail for the stairs. | asked for updated pricing, and would expect their price to rise by $5,000
or so. | think if we asked for a total of up to $60,000 for the construction that should cover those extras.

According to Mike Guelff from Sletten Construction, there is approximately $111,000 left in the project
contingency on the Sports Complex project.

Let me know if you have any other questions.

Tim

15 FIFTH STREET SOUTH
GREAT FALLS | MT 59401
406.771.0770
www.|lpwarchitecture.com



— Invoice
MS‘ Buildings for Life

DEVGE]  2/21/2025

MONTANA vt unt RIS
SHED CENTER

Sales Person

Delivery Address
Browning High School

Customer Name and Address Customer Phone
Browning Track Shed

Customer Email

Quantity Description Price Amount
1 14x14 Two Story Track And Field Shed $34,300.00
2x6 Walls and Floor 2nd Floor to be 2x10
Rugged Rib Roof Metal with 2x10 Rafters
OSB Substrate with Housewrap
3/4 Performax Flooring on 1st and 2nd Floor
1'Eaves and Overhangs
Painted T1-11Siding
42" Inswing Steel Entry Door
42" Outswing Steel Entry Door
5x3 Slider Window
Interior Stairs
Job To Take Estimated 4 Days

Building must be anchored or warranty is voided. This quote does NOT include anchoring
Siding: T1-11  Color: TBD Trim: TBD Roof: TBD
*Please see attached Terms & Conditions

Shipping/Delivery

All Pricing was Included to Browning, new locations will alter shipping costs Included

Payment Schedule Qty Subtotal| $34,300.00
Down Payment: 2 Weeks Before Start of Job $24,010.00 Deposit
Taxes Taxes
Final Payment Due: Day the Job is Completed $10,290.00 Subtotal
S - Delivery Pmt
Total $34,300.00 | HOLD Pmt
Price May Change Over the Course of the Job New Balance

Thank You For Your Business!

2808 Dakota Lane, Great Falls, MT 59404,
Office phone: 406-727-2425



	Browning Quote 14x14

