
DENTON ELEMENTARY #23
DENTON ISD

LITTLE ELM, TX

 Denton ES #23 

04/16/15

01  Allowances 590,000$                             

01  Cost of Work 290,164$                             

02  Earthwork 404,490$                             

02  Utilities 672,091$                             

02  Site Improvements 51,049$                               

02  Stone Strong Retaining Wall 262,548$                             

02  Landscaping 526,940$                             

03  Concrete 2,769,800$                          

04  Masonry 681,500$                             

05  Structural Steel 1,149,841$                          

05  Expansion Joints 6,910$                                 

06  Miscellaneous Metals/Carpentry 119,847$                             

06  Millwork 514,875$                             

07  Waterproofing 30,195$                               

07  Spray Insulation 10,000$                               

07  Roofing & Metal Panels 1,035,000$                          

08  Doors, Frames, & Hardware 98,735$                               

08  Overhead Doors 15,000$                               

08  Glass 594,950$                             

09  Drywall 1,172,375$                          

09  Tile 321,770$                             

09  Wood Flooring 17,868$                               

09  Flooring & Painting 300,320$                             

10  Specialties 220,019$                             

11  Food Service 323,670$                             

11  Equipment 68,809$                               

12  Blinds 45,740$                               

15  Fire Protection 146,900$                             

15  HVAC & Plumbing 3,046,000$                          

16  Electrical & Low Voltage 1,751,841$                          

SUBTOTAL 17,239,247                       

General Conditions 670,527                            

Contractor's Contingency 344,785                            

Subcontractor Default Insurance 236,318                            

General Liability Insurance 143,194                            

Builders Risk Insurance 14,319                              

Bond 143,194                            

Fee 281,874                            

Preconstruction Fee 19,093                              

SUBTOTAL 19,092,551$                     

HVAC & Irrigation Controls 304,799                            

Card Access 62,283                              

CONSTRUCTION TOTAL 19,459,633$                     

SOLAR PANEL ALTERNATES

*ALTERNATE - SOLAR PANELS ONLY 100% 1,166,398                         

*ALTERNATE - SOLAR PANELS ONLY 50% 688,917                            

*ALTERNATE - SOLAR PANELS ONLY 25% 363,486                            
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