NORTHSTAR BUILDERS GROUP

Celina ISD GMP

Celina HS Addition & Renovation - Strucutral Steel & Switcl Documents Dated 5/13/2024
Celina, TX Estimate Dated 5/30/2024

General Conditions		114,955
Allowances		0
Owner's Contingency		
Betterment Allowance		
City Review		
Material Testing	,	
Reimbursables General Requirements		136,950
Structural Steel		6,994,927
Electrical - Switchgear		1,026,826
	TOTAL PHASE 1 GMP	\$8,273,658