

November 05, 2024

Mr. Phillip Francis  
Asst. Superintendent of District Services  
Livonia Public Schools  
15125 Farmington Road  
Livonia, MI 48154

RE: 2021 Bond Program  
Contract Award Recommendation for Construction Bids  
Phase 4 – Bid Pack 1: 2025 Summer Renovations  
Buchanan ES / Grant ES / Johnson UES / Churchill HS

Dear Mr. Francis:

This letter transmits an update from Plante Moran Realpoint (PMR) as it relates to the assignment to assist and advise Livonia Public Schools (LPS) in its selection of Prime Contractors for the Project listed above. This update represents the mutual efforts of PMR, Clark Construction Co., French Associates, and LPS administration and staff (the Bond Team) to present a framework in order to identify, evaluate and recommend Prime Contractors for this Project.

On October 03, 2024, Construction Documents were formally issued and made available. An advertisement for bids was published in a local newspaper, posted to the required State of Michigan websites and forwarded to multiple construction bidding websites.

On October 23, 2024, 101 bid proposals were received, and over the next several days were reviewed to determine the budget implications. Interviews were also held during this time and were attended by various members of the Bond Team.

Upon completion of the interviews, and after subsequent clarifications and discussions, the Bond Team is recommending the firms listed in Clark Construction Co.'s Award Recommendation Letter dated November 05, 2024, for contract award.

The recommendation includes the acceptance of multiple Alternates as further detailed in Clark's recommendation letter.

Including hard construction of \$12,247,356, CM general conditions and fees of \$514,389, CM staffing costs for all 2025 and 2026 projects of \$971,947 and construction contingency of \$1,224,736, this Project award recommendation equals \$14,958,428.

For the Prime Contractors, the costs for this work will be detailed in AIA Contract A132 – 2019 Standard Form of Agreements between Owner and Contractor pending final review and approval of terms by district legal counsel.

The Project Team is available at the Board's convenience to answer any questions regarding bidding, the proposals, interview process, or the recommendations of the Bond Team. Please direct all questions through me via email at [brian.weber@plantemoran.com](mailto:brian.weber@plantemoran.com).

Sincerely,

PLANTE MORAN REALPOINT



Brian Weber  
Senior Vice President

Enclosures: Budget Summary  
Clark Construction Co. Award Recommendation Letter  
Bid Tabulations



PHASE 4 - BID PACK 1: 2025 SUMMER RENOVATIONS  
BUDGET SUMMARY

	<b>Hard Construction</b>		
<b>Building</b>	<b>Budget</b>	<b>Actual</b>	<b>Variance</b>
Multiple - Listed below	\$ 12,965,437	\$ 12,247,356	\$ 718,081
<b>Totals</b>	<b>\$ 12,965,437</b>	<b>\$ 12,247,356</b>	<b>\$ 718,081</b>

	<b>CM Fees/Costs</b>		
	<b>Budget</b>	<b>Actual</b>	<b>Variance</b>
Reimbursables	Included within the CM Contract		
General Conditions (2%)	\$ 280,000	\$ 244,947	\$ 35,053
CM Fee (2%)	\$ 280,000	\$ 269,442	\$ 10,558
CM Staffing (through 2026)	\$ 1,000,000	\$ 971,947	\$ 28,053
<b>Totals</b>	<b>\$ 1,560,000</b>	<b>\$ 1,486,336</b>	<b>\$ 73,664</b>

	<b>Construction Contingency (10%)</b>		
	<b>Budget</b>	<b>Actual</b>	<b>Variance</b>
	\$ 980,000	\$ 1,224,736	\$ (244,736)
<b>Totals</b>	<b>\$ 980,000</b>	<b>\$ 1,224,736</b>	<b>\$ (244,736)</b>

	<b>Total Project Costs</b>		
	<b>Budget</b>	<b>Actual</b>	<b>Variance</b>
	\$ 15,505,437	\$ 14,958,428	\$ 547,009
<b>Totals</b>	<b>\$ 15,505,437</b>	<b>\$ 14,958,428</b>	<b>\$ 547,009</b> *

\* The budget savings will be reallocated to the Owner's Contingency within the Bond Program

**Schools Included:**

- Buchanan Elementary
- Grant Elementary
- Johnson Upper Elementary
- Churchill High School



**Headquarters**  
 3535 Moores River Drive  
 Lansing, MI 48911  
 517.372.0940 phone | 517.372.0668 fax  
[www.clarkcc.com](http://www.clarkcc.com)

**Southeast MI Office**  
 2660 Superior Court  
 Auburn Hills, MI 48326  
 248.286.1000 phone

**Northern MI Office**  
 3432 US 23 South  
 Alpena, MI 49707  
 989.278.2272 phone

## Livonia Public Schools – Phase # 4 -Bid Package No. 1 Summer 2025 Renovations

November 5, 2024

Mr. Phillip M. Francis - Asst. Superintendent of District Services  
 Livonia Public Schools  
 15125 Farmington Rd  
 Livonia, MI 48154

Re: Livonia Public Schools – 2021 Bond Program  
 Contract Award Recommendations 21-2867- Phase # 4 -Bid Package No. 1 Summer 2025  
 Renovations

Dear Mr. Francis,

Bids for Summer 2025 Renovations were received on October 23, 2024. Bids were based on plans and specifications issued by French Associates dated September 27,2024 including Addendums 1, 2 & 3. Clark Construction Company, French Associates, Unified Building System Engineering, C.i.i. Food Service Design, Plante Moran Realpoint and Livonia Public Schools have conducted post bid interview meetings with the low qualified recommended bidders. Bidders have submitted information in Clark Construction pre-qualification database. The pre-qualification database includes trade contractors past financials, bonding capacity, safety rating, labor capacity during the project schedule and reference calls regarding past projects. Each Contractor has committed to meeting the requirements in the Contract Documents.

In addition to the direct Trade Contractor costs, Clark Construction Company recommends including a Construction Contingency budget of 10% for any unforeseen issues and a General Condition budget of 2% related to items such as building permits, security and safety requirements, temporary utilities, etc. No costs will be committed without prior approval of the District Administration for each item. Clark Construction, Construction Manager's Fee of 2% based on the Trade Contract cost and Construction Contingency. Any unused Contingency and associated CM Fee's will be returned to Livonia Public Schools.

Clark Construction Company recommends Livonia Public Schools enter contracts with each of the Trade Contractors for the listed amounts below. The recommended Trade Contractors provided the lowest qualified bid for the work.



Michigan's First  
 Platinum Contractor

2017, 2015 & 2013 AGC  
 National Safety  
 Excellence Award

An Equal Opportunity  
 Employer



**Headquarters**  
 3535 Moores River Drive  
 Lansing, MI 48911  
 517.372.0940 phone | 517.372.0668 fax  
[www.clarkcc.com](http://www.clarkcc.com)

**Southeast MI Office**  
 2660 Superior Court  
 Auburn Hills, MI 48326  
 248.286.1000 phone

**Northern MI Office**  
 3432 US 23 South  
 Alpena, MI 49707  
 989.278.2272 phone

## PHASE # 4 - BID PACK #1 - 2025 Summer Renovations – AWARD

### RECOMMENDATIONS

Listed below are the Bidders for which we recommend Board of Education approval to issue contracts and enclosed are Bid tabulations for the recommended Bid Categories of Work.

Bid Category & Description	Contractor	Base Bid Amount	Accepted Bid Alternates	Trade Total with Alternates
02A Demolition (Churchill & Johnson)	DKI International	\$459,000		\$459,000
02B Demolition (Buchanan & Grant)	Sterling Millwork / Demolition	\$226,541		\$226,541
03A Concrete Flatwork	DSP Constructors	\$200,715		\$200,715
04A Masonry	Boss Construction Inc.	\$266,300		\$266,300
05A Structural Steel	Lapeer Steel	\$307,722		\$307,722
06A & B Rough & Finish Carpentry	Hicks Construction	\$1,428,100	\$16,000	\$1,444,100
07A Roofing	Lutz Roofing	\$201,950		\$201,950
08A Entrances, Windows, Glass & Glazing	Clinton Valley Products	\$244,005	\$1,800	\$245,805
09A A & B Metal Studs, Gypboard, Acoustic Ceilings	Turner Brooks	\$916,500	\$2,400	\$918,900
09B A & B Hard Tile	Omega Floors	\$77,488.00	\$7,000	\$84,488.00
09C A Carpet and Resilient Flooring	Flooring Services	\$177,395		\$177,395
09cB Carpet and Resilient Flooring	Omega Floors	\$127,829		\$127,829
09D A & B Painting	Continental Painting	\$328,860		\$328,860
010A Lockers	Rayhaven Group	\$0	\$16,305	\$16,305
011 A & B Food Service Equipment	Stafford Smith	\$804,076		\$804,076
022A & B Plumbing	JM & Sons	\$882,620	\$6,000	\$888,620
023 A HVAC	Quality Air Systems	\$1,443,000		\$1,443,000
023B HVAC	DE-CAL Mechanical	\$2,112,400		\$2,112,400
026 A & B Electrical Systems	Great Lakes Power & Lighting	\$1,963,600	\$29,750	\$1,993,350
	<b>Trade Contracts Total:</b>	<b>12,168,101</b>	<b>\$79,255</b>	<b>\$12,247,356</b>
	Construction contingency (10%)	\$1,216,810	\$7,296	\$1,224,736
	<b>Construction Cost Total</b>	<b>\$13,384,911</b>	<b>\$87,181</b>	<b>\$13,472,092</b>



Michigan's First  
Platinum Contractor

2017, 2015 & 2013 AGC  
National Safety  
Excellence Award

An Equal Opportunity  
Employer



**Headquarters**  
 3535 Moores River Drive  
 Lansing, MI 48911  
 517.372.0940 phone | 517.372.0668 fax  
[www.clarkcc.com](http://www.clarkcc.com)

**Southeast MI Office**  
 2660 Superior Court  
 Auburn Hills, MI 48326  
 248.286.1000 phone

**Northern MI Office**  
 3432 US 23 South  
 Alpena, MI 49707  
 989.278.2272 phone

<b>Clark Construction Cost</b>			
General Conditions (2% x \$12,168,101) - Trade costs	\$243,362	\$1,585	\$244,947
Construction Manager's Fee (2% x \$13,384,911) Trade costs + contingency	\$267,698	\$1,744	\$269,442
<b>2025 &amp; 2026 Staffing</b>	<b>\$971,947</b>	<b>\$0</b>	<b>\$971,947</b>
<b>Total Clark Contract Amendment</b>	<b>\$1,483,007</b>	<b>\$3,329</b>	<b>\$1,486,336</b>
<b>Total amount of Board Approval</b>	<b>\$14,867,918</b>	<b>\$90,510</b>	<b>\$14,958,428</b>

Please contact me with any questions at [jkaiser@clarkcc.com](mailto:jkaiser@clarkcc.com)

Sincerely,

Jim Kaiser  
 Clark Construction Company



Michigan's First  
 Platinum Contractor

2017, 2015 & 2013 AGC  
 National Safety  
 Excellence Award

An Equal Opportunity  
 Employer

Livonia Public Schools Summer 2025 Bid Tabulation

02A Demolition	4
02B Demolition	3
03A Concrete	3
04A Masonry	7
05A Structural Steel	4
06A Rough & Finish Carpentry	7
06B Rough & Finish Carpentry	6
07A Roofing	4
08A Glass & Glazing	4
09A Metal Studs & Drywall	4
09B Metal Studs & Drywall	3
09B A Hard Tile	1
09B B Hard Tile	1
09C A Carpet & Flooring	6
09C B Carpet & Flooring	7
09D A Painting	4
09D B Painting	4
010 Lockers	2
011A Food Service Equipment	3
011 B Food Service Equipment	3
022A Plumbing	4
022B Plumbing	4
023A HVAC	4
023B HVAC	4
026A Electrical	2
026B Electrical	<u>3</u>
TOTAL BIDS RECEIVED	101





Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

002A - Building & Selective Demolition (Churchill and Johnson)					
Contractor	Clark Estimate	DKI International	Christman	Blue Star	Global Green (Combo)
Contact		Fred Yacoub	Sean Webber	Luchrisha Strong	Mike Haman
Phone Number		248-538-9910		586-427-9933	313-291-2528
<b>Base Bid</b>		\$ 459,000	\$ 487,300	\$ 864,900	\$ 1,025,300
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
Alternate 16 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 355,841	\$ 459,000	\$ 487,300	\$ 864,900	\$ 1,025,300

Clark Construction Company Last Revision:	
Form Title: Bid Tab	



**Livonia Public Schools Phase IV Summer 2025**

002B - Building & Selective Demolition (Buchanan and Grant)									
Contractor	Clark Estimate	Sterling Millwork Inc.	Christman	Blue Star					
Contact		Eric Dovas	Sean Webber	Luchrisa Strong					
Phone Number		248-427-1400		586-427-9933					
<b>Base Bid</b>		\$ 226,541	\$ 390,700	\$ 779,900					
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.									
All Addenda Acknowledged									
<b>Trade Hours</b>									
Bid Bond									
Bid Includes Bond Cost									
Criminal Affidavit									
Familial Disclosure Statement									
Affidavit of Compliance-Iran Economic Sanctions Act									
Attended Mandatory Pre-Bid									
Pre-Qualification Current									
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%	%	%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
	<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms A114	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108 and	\$ -	\$ -	\$ 3,300	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with modifications	\$ -	\$ 3,343	\$ 7,130	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 05 -									
Alternate 06 -									
Alternate 07 -									
Alternate 08 -									
Alternate 09 -									
Alternate 10 -									
Alternate 11 -									
Alternate 12 -									
Alternate 13 -									
Alternate 14 -									
Alternate 15 -									
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG									
<b>Total Recommended Award + Accepted Alternates</b>	\$ 211,167	\$ 226,541	\$ 390,700	\$ 779,900	\$ -	\$ -	\$ -	\$ -	\$ -



Clark Construction Company  
 Last Revision:  
 Form Title:  
 Bid Tab




**Livonia Public Schools Phase IV Summer 2025**

004A - Masonry								
Contractor	Clark Estimate	Boss Construction Inc	Connolly Masonry	BNE Services	D.C Beyers	D'Aloisio Masonry	J & J Construction	Albaugh Masonry
Contact		Jesse Goins	John Connolly	Evan Anton	Chris Vanover	Lisa D'Aloisio		Jim Burnard
Phone Number		313-388-8760	248-620-2813	734-422-8446	313-875-0545	248-478-8020	248-437-7700	248-355-4850
<b>Base Bid</b>		\$ 266,300	\$ 278,600	\$ 351,000	\$ 378,619	\$ 390,000	\$ 395,851	\$ 543,600
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.								
All Addenda Acknowledged								
<b>Trade Hours</b>								
Bid Bond								
Bid Includes Bond Cost								
Criminal Affidavit								
Familial Disclosure Statement								
Affidavit of Compliance-Iran Economic Sanctions Act								
Attended Mandatory Pre-Bid								
Pre-Qualification Current								
		%	%	%	%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation  (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ 4,500	\$ 4,200	\$ -	\$ 3,800	\$ 5,200	\$ 4,950	\$ 4,000	\$ -
Alternate 05 -								
Alternate 06 -								
Alternate 07 -								
Alternate 08 -								
Alternate 09 -								
Alternate 10 -								
Alternate 11 -								
Alternate 12 -								
Alternate 13 -								
Alternate 14 -								
Alternate 15 -								
ACCEPTED ALTERNATE COST PER CONTRACTOR &								
<b>Total Recommended Award + Accepted Alternates</b>	<b>\$ 314,971</b>	<b>\$ 266,300</b>	<b>\$ 278,600</b>	<b>\$ 351,000</b>	<b>\$ 378,619</b>	<b>\$ 390,000</b>	<b>\$ 395,851</b>	<b>\$ 543,600</b>

Clark Construction Company Last Revision:	
Form Title:	
Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

005A - Structural Steel						
Contractor	Clark Estimate	Lapeer Steel	Howard Structural Steel	Savs Welding	Duke & Duke	
Contact		Eric Kosemba	Patrick Wilding	Steve Trypcovski	Nick Dorland	
Phone Number		810 625-7395	989 752-3000		734 941-6050	
<b>Base Bid</b>		\$ 307,722	\$ 339,893	\$ 354,620	\$ 406,700	
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.						
All Addenda Acknowledged						
<b>Trade Hours</b>						
Bid Bond						
Bid Includes Bond Cost						
Criminal Affidavit						
Familial Disclosure Statement						
Affidavit of Compliance-Iran Economic Sanctions Act						
Attended Mandatory Pre-Bid						
Pre-Qualification Current						
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	%		%		%	
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -	
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ -	\$ -	
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -	
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ -	\$ -	
Alternate 05 -						
Alternate 06 -						
Alternate 07 -						
Alternate 08 -						
Alternate 09 -						
Alternate 10 -						
Alternate 11 -						
Alternate 12 -						
Alternate 13 -						
Alternate 14 -						
Alternate 15 -						
<b>ACCEPTED ALTERNATE COST PER CONTRACTOR &amp; BLDG</b>						
<b>Total Recommended Award + Accepted Alternates</b>	\$ 141,398	\$ 307,722	\$ 339,893	\$ 354,620	\$ 406,700	

Clark Construction Company Last Revision:	
Form Title: Bid Tab	



**Livonia Public Schools Phase IV Summer 2025**

006A - Rough.Finish Carpentry & General Trades (Churchill and Johnson)								
Contractor	Clark Estimate	Hicks Construction	The Spieker Company	NSC	City Contracting	Spense Brothehrs	Wally Kosorski	Spartan Construction
Contact		April Dobat	Cori Schultt	Estimating	Jeff Flesor	Andrew Henry	Christine Bowan	Matt Spisak
Phone Number		586 566 6060	419 872 7000	734 985 2371	248 990 8765	734 756-3753	586 791 1100	734 331-5061
<b>Base Bid</b>		\$ 833,800	\$ 919,800	\$ 997,000	\$ 1,096,000	\$ 1,129,800	\$ 1,134,750	
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.								
All Addenda Acknowledged								
<b>Trade Hours</b>								
Bid Bond								
Bid Includes Bond Cost								
Criminal Affidavit								
Familial Disclosure Statement								
Affidavit of Compliance-Iran Economic Sanctions Act								
Attended Mandatory Pre-Bid								
Pre-Qualification Current								
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation <small>(Put Percentage to the right of the designation if applicable)</small>		%	%	%	%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$	-	-	\$ 2,400	\$	-	\$	-
Alternate 02 - A1-GR Add windows to classrooms C108	\$	-	\$	-	\$	-	\$	-
Alternate 03 - M1-JO Installation of rooftop attached to	\$	-	\$	-	\$	-	\$	-
Alternate 04 - A1-BU All work associated with				\$	-	\$	-	\$
Alternate 05 -								
Alternate 06 -								
Alternate 07 -								
Alternate 08 -								
Alternate 09 -								
Alternate 10 -								
Alternate 11 -								
Alternate 12 -								
Alternate 13 -								
Alternate 14 -								
Alternate 15 -								
ACCEPTED ALTERNATE COST PER CONTRACTOR &								
<b>Total Recommended Award + Accepted Alternates</b>	\$ 970,311	\$ 833,800	\$ 919,800	\$ 997,000	\$ 1,096,000	\$ 1,129,800	\$ 1,134,750	\$ -

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

**006B - Rough.Finish Carpentry & General Trades (Buchanan and Grant)**


Contractor	Clark Estimate	Hicks Construction	NSC	City Contracting	Wally Kosorski	Spense Brothers	Spartan Construction
Contact		April Dobat	Estimating	Jeff Flesor	Christine Bowan	Andrew Henry	Matt Spisak
Phone Number		586 566 6060	734 985 2371	248 990 8765	586 791 1100	734 756-3753	734 331 5061
<b>Base Bid</b>		<b>\$ 594,300</b>	<b>\$ 750,000</b>	<b>\$ 846,000</b>	<b>\$ 847,200</b>	<b>\$ 880,800</b>	<b>\$ 1,208,000</b>
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.							
All Addenda Acknowledged							
<b>Trade Hours</b>							
Bid Bond							
Bid Includes Bond Cost							
Criminal Affidavit							
Familial Disclosure Statement							
Affidavit of Compliance-Iran Economic Sanctions Act							
Attended Mandatory Pre-Bid							
Pre-Qualification Current							
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ 3,750	\$ 12,000	\$ -	\$ -	\$ -	\$ 5,000
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ 23,000	\$ 22,750	\$ 47,000	\$ 36,700	\$ 32,000	\$ 50,000	\$ -
Alternate 05 -							
Alternate 06 -							
Alternate 07 -							
Alternate 08 -							
Alternate 09 -							
Alternate 10 -							
Alternate 11 -							
Alternate 12 -							
Alternate 13 -							
Alternate 14 -							
Alternate 15 -							
ACCEPTED ALTERNATE COST PER CONTRACTOR &							
<b>Total Recommended Award + Accepted Alternates</b>	<b>\$ 607,074</b>	<b>\$ 594,300</b>	<b>\$ 750,000</b>	<b>\$ 846,000</b>	<b>\$ 847,200</b>	<b>\$ 880,800</b>	<b>\$ 1,208,000</b>

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

007A - Roofing					
Contractor	Clark Estimate	Lutz Roofing	Bloom Roofing	JD Candler	Royal Roofing
Contact		Estimating	Logan Brown	Aaron Stadler	Joe Sobas
Phone Number		586 739-1148		313 308-5152	248 276-7663
<b>Base Bid</b>		\$ 201,950	\$ 236,467	\$ 243,762	\$ 327,000
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms A114	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108 and	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-J0 Installation of rooftop attached to	\$ 10,950	\$ 3,890	\$ -	\$ -	\$ 32,500
Alternate 04 - A1-BU All work associated with modifications	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 349,933	\$ 201,950	\$ 236,467	\$ 243,762	\$ 327,000



Clark Construction Company Last Revision:	
Form Title:	
Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

008A - Entrances & Storefronts, Windows, Curtain Wall					
Contractor	Clark Estimate	Clinton Valley Products	Trenko Glass	Daniels Glass	Hewett Company
Contact		Mark Juliano	Adam Howey	Chris Mandelka	William Hewitt
Phone Number		586 447-9000	586 718-0618	313 538-2746	248 334-9200
<b>Base Bid</b>		\$ 244,005	\$ 264,750	\$ 282,478	\$ 320,000
Base Bid Valid - If Contractor is DQ, Puts Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ 1,800	\$ -	\$ -	\$ 2,200	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
<b>ACCEPTED ALTERNATE COST PER CONTRACTOR &amp; BLDG</b>					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 265,650	\$ 244,005	\$ 264,750	\$ 282,478	\$ 320,000

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

**009A - Metal Studs, Gypboard & Acoustic Ceilings (Churchill and Johnson)**

Contractor	Clark Estimate	Turner Brooks	Stenco Construction	Pontiac Ceiling	
Contact		Carolyn Conroy	George Lucero	Justin Gulewicz	
Phone Number		248 548 3408	734 751-9810	248 322-0252	
<b>Base Bid</b>		\$ 615,800	\$ 651,500	\$ 699,800	
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$	-	\$ 9,000		
Alternate 02 - A1-GR Add windows to classrooms C108	\$	-		\$	-
Alternate 03 - M1-J0 Installation of rooftop attached to	\$	-			
Alternate 04 - A1-BU All work associated with	\$	-		\$	-
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
<b>ACCEPTED ALTERNATE COST PER CONTRACTOR &amp; BLDG</b>					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 321,265	\$ 615,800	\$ 651,500	\$ 699,800	\$ -

Clark Construction Company  
 Last Revision:  
 Form Title:  
 Bid Tab



**Livonia Public Schools Phase IV Summer 2025**

009BA - Hard Tile (Churchill and Johnson)					
Contractor	Clark Estimate	Omega			
Contact					
Phone Number					
<b>Base Bid</b>		\$ 58,500			
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms		\$ 7,000			
Alternate 02 - A1-GR Add windows to classrooms C108					
Alternate 03 - M1-J0 Installation of rooftop attached to					
Alternate 04 - A1-BU All work associated with					
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
Alternate 16 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR &					
<b>Total Recommended Award + Accepted Alternates</b>	<b>\$ 48,913</b>	<b>\$ 58,500</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>

Clark Construction Company  
 Last Revision:  
 Form Title:  
 Bid Tab



**Livonia Public Schools Phase IV Summer 2025**

009BB - Hard Tile (Buchanan and Grant)					
Contractor	Clark Estimate	Omega			
Contact					
Phone Number					
<b>Base Bid</b>		\$ 18,988			
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$	-			
Alternate 02 - A1-GR Add windows to classrooms C108	\$	-			
Alternate 03 - M1-J0 Installation of rooftop attached to	\$	-			
Alternate 04 - A1-BU All work associated with	\$	-			
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR &					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 30,060	\$ 18,988	\$ -	\$ -	\$ -

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**


009B - Metal Studs, Gypboard & Acoustic Ceilings (Buchanan and Grant)				
Contractor	Clark Estimate	Turner Brooks	Stenco Construction	PCP
Contact		Carolyn Conroy	George Lucero	Justin Gulewicz
Phone Number		248 548 3408	734 751-9810	248 322-0252
<b>Base Bid</b>		\$ 300,700	\$ 401,500	\$ 423,750
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.				
All Addenda Acknowledged				
<b>Trade Hours</b>				
Bid Bond				
Bid Includes Bond Cost				
Criminal Affidavit				
Familial Disclosure Statement				
Affidavit of Compliance-Iran Economic Sanctions Act				
Attended Mandatory Pre-Bid				
Pre-Qualification Current				
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms			\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108		\$ 2,400	\$ -	\$ 9,685
Alternate 03 - M1-JO Installation of rooftop attached to			\$ -	\$ -
Alternate 04 - A1-BU All work associated with		\$ 8,700	\$ 8,500	\$ 9,510
Alternate 05 -				
Alternate 06 -				
Alternate 07 -				
Alternate 08 -				
Alternate 09 -				
Alternate 10 -				
Alternate 11 -				
Alternate 12 -				
Alternate 13 -				
Alternate 14 -				
Alternate 15 -				
<b>ACCEPTED ALTERNATE COST PER CONTRACTOR &amp; BLDG</b>				
<b>Total Recommended Award + Accepted Alternates</b>	\$ 266,322	\$ 300,700	\$ 401,500	\$ 423,750

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

**009CA - Carpet & Resilient Flooring (Churchill and Johnson)**

Contractor	Clark Estimate	Flooring Services	Cohns Commercial Flooring	Omega	Shock Brothers	Integrity Interiors	Turner Brooks
Contact		Amy Johnson	Lucas Beiswagner	Stacy Smith	Charles Shock	Adam Troyer	Scott McConnell
Phone Number		734 522-2622	248 374-9720	586 218-6800	586 585-7470		248 866-2813
<b>Base Bid</b>		\$ 177,395	\$ 195,263	\$ 208,054	\$ 210,100	\$ 239,780	\$ 260,500
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.							
All Addenda Acknowledged							
<b>Trade Hours</b>							
Bid Bond							
Bid Includes Bond Cost							
Criminal Affidavit							
Familial Disclosure Statement							
Affidavit of Compliance-Iran Economic Sanctions Act							
Attended Mandatory Pre-Bid							
Pre-Qualification Current							
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	%	%	%	%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-J0 Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 05 -							
Alternate 06 -							
Alternate 07 -							
Alternate 08 -							
Alternate 09 -							
Alternate 10 -							
Alternate 11 -							
Alternate 12 -							
Alternate 13 -							
Alternate 14 -							
Alternate 15 -							
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG							
<b>Total Recommended Award + Accepted Alternates</b>	\$ 200,115	\$ 177,395	\$ 195,263	\$ 208,054	\$ 210,100	\$ 239,780	\$ 260,500

Clark Construction Company Last Revision:	
Form Title: Bid Tab	



**Livonia Public Schools Phase IV Summer 2025**

009CB - Carpet & Resilient Flooring (Buchanan and Grant)								
Contractor	Clark Estimate	Omega	Turner Brooks	Shock Brothers	Cohns Commercial Flooring	Preimer Tile	Flooring Services	Integrity Interiors
Contact		Stacy Smith	Scott McConnell	Charles Shock	Lucas Beiswagner	Eugen Ilisei	Amy Johnson	Adam Troyer
Phone Number		586 218-6800	248 866-2813	586 585-7470	248 374-9720	313 450-2139	734 522-2622	
<b>Base Bid</b>		\$ 127,829	\$ 135,000	\$ 137,850	\$ 138,850	\$ 139,750	\$ 144,836	\$ 177,315
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.								
All Addenda Acknowledged								
<b>Trade Hours</b>								
Bid Bond								
Bid Includes Bond Cost								
Criminal Affidavit								
Familial Disclosure Statement								
Affidavit of Compliance-Iran Economic Sanctions Act								
Attended Mandatory Pre-Bid								
Pre-Qualification Current								
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%	%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ 5,700	\$ 4,500	\$ 4,250	\$ -	\$ 4,050	\$ 4,152	\$ 3,785	\$ -
Alternate 05 -								
Alternate 06 -								
Alternate 07 -								
Alternate 08 -								
Alternate 09 -								
Alternate 10 -								
Alternate 11 -								
Alternate 12 -								
Alternate 13 -								
Alternate 14 -								
Alternate 15 -								
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG								
<b>Total Recommended Award + Accepted Alternates</b>	\$ 143,903	\$ 127,829	\$ 135,000	\$ 137,850	\$ 138,850	\$ 139,750	\$ 144,836	\$ 177,315

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

**009DA - Painting & Wall Covering (Churchill and Johnson)**


Contractor	Clark Estimate	Continental Contracting	Classic Painting	GV Painting	Conci Painting
Contact		Frank Sallaku	Stephenie Sholty	Josh Vushaj	Alex Derdelakos
Phone Number		586 822-0330	517 404-6344	586 799-3993	734 464-7725
<b>Base Bid</b>		\$ 165,445	\$ 172,700	\$ 176,225	\$ 215,000
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ 2,100	\$ -
Alternate 03 - M1-J0 Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ 990	\$ -
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
<b>ACCEPTED ALTERNATE COST PER CONTRACTOR &amp; BLDG</b>					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 167,022	\$ 165,445	\$ 172,700	\$ 176,225	\$ 215,000



Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

009DB - Painting & Wall Covering (Buchanan and Grant)					
Contractor	Clark Estimate	Continental Contrating	Classic Painting	GV Painting	Conci Painting
Contact		Frank Sallaku	Stephenie Sholty	Josh Vushaj	Alex Derdelakos
Phone Number		586 822-0330	517 404-6344	586 799-3993	734 464-7725
<b>Base Bid</b>		\$ 163,415	\$ 172,000	\$ 179,395	\$ 198,300
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation  (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ 1,500	\$ 2,100	\$ 440
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ 990	\$ 2,260
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

10A - METAL LOCKERS					
Contractor	Clark Estimate	Rayhaven Group	Brainard Enterprises		
Contact		Steve Markham	Lindsay Codere		
Phone Number			616 874-9300		
<b>Base Bid</b>		\$ -	\$ -		
NA					
NA					
<b>NA</b>	\$ -	\$ -	\$ -	\$ -	\$ -
<b>NA</b>	N/A	\$ -	\$ -	\$ -	\$ -
<b>NA</b>	N/A			\$0	
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd, Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation <small>(Put Percentage to the right of the designation if applicable)</small>	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input checked="" type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms					
Alternate 02 - A1-GR Add windows to classrooms C108					
Alternate 03 - M1-J0 Installation of rooftop attached to					
Alternate 04 - A1-BU All work associated with		\$ 16,305	\$ 23,965		
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG		\$ -			
<b>Total Recommended Award + Accepted Alternates</b>	\$ -	\$ -	\$ -	\$ -	\$ -

Estimate v. Bids

\$1 \_\_\_\_\_

\$1 \_\_\_\_\_

Clark Construction Company  
 Last Revision:  
 Form Title:  
 Bid Tab



**Livonia Public Schools Phase IV Summer 2025**

011A - Food Service (Buchanan and Grant)				
Contractor	Clark Estimate	Stafford Smith	Great Lakes Hotel Supply	Breckenridge
Contact		Joan Graves	Enis Guzelaydin	Ben Wainwright
Phone Number		269 343-1240	313 962-9176	419 602-9325
<b>Base Bid</b>		\$ 333,800	\$ 357,308	\$ 470,386
NA				
NA				
NA				
NA				
NA				
NA				
NA				
NA				
NA				
NA				
NA				
NA				
NA				
<b>NA</b>	\$ 498,695	\$ 333,800	\$ 357,308	\$ 470,386
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.				
All Addenda Acknowledged				
<b>Trade Hours</b>				
Bid Bond				
Bid Includes Bond Cost				
Criminal Affidavit				
Familial Disclosure Statement				
Affidavit of Compliance-Iran Economic Sanctions Act				
Attended Mandatory Pre-Bid				
Pre-Qualification Current				
		%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation  (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms A114	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108 and	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-J0 Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ -
Alternate 05 -				
Alternate 06 -				
Alternate 07 -				
Alternate 08 -				
Alternate 09 -				
Alternate 10 -				
Alternate 11 -				
Alternate 12 -				
Alternate 13 -				
Alternate 14 -				
Alternate 15 -				
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG				
<b>Total Recommended Award + Accepted Alternates</b>	\$ 498,695	\$ 333,800	\$ 357,308	\$ 470,386

Clark Construction Company Last Revision:	
Form Title:	
Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

011A - Food Service (Churchill and Johnson)				
Contractor	Clark Estimate	Stafford Smith	Breckenridge	Great Lakes Hotel Supply
Contact		Joan Graves	Ben Wainwright	Enis Guzelaydin
Phone Number		269 343-1240	419 602-9325	313 962-9176
<b>Base Bid</b>		\$ 470,276	\$ 470,386	\$ 506,822
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.				
All Addenda Acknowledged				
<b>Trade Hours</b>				
Bid Bond				
Bid Includes Bond Cost				
Criminal Affidavit				
Familial Disclosure Statement				
Affidavit of Compliance-Iran Economic Sanctions Act				
Attended Mandatory Pre-Bid				
Pre-Qualification Current				
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)		%	%	%
	<input type="checkbox"/> MBE		<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE		<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE		<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE		<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB		<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB		<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal		<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local		<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms A114		\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108 and		\$ -	\$ -	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to		\$ -	\$ -	\$ -
Alternate 04 - A1-BU All work associated with		\$ -	\$ -	\$ -
Alternate 05 -				
Alternate 06 -				
Alternate 07 -				
Alternate 08 -				
Alternate 09 -				
Alternate 10 -				
Alternate 11 -				
Alternate 12 -				
Alternate 13 -				
Alternate 14 -				
Alternate 15 -				
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG				
<b>Total Recommended Award + Accepted Alternates</b>	\$ 626,690	\$ 470,276	\$ 470,386	\$ 506,822

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**


022A - Plumbing (Churchill and Johnson)					
Contractor	Clark Estimate	JM & Sons	Decal	Johnson & Wood	Miller Bolt
Contact		Dustan Cunningham	Bryan Niehaus	John Clark	Clint Miller
Phone Number		248 667 3140	586 864-2691	810 715-0700	586 977-3300
<b>Base Bid</b>	\$ -	\$ 472,504	\$ 627,900	\$ 682,700	\$ 720,000
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	%	%	%	%	%
	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms		\$ 6,000			
Alternate 02 - A1-GR Add windows to classrooms C108		\$ -			
Alternate 03 - M1-JO Installation of rooftop attached to		\$ -			
Alternate 04 - A1-BU All work associated with		\$ -			
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 430,598	\$ 472,504	\$ 627,900	\$ 682,700	\$ 720,000

Clark Construction Company  
 Last Revision:  
 Form Title:  
 Bid Tab



Livonia Public Schools Phase IV Summer 2025

022B - Plumbing (Buchanan and Grant)					
Contractor	Clark Estimate	JM & Sons	Decal	Johnson & Wood	Miller Bolt
Contact		Dustan Cunningham	Bryan Niehaus	John Clark	Clint Miller
Phone Number		248 867 3140	586 864-2691	810 715-0700	586 977-3300
<b>Base Bid</b>		\$ 410,116	\$ 463,600	\$ 582,000	\$ 648,000
NA	\$ -				
NA					
NA					
NA					
NA					
NA					
NA					
NA					
NA					
NA					
NA					
NA					
NA					
<b>NA</b>	\$ 315,190	\$ 410,116	\$ 463,600	\$ 582,000	\$ 648,000
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation		<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
(Put Percentage to the right of the designation if applicable)		<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
		<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
		<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
		<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
		<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
		<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
		<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms A114			\$ -		
Alternate 02 - A1-GR Add windows to classrooms C108 and			\$ -		
Alternate 03 - M1-JO Installation of rooftop attached to			\$ -		
Alternate 04 - A1-BU All work associated with modifications			\$ -		
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 315,190	\$ 410,116	\$ 463,600	\$ 582,000	\$ 648,000

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**


023A - HVAC (Churchill and Johnson)					
Contractor	Clark Estimate	Quality Aire Systems	Decal Mech	Miller Bolt	Johnson & Wood
Contact		Chris Marinkovich	Bryan Niehaus	Clint Miller	John Clark
Phone Number		734 550-9800	586 864-2691	586 997 3300	810 715-0700
<b>Base Bid</b>		\$ 1,443,000	\$ 1,633,500	\$ 2,065,000	\$ 2,077,000
NA					
NA					
NA					
NA					
NA					
NA					
NA					
<b>NA</b>	\$ 1,726,126	\$ 1,443,000	\$ 1,633,500	\$ 2,065,000	\$ 2,077,000
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current					
		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation <small>(Put Percentage to the right of the designation if applicable)</small>	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 02 - A1-GR Add windows to classrooms C108	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 03 - M1-JO Installation of rooftop attached to	\$ -	\$ -	\$ -	\$ 28,000	\$ 32,500
Alternate 04 - A1-BU All work associated with	\$ -	\$ -	\$ -	\$ -	\$ -
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					
<b>Total Recommended Award + Accepted Alternates</b>	\$ 1,726,126	\$ 1,443,000	\$ 1,633,500	\$ 2,065,000	\$ 2,077,000

Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

023B - HVAC (Buchanan and Grant)					
Contractor	Clark Estimate	Decal Mech	Qyality Aire Systems	Miller Bolt	Johnson & Wood
Contact		Bryan Niehaus	Chris Marinkovich	Clint Miller	John Clark
Phone Number		586 864-2691	734 550-9800	586 997 3300	810 715-0700
<b>Base Bid</b>		<b>\$ 2,112,400</b>	<b>\$ 2,137,000</b>	<b>\$ 2,595,000</b>	<b>\$ 2,772,000</b>
NA	\$ 100				
NA					
NA					
NA					
NA					
NA					
NA					
<b>NA</b>	<b>\$ 1,858,612</b>	<b>\$ 2,112,400</b>	<b>\$ 2,137,000</b>	<b>\$ 2,595,000</b>	<b>\$ 2,772,000</b>
Base Bid Valid - If Contractor is DQ, Pulls Bid, Non-Spec'd. Products, etc.					
All Addenda Acknowledged					
<b>Trade Hours</b>					
Bid Bond					
Bid Includes Bond Cost					
Criminal Affidavit					
Familial Disclosure Statement					
Affidavit of Compliance-Iran Economic Sanctions Act					
Attended Mandatory Pre-Bid					
Pre-Qualification Current		%	%	%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation <small>(Put Percentage to the right of the designation if applicable)</small>	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal
<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>	<b>Cost</b>
Alternate 01 - A1-CH Remove/Replace wall tile rooms			\$ -	\$ -	
Alternate 02 - A1-GR Add windows to classrooms C108			\$ -	\$ -	
Alternate 03 - M1-JO Installation of rooftop attached to			\$ -	\$ -	
Alternate 04 - A1-BU All work associated with			\$ 4,000	\$ 8,500	\$ 2,500
Alternate 05 -					
Alternate 06 -					
Alternate 07 -					
Alternate 08 -					
Alternate 09 -					
Alternate 10 -					
Alternate 11 -					
Alternate 12 -					
Alternate 13 -					
Alternate 14 -					
Alternate 15 -					
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG					
<b>Total Recommended Award + Accepted Alternates</b>	<b>\$ 1,858,612</b>	<b>\$ 2,112,400</b>	<b>\$ 2,137,000</b>	<b>\$ 2,595,000</b>	<b>\$ 2,772,000</b>



Clark Construction Company Last Revision:	
Form Title: Bid Tab	

**Livonia Public Schools Phase IV Summer 2025**

026A - Electrical (Churchill and Johnson)			
Contractor	Clark Estimate	Great Lakes Power	Green Line
Contact		Rob Schwrab	Greg Abb
Phone Number		586 716 4000	248 231 5716
<b>Base Bid</b>		\$ 1,306,600	\$ 1,416,000
NA			
NA			
NA			
NA			
NA			
NA			
NA			
NA			
NA			
<b>NA</b>	\$ 1,090,167	\$ 1,306,600	\$ 1,416,000
Base Bid Valid - If Contractor is DQ, Puts Bid, Non-Spec'd. Products, etc.			
All Addenda Acknowledged			
<b>Trade Hours</b>			
Bid Bond			
Bid Includes Bond Cost			
Criminal Affidavit			
Familial Disclosure Statement			
Affidavit of Compliance-Iran Economic Sanctions Act			
Attended Mandatory Pre-Bid			
Pre-Qualification Current		%	%
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation (Put Percentage to the right of the designation if applicable)	<input type="checkbox"/> MBE	<input type="checkbox"/> MBE	
	<input type="checkbox"/> WBE	<input type="checkbox"/> WBE	
	<input type="checkbox"/> DBE	<input type="checkbox"/> DBE	
	<input type="checkbox"/> SBE	<input type="checkbox"/> SBE	
	<input type="checkbox"/> VOB	<input type="checkbox"/> VOB	
	<input type="checkbox"/> SDVOB	<input type="checkbox"/> SDVOB	
	<input type="checkbox"/> Tribal	<input type="checkbox"/> Tribal	
	<input type="checkbox"/> Local	<input type="checkbox"/> Local	
<b>ALTERNATES</b>	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms			
Alternate 02 - A1-GR Add windows to classrooms C108			
Alternate 03 - M1-J0 Installation of rooftop attached to			
Alternate 04 - A1-BU All work associated with			
Alternate 05 -			
Alternate 06 -			
Alternate 07 -			
Alternate 08 -			
Alternate 09 -			
Alternate 10 -			
Alternate 11 -			
Alternate 12 -			
Alternate 13 -			
Alternate 14 -			
Alternate 15 -			
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG			
<b>Total Recommended Award + Accepted Alternates</b>	\$ 1,090,167	\$ 1,306,600	\$ 1,416,000

Clark Construction Company  
 Last Revision:  
 Form Title:  
 Bid Tab




Recommended Bidder

Livonia Public Schools Phase IV Summer 2025

026B - Electrical (Buchanan and Grant)

Contractor	Clark Estimate	Grant Lakes Power	Green Line	Max Electric						
Contact		Rob Schwrab	Greg Abb	Joe Viviano						
Phone Number		586 776 4000	248 231 5716							
<b>Base Bid</b>		\$ 657,000	\$ 850,000	\$ 930,000						
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
NA										
<b>NA</b>	\$ 951,511	\$ 657,000	\$ 850,000	\$ 930,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
Base Bid Valid - If Contractor is OQ, Pulls Bid, Non-Spec'd Products, etc. All Addenda Acknowledged										
<b>Trade Hours</b>										
Bid Bond										
Bid Includes Bond Cost										
Criminal Affidavit										
Familial Disclosure Statement										
Affidavit of Compliance-Iran Economic Sanctions Act										
Attended Mandatory Pre-Bid										
Pre-Qualification Current										
MBE/WBE/SBE/DBE/VOB/SDVOB/Local Participation										
(Put Percentage to the right of the designation if applicable)										
<b>ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost
Alternate 01 - A1-CH Remove/Replace wall tile rooms A114										
Alternate 02 - A1-GR Add windows to classrooms C106 and	23000	See Below	5,000	25,000						
Alternate 03 - M1-JO Installation of rooftop attached to										
Alternate 04 - A1-BU All work associated with modifications	5,000	2,000	12,000							
Alternate 05 -										
Alternate 06 -										
Alternate 07 -										
Alternate 08 -										
Alternate 09 -										
Alternate 10 -										
Alternate 11 -										
Alternate 12 -										
Alternate 13 -										
Alternate 14 -										
Alternate 15 -										
ACCEPTED ALTERNATE COST PER CONTRACTOR & BLDG										
<b>Total Recommended Award + Accepted Alternates</b>	\$ 951,511	\$ 657,000	\$ 850,000	\$ 930,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
<b>CLARIFICATIONS / EXCLUSIONS / VOLUNTARY ALTERNATES</b>	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost
Payment & Performance Bond - if not included in base bid and was required to be										
Combined Bid Savings Credit										
<b>Total Recommended Award + Accepted</b>	\$ 951,511	\$ 657,000	\$ 850,000	\$ 930,000	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

\$6750 Added cost for Grant windows due to post bid discussion with A/E Firm.  
 Total Alternate Cost \$27,750

Clark Construction Company Last Revision:	
Form Title: Bid Tab - Alternates	

**ALTERNATES - TOTAL CONSTRUCTION COST**

Alternate 01 - A1-CH Remove/Replace wall tile rooms A114 and A115	Alternate Bid Cost	Design/Estimate Contingency	Bid Contingency	Supervision	General Conditions	Subcontractor Default Program	GLI	Builder's Risk	PLM Bond	Permits	Construction Contingency	Fee	ALTERNATE TOTAL
009D - Hard Tile	\$ 7,000	\$ -	\$ -		\$ 140	\$ -	\$ -	\$ -	\$ -		\$ 700	\$ 143	
022A - Plumbing	\$ 6,000	\$ -	\$ -		\$ 120	\$ -	\$ -	\$ -	\$ -		\$ 600	\$ 122	
<b>TOTALS</b>	<b>\$ 13,000</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 260</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 1,300</b>	<b>\$ 265</b>	<b>\$ 14,825</b>

Alternate 02 - A1-GR Add windows to classrooms C108 and C109	Alternate Bid Cost	Design/Estimate Contingency	Bid Contingency	Supervision	General Conditions	Subcontractor Default Program	GLI	Builder's Risk	PLM Bond	Permits	Construction Contingency	Fee	ALTERNATE TOTAL
008A - Entrances & Storefronts, Windows, Curtain Wall	\$ 1,800	\$ -	\$ -		\$ 36	\$ -	\$ -	\$ -	\$ -		\$ 180	\$ 37	
009A - Metal Studs, Gypboard & Acoustic Ceilings	\$ 2,400	\$ -	\$ -		\$ 48	\$ -	\$ -	\$ -	\$ -		\$ 240	\$ 49	
026A - Electrical	\$ 29,750	\$ -	\$ -		\$ 595	\$ -	\$ -	\$ -	\$ -		\$ 2,975	\$ 607	
<b>TOTALS</b>	<b>\$ 33,950</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 679</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 3,395</b>	<b>\$ 693</b>	<b>\$ 38,717</b>

Alternate 03 - M1-JO Installation of rooftop attached to screen wall on RTU-3	Alternate Bid Cost	Design/Estimate Contingency	Bid Contingency	Supervision	General Conditions	Subcontractor Default Program	GLI	Builder's Risk	PLM Bond	Permits	Construction Contingency	Fee	ALTERNATE TOTAL
NOT ACCEPTED	\$ -	\$ -	\$ -		\$ -	\$ -	\$ -	\$ -	\$ -		\$ -	\$ -	
<b>TOTALS</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>

Alternate 04 - A1-BU All work associated with modifications to C109 and C115	Alternate Bid Cost	Design/Estimate Contingency	Bid Contingency	Supervision	General Conditions	Subcontractor Default Program	GLI	Builder's Risk	PLM Bond	Permits	Construction Contingency	Fee	ALTERNATE TOTAL
006A - Rough Finish Carpentry & General Trades	\$ 16,000	\$ -	\$ -		\$ 320	\$ -	\$ -	\$ -	\$ -		\$ 1,600	\$ 326	
011B - Lockers	\$ 16,305	\$ -	\$ -		\$ 326	\$ -	\$ -	\$ -	\$ -		\$ 1,631	\$ 333	
<b>TOTALS</b>	<b>\$ 32,305</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 646</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 3,231</b>	<b>\$ 659</b>	<b>\$ 36,841</b>