



2810 Sydney Rd.  
Plant City, FL 33566  
813-756-6001p  
813-305-1419f  
www.gtgrandstands.com

**PROPOSAL/SCOPE OF WORK**  
**Livonia Public Schools – Tennis Bleachers**  
**Livonia, MI**  
**GTG Quote #RC1013231R1**

**The Interlocal Purchasing System (T.I.P.S)**  
**Contract #230801 – Auditorium, Stadium, Field Seating,**  
**Bleachers, and Installation Services**

November 3, 2023

(4) 4 Row x 27', Non-Elevated Bleachers Each Featuring:

- (57) total net seats
- (2) wheelchair spaces with companion seating included
- Aluminum angle frame understructure
- Bleacher is designed to be installed on flat concrete pad (All concrete by others)
- 24" tread with 8" rise
- Nominal 2" x 10" anodized aluminum seats
- Semi-closed mill finish aluminum deck
- Anodized aluminum risers
- (1) aisle, 4' wide, equipped with 1.9" O.D. mid-aisle handrail and contrasting nosing
- 9 gauge galvanized 2" mesh chain link guard rail system
- One year warranty

Price for Materials Delivered and Installed, Excluding Concrete Pad: \$43,690

ADD \$2,000 to the order total if engineer sealed drawings are required.

**Preliminary Project Schedule:**

Shop Drawings:	6 weeks (after receipt of order)
Bleacher Fabrication:	10-12 weeks (after approval of shop drawings)
Installation:	1 week (subject to installer availability)

**Exclusions:**

- Prevailing wage or union labor
- Electrical grounding of bleachers, if required
- Any site work or grading
- Any demolition

Please send this proposal and the PO as one PDF to [tipspo@tips-usa.com](mailto:tipspo@tips-usa.com) for processing and verification.

- Relocation of existing utilities or underground unknowns
- Any work associated with accessible route to bleachers
- All site fencing
- Concrete pad for bleachers
- Leveling or shimming of bleacher due to sloping concrete
- Removal of oxidation/staining from mill finish aluminum plank
- All liquidated damages
- Bonding
- Permits or permit fees

**Qualifications:**

- **Applicable use tax is included in the pricing.**
- Preliminary schedule is as estimated project timeline and is not a guarantee of completion. Schedule is contingent on the timely receipt of purchase order, signed approval drawings, color selections (if applicable), order backlog, governmental approval process (if applicable), and material/supply chain availability.
- Force Majeure: No Party to this Agreement shall be responsible for any delays or failure to perform any obligation under this Agreement due to acts of God, outbreaks, epidemic/pandemic or the spreading of disease or contagion strikes or other disturbances, including, without limitation, war, insurrection, embargoes, governmental restrictions, acts of governments or governmental authorities, and any other cause beyond the control of such party. During an event of force majeure, the Parties' duty to perform obligations shall be suspended.
- Economical mill finish tread planking has been specified for all walking surfaces on this project. This mill finish planking may have water stains (dark black, brown, or white) present resulting from unavoidable condensation that occurs during packaging, transporting, and storage preceding installation. **Removal of these stains or board replacement upon completion of installation is not part of our proposal. A clear anodized finish may be purchased to eliminate potential stains if selected as an upgraded finish at additional cost of \$3,956.**
- Owner to provide access to through and around site for staging and equipment
- This scope of work will become part of the contract
- Progress payments shall be incorporated into the contract
- Prices are based on current market value of aluminum, steel, and freight prices. Any pricing beyond 30 days may be affected by these fluctuations.
- Project delays caused by outside agencies beyond 90 days of contract completion date will be cause for change order for material cost increases
- All quotes are quoted according to IBC/ICC 300 building codes
- We have based our proposal on the information provided in your e-mail. No written specifications or bid documents have been provided. Any change to our design or specifications may affect the final cost.

**Pricing is valid for 30 days. If you have any questions or need further information, please call me.**

**Thank you,**

Josh Herring  
**GT Grandstands, Inc.**  
815-302-5496

Please send this proposal and the PO as one PDF to [tipspo@tips-usa.com](mailto:tipspo@tips-usa.com) for processing and verification.