

Plante Moran Cresa, LLC 3000 Town Center, Suite 100 Southfield, MI 48075 Tel: 248.223.3500 | Fax: 248.223.3150 pmcresa.com

March 16, 2022

Mr. Phillip Francis Asst. Superintendent of District Services Livonia Public Schools 15125 Farmington Road Livonia, MI 48154

RE: 2021 Bond Program Contract Award Recommendation for Move Management Bids Coolidge ES / Kennedy ES / Randolph ES / Cooper UES / Emerson MS

Dear Mr. Francis:

This letter transmits an update from Plante Moran Cresa (PMC) as it relates to the assignment to assist and advise Livonia Public Schools (LPS) in its selection of Move Management Vendors for the Projects listed above. This update represents the mutual efforts of PMC and LPS administration and staff (the Bond Team) to present a framework in order to identify, evaluate and recommend Vendors for these Projects.

On February 17, 2022, Bid Documents were formally issued and made available. An advertisement for bids was published in a local newspaper and also posted to the required State of Michigan websites.

On March 9, 2022, three (3) bid proposals were received and publicly opened. Over the next few days, the bid proposals were reviewed to determine the budget implications. An interview was held with the apparent low bidder on March 15, 2018. The scope of work, project schedule, phasing, manpower requirements, and other particulars regarding the work were reviewed and discussed.

Upon completion of the interviews, and after subsequent clarifications and discussions, the Bond Team is recommending **DMS Moving Systems** for contract award:

Including project acceptance of Alternates #1 through #3 and contingency dollars of \$20,000, the total Project award recommendation equals **\$100,215.00**.

The costs for this work will be detailed in the contract, which was included in this RFP, pending final review and approval of terms by district legal counsel.

The Project Team is available at the Board's convenience to answer any questions regarding bidding, the proposals, interview process, or the recommendations of the Bond Team. Please direct all questions through me via email at brian.weber@plantemoran.com.

Mr. Phillip Francis Livonia Public Schools

Sincerely,

PLANTE MORAN CRESA

Jer Well

Brian Weber Vice President

Enclosures: Summary of Costs Bid Tabulations Vendor Proposal





Proposal: 2021 Bond Program - Move Management: 2022 Projects

Recorded By: Brian Weber (Plante Moran Cresa)

Location: Livonia Administrative Offices

Date: March 9, 2022

Read By: Harry Lau (Livonia Public Schools)

	Bid Security	Bid Formality				Base Bid		Alternate #1		Alternate #2		A	ternate #3	
Contractor Name		Add	EOE	Fam. Dis.	Iran	Total		Add Manpower		Coolidge		Kitchen Eq.		Comments / Voluntary Alternates
DMS Moving Systems	Yes	Yes	Yes	Yes	Yes	\$	70,500	\$	5,300	\$	1,400	\$	3,015	Cashiers Check
Premier Relocations, LLC	Yes	Yes	Yes	Yes	Yes	\$	222,800	\$	12,600	\$	2,100	\$	2,520	Cashiers Check
University Moving and Storage Co.	Yes	Yes	Yes	Yes	Yes	\$	171,250	\$	11,200	\$	1,700	\$	2,800	Cashiers Check