

223 West Jackson Boulevard Suite 1200 Chicago, IL 60606

Phone: (312) 253-3400

November 7, 2023

Mrs. Courtney Whited Business Manager/CSBO Lincolnwood School District 74 6950 N. East Prairie Road Lincolnwood, IL 60712

RE: 2024-2025 Rutledge Hall Renovations and Lincoln Hall Sitework Project No. 23039

Dear Mrs. Whited:

Bids for the above referenced project were received at 1:00 p.m. on Wednesday, November 1, 2023. There were nine (9) bidders of record; seven (7) bids were received. A bid tabulation sheet is herein attached for your review.

We have analyzed the bids and the qualifications of the bidders and recommend that the contract for the 2024-2025 Rutledge Hall Renovations and Lincoln Hall Sitework project be awarded to the lowest responsible, responsive bidder, **Stuckey Construction.** Their total base bid proposal is for \$5,079,000.00. This includes allowance monies in the amount of \$300,000.00 which will be returned to the school district if not used at the end of the project.

Contractors were also asked to provide pricing for four alternates. Stuckey Construction provided the following prices:

- 1. Provide renovation work associated in Room #19 Mother's Room per plans. (+ \$47,000.00).
- 2. Provide BAS controls on cabinet unit heaters that currently do not have controls. (+\$24,000.00).
- 3. At new ceilings, replace existing sprinkler heads with concealed sprinkler heads. (+ \$44,000.00).
- 4. Remove existing tackboards and tackwalls in corridor and replace with new. (+ \$45,000.00).

The Facilities Committee may choose to accept or reject any alternates. If all four alternates are included, Stuckey Construction's total bid amount equals \$5,239,000.00.

Bids are aligned with cost estimates and project budget. Studio GC will be at the Facilities Committee Meeting to further discuss the bid results with the committee.



223 West Jackson Boulevard Suite 1200 Chicago, IL 60606

Phone: (312) 253-3400

Please do not hesitate to contact me if you have any questions.

Sincerely,

Athi Toufexis, AIA, ALEP, LEED-AP

Enclosure – Bid Tabulation

cc: Vicki Luczynski, Studio GC



223 W. Jackson Blvd.

Suite 1200

Chicago, IL 60606

P: (312) 253-3400

Client: Lincolnwood SD 74

Project Name: 2024-2025 Rutledge Hall Renovations

Project No.: 23039

Bid Date: Wednesday, November 1, 2023 @ 1:00pm

Project Architect: Athi Toufexis

BID TAB WORKSHEET

Contractor	Total Bid	Alternates				Addendum			Bid	Domostro
Contractor	Amount					#1	#2	#3	Rona	α Remarks
		Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4					
Bear Construction 847-222-7504	\$5,259,000.00	\$45,400.00	\$21,400.00	\$39,700.00	\$61,800.00	Х	Х	Х	Х	
CCC Holdings 773-721-2500	\$5,895,000.00	Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4	х	x	x	х	
		\$53,000.00	\$53,000.00	\$42,000.00	\$55,000.00					
Construction Solutions 708-239-0001	NO BID	Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4					
F.H. Paschen 773-444-3474	\$5,740,100.00	Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4	Х	Х	х	х	
		\$40,800.00	\$53,200.00	\$65,000.00	\$32,600.00					
		Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4					
Henry Brothers 708-430-5400	NO BID									

Alt. No. 1: State the amount ADDED to the Base Bid to provide renovation work in Room #19 per drawings (Mothers' room).

Alt. No. 2: State the amount ADDED to the Base Bid to provide BAS controls on cabinet unit heaters that do not currently have controls per plans.

Alt. No. 3: State the amount ADDED to the Base Bid at new ceiling, replace existing sprinkler heads with concealed sprinkler head type.

Alt. No. 4: State the amount ADDED to the Base Bid to replace corridor tackboards/tackwalls per drawings.



223 W. Jackson Blvd.

Suite 1200

Chicago, IL 60606

P: (312) 253-3400

Client: Lincolnwood SD 74

Project Name: 2024-2025 Rutledge Hall Renovations

Project No.: 23039

Bid Date: Wednesday, November 1, 2023 @ 1:00pm

Project Architect: Athi Toufexis

BID TAB WORKSHEET

Contractor	Total Bid	Alternates				Addendum			Bid	Remarks
Contractor	Amount					#1	#2	#3	Bond	Hemarks
		Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4					
Leopardo Companies 224-370-5876	\$5,518,000.00	\$27,000.00	\$33,000.00	\$1,700.00	\$49,000.00	х	Х	Х	Х	
Reed Construction 312-995-0412	\$5,103,667.00	Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4	x	х	х	х	
		\$39,685.00	\$23,659.00	\$96,123.00	\$21,661.00					
Stuckey Construction 847-336-8575	\$5,079,000.00	Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4	x	х	х	х	
		\$47,000.00	\$24,000.00	\$44,000.00	\$45,000.00					
Troop Contracting 630-568-5252	\$5,249,000.00	Alt. No. 1	Alt. No. 2	Alt. No. 3	Alt. No. 4		x	Х	x	
		\$37,000.00	\$20,700.00	\$39,000.00	\$32,000.00	Х				

Alt. No. 1: State the amount ADDED to the Base Bid to provide renovation work in Room #19 per drawings (Mothers' room).

Alt. No. 2: State the amount ADDED to the Base Bid to provide BAS controls on cabinet unit heaters that do not currently have controls per plans.

Alt. No. 3: State the amount ADDED to the Base Bid at new ceiling, replace existing sprinkler heads with concealed sprinkler head type.

Alt. No. 4: State the amount ADDED to the Base Bid to replace corridor tackboards/tackwalls per drawings.