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WATA pocument A101 - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Ninth day of June inthe year Two Thousand

Fifteen.
(In words, indicate day, month and year)

BETWEEN the Owner:
(Name, address and other information)

Tupelo Public School District
72 South Green Street
Tupelo, MS 38804

PH: 662-841-8850
FX: 662-341-8887

and the Contractor:
(Name, address and other information)

3G Industrial Roofing, LLC
504 E. Hwy 72
Fredericktown, MO 63645

PH: 573.944.6245

for the following Project:

(Name, location and detailed description)

Tupelo Public School District, Re-Roof of The Fillmore Center, Tupelo, MS

The Architect:
(Name, address and other information)

JBHM Architects, P.A.
105 Court Street
Tupelo, MS 38804

PH: 662-844-1822
FX: 662-844-0971

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document A201™—-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

The commencement date will be fixed in a notice to proceed.

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than  July 31, 2015 as
specified in the Contract Documents:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the

Work.)
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The Work shall reach Substantial Completion not later than July 31, 2015 according to the terms and conditions of
the Contract.

Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liguidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

Liquated damages will be assessed for each calendar day thereafter as follows: $500.00 per day.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Two Hundred, Forty-seven Thousand, Four Hundred and Fifty Dollars and
Zero Cents  ($ 247,450.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Alternate No. 1: Fluid Applied Roof - ACCEPTED

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit
N/A

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price

Alternate No. 1: Up to 5% deck Up to 5% deck replacement
replacement, as needed, if uncovered
during the work

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.
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§ 5.1.4 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.5 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of Five percent (
5.00% ). Pending final determination of cost to the Owner of changes in the Work, amounts not in
dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General
Conditions of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of Five percent ( 5.00% );

Subtract the aggregate of previous payments made by the Owner; and
Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-2007.

2w

§ 5.1.6 The progress payment amount determined in accordance with Section 5.1.5 shall be further modified under
the following circumstances:
A1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any.)
2
(Paragraphs deleted)
Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any
additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.7 Reduction or limitation of retainage, if any, shall be as follows:

(Paragraphs deleted)

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

Once the work is at least fifty percent (50%) complete, on schedule and satisfactory in the Architect’s and the
Owner’s opinion, fifty percent (50%) of the retainage held to date shall be returned to the contractor for the
distribution to the appropriate subcontractors and suppliers and retainage thereafier shall be withheld at the rate of
two and one-half percent (2.5%)

§ 5.1.8

(Paragraphs deleted)

Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for materials
or equipment which have not been delivered and stored at the site.

(Paragraph deleted)
§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect.
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§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

N/A

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007

[ X]Litigation in a court of competent jurisdiction

[ ] Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

The applicable rate of interest according to Mississippi law.

§ 8.3 The Owner’s representative:
(Name, address and other information)

Dr. Gearl Loden, Superintendent
Tupelo Public School District
72 South Green Street

Tupelo, MS 38804

§ 8.4 The Contractor’s representative:
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(Name, address and other information)

Benjamin Brubacher

3G Industrial Roofing, LLC
504 E. Hwy 72
Fredericktown, MO 63645

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated
in the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for
Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
Section 00 22 13 Supplementary 04/23/2015 002213-21
Conditions

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

| Tupelo Public School District, Re-Roof of The Fillmore Center, Tupelo, MS

Section Title Date Pages
Tupelo Public School 04/23/2015 All inclusive through
District Division 9, Page 09 91
13-8

Re-Roof of The
Fillmore Center
Tupelo, MS

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement,)
| Tupelo Public School District, Re-Roof of The Fillmore Center

Number Title Date

A000 Cover Sheet 04/23/2015
Al0l Existing Roof Plan

Al02 Existing Roof Photographs

A201 Roof Plan

A202 Roof Details

A801 Alternate No. 1 - Roof Details

§ 9.1.6 The Addenda, if any:
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Number Date Pages
Addendum 1 May 20, 2015 2 pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance requived in Article 11 of AIA Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($ 0.00)
See General Conditions and
Supplementary Conditions Article 11

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
Dr. Gearl Loden, Superintendent Ben Brubacher, President
(Printed name and title) (Printed name and title)
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