I recommend accepting the lowest responsible bid from Cosney Corporation with Alternates #1 and #5 in the amount of \$136,022.00. This expense is within the construction project budget and will be paid from the construction fund.



January 30, 2013

Mr. Chuck Stanger; Director of Buildings & Grounds Becker Public Schools Independent School District #726 12000 Hancock Street Becker, MN 55308

Re: Becker Schools – 2013 High School Gymnasium Bleacher Replacement Project ICS Project #5046-D

Dear Mr. Stanger:

At 2:30 p.m. on Tuesday, January 29, 2013, we received three (3) bids for the Becker Schools 2013 High School Gymnasium Bleacher Replacement Project. All bids received are within your budget. A copy of the bid tabulation is enclosed for your review.

ICS Consulting, Inc. has reviewed the bids received for the above referenced project. We have contacted the apparent low bidder, Cosney Corporation and have confirmed that their bid is valid. Our itemized recommendation is as follows:

Base Bid:

Cosney Corporation – Total Base Bid Amount: \$ 132,500.00

Alternate #1: Single Phase Power \$2,887.00

Alternate #5: Limit Switches \$635.00

Total Recommended Award Amount: \$136,022.00

Based on the recommendations above, we recommend that the District enter into a contract with Cosney Corporation of Long Lake, Minnesota for the total Bid amount of \$136,022.00.

Upon your action, we will draft a contract reflecting this amount to the Contractor.

Sincerely,

Scott Johnson Project Manager

Attachments

Becker Schools - 2013 High School Gymnasium Bleacher Replacement Project Independent School District # 726 Becker Public Schools

OWNER: Independent School District # 726 PROGRAM MANAGER: ICS Consulting, Inc.

Base Bids due at 2:30 p.m. Single Prime

Tuesday, January 29, 2013

BID TABULATIONS

	BIDDER	BIDDER	BIODER	BIDDER	BIDDER	BIDDER	BIDDER
	Cosney Corporation	Anderson Ladd	H&B Specialized Products, Inc				
BID SECURITY	Yes	sək	Yes				
ADDENDA REC'D.	-		L				
BASE BID	\$132,500.00	\$156,800.00	\$167,344.00				
VOLUNTEER ALTERNATES:							
Alternate No. 1 - Single Phase Power	ADD: \$2,887.00						
Alternate No. 2 - 12 deep courtside Seats	ADD: \$2,850.00						
Alternate No. 3 - Połydeck Decking	ADD: \$3,273.00						
Alternate No. 4 - Motion Monitors	ADD: \$852.00						
Atternate No. 5 - Limit Switches	ADD: \$635.00						
Alternate No. 6 - Seat Number and Row Letters	ADD: \$1,800.00			•			
Alternate No. 7 - Install Irwin Infinity Seats in lieu of Blowmold Seat		DEDUCT: (\$15,500.00)					



Becker High School - Gymnasium Bleacher Replacement

January 29, 2013

Voluntary Alternates:

Single Phase Power: ADD +\$2,887.00

Three phase power is included in the base bid. If single phase power is provided add amount stated.

12" deep Courtside Seats: ADD +S2,850.00

10" deep Courtside seats are provided in the base bid.

Polydeck decking: ADD +S3,273.00

Clear coated plywood decking is included in the base bid. For polyethylene overlay please add amount stated.

Motion Monitors: ADD +\$852.00

Motion monitors provide an audible and visual warning that the bleachers are moving. They consist of a light/siren that is mounted under the bleachers.

Limit Switches: ADD +S635.00

Limit switches shut the motors down when the bleachers are fully opened or closed. They prevent the operator from holding the button down and damaging the floor or bleacher wheels.

Seat Number and Row Letters: ADD +\$1,800.00