

VAISD Ag Barn Proposal
Bid Tabulation Results

Company:	Roesch	PWR	Moody	Piazza	Component	Mart
Base Amount:	\$ 277,000	\$ 198,493	\$ 164,000	\$ 234,000	\$ 328,500	\$ 222,500
Alternate #1:	\$ 8,500	\$ 17,154	\$ 9,600	\$ 11,254	\$ 5,000	\$ 15,955
Construction Time	165	70	120	120	90	130

Rating Category	Potential Value	Value Assigned	Value Assigned	Value Assigned	Value Assigned	Value Assigned	Value Assigned
Proposed Construction Contract Amount	40	23.7	33.0	40.0	28.0	20.0	29.5
Proposed Construction Contract Time (less than 180 days)	25	10.6	25.0	14.6	14.6	19.4	13.5
Prior Experience with the District	10	0.0	0.0	10.0	0.0	0.0	10.0
Project Experience	10	10.0	10.0	10.0	10.0	10.0	10.0
Key Project Personnel	5	5.0	5.0	5.0	5.0	5.0	5.0
Subcontractors	5	5.0	0.0	0.0	5.0	5.0	5.0
Financial Background	3	3.0	0.0	0.0	3.0	3.0	3.0
Quality Control Program	2	2.0	0.0	0.0	2.0	2.0	2.0
TOTAL OF WEIGHTED VALUE	100	59.3	73.0	79.6	67.6	64.4	77.9