

Evans Middle School 2026 Refresh Phase 3 - Bid and Cost Summary

January 20, 2026

Page 1 of 1

TRADE	Contractor Solicited	Bids
PAINTING	Jonsco	\$236,528.00
	Prime	\$155,799.00
	Victors	\$171,750.00
	Bilt Construction	\$147,608.00
PLUMBING	RG Plumbing	\$143,990.00
	One Source Building	\$150,000.00
	Evans Plumbing	\$157,645.00
TOILET PARTITIONS	Hexagon - included all accessories	\$15,438.13
	Bilt - Incomplete Bid	\$5,600.00
	Prime - Incomplete Bid	\$9,223.00
GENERAL CONSTRUCTION	Prime	\$185,676.00
	One Source Building	\$354,050.00
	Bilt Construction	\$191,540.00
DOORS	Dallas Door & Supply	\$34,910.00
	DH Pace	\$49,210.00
	Fairway Doors	\$59,346.00
BLEACHERS	All Season Sports	\$164,610.00
	Ponder	\$173,821.00
	Bilt Construction	\$181,074.50
Subtotal of to Date		\$698,096.13
Contingency (15%)		\$104,714.42
Subtotal of Refresh Work to Date with Contingency		\$802,810.55