OPINION OF PROBABLE COST

Ector County ISD 6" Force Main from Knox Campus to Odessa Phase 1



Parkhill, Smith & Cooper, Inc 4222 85th Street Lubbock, Texas 79423

Item No.	Description	Unit	Quantity	Unit Price	Extension
1.	Contractor Mobilization/Bonds/Overhead	E.A.	1	\$130,000.00	\$130,000
					,
	Transmision Line from Knox to Cavazos				
2.	Manholes (0-8' Depth)	E.A.	3	\$4,500.00	\$13,500
3.	Lift Station	L.S.	1	\$150,000.00	\$150,000
	6" Force Main	L.F.	10,500	\$35.00	\$367,500
5.	12" Steel Casing in bore	L.F.	450	\$150.00	\$67,500
6.	Electrical	L.S.	1	\$50,000.00	\$50,000
7.	6' Chain Link Fence for Lift Station	L.S.	200	\$35.00	\$7,000
8.	6" Ductile Iron Fittings	TON	1.00	\$12,000.00	\$12,000
9.	6" Gate Valve & Box	EA	11	\$1,500.00	\$16,500
New '	Transmision Line from Cavazos to Kellus Turner				
10.	Manholes (0-8' Depth)	E.A.	3	\$4,500.00	\$13,500
11.	Lift Station	L.S.	1	\$150,000.00	\$150,000
12.	6" Force Main	L.F.	10,800	\$35.00	\$378,000
13.	12" Steel Casing in bore	L.F.	770	\$150.00	\$115,500
	Electrical	L.S.	1	\$50,000.00	\$50,000
15.	6' Chain Link Fence for Lift Station	L.S.	200	\$35.00	\$7,000
16.	6" Ductile Iron Fittings	TON	1.00	\$12,000.00	\$12,000
	6" Gate Valve & Box	EA	11	\$1,500.00	\$16,500
New '	Transmision Line from Kellus Turner to Odessa Tie In				
	Manholes (0-8' Depth)	E.A.	3	\$4,500.00	\$13,500
	Lift Station	L.S.	1	\$150,000.00	\$150,000
	6" Force Main	L.F.	21,000	\$35.00	\$735,000
	12" Steel Casing in bore	L.F.	1.425	\$150.00	\$213,750
	Electrical	L.S.	1	\$50,000.00	\$50,000
	6' Chain Link Fence for Lift Station	L.S.	200	\$35.00	\$7,000
	6" Ductile Iron Fittings	TON	1.00	\$12,000.00	\$12,000
	6" Gate Valve & Box	EA	21	\$1,500.00	\$31,500
	SubTotal Construction Items				\$2,769,250
	Contingency (12%)				\$332,300
	Opinion of Total Construction Cost				\$3,101,550
	Factoristics				¢006 600
	Engineering				\$286,600
	Ector County Pipeline Agreement**				\$77,000
	Surveying				\$92,000
	Testing/Geotech				\$90,000
	RPR*	l			\$130,000

TOTAL OPINION OF PROBABLE CONSTRUCTION COST

\$3,777,150

This Opinion of Probable Cost was prepared by Kori E. Welch, P.E. # 111781, firm No. 560, and shall not be used for construction permitting or other contruction purposes.

Page 1 of 1 12/20/2013

^{*}RPR fee based upon average of 4 half days per week Inspection for 12 Month Construction Time Period.