



Date: October 22, 2025

Quote #: 100254.10.22.2025

Project: Crosby ISD Sports Complex Canopy Netting

Contacts: Robert Heniff

281-328-9200 \*1218

[rheniff@crosbyisd.org](mailto:rheniff@crosbyisd.org)

Location: Crosby, TX

Tips Contract #241001

BuyBoard Contract #765-25

| Quantity | Scope  |       |             |
|----------|--|-------|-------------|
| 1        | 1  | Total | \$76,796.55 |
|          | Custom Canopy Netting System Over JV Baseball and Softball Stands with 10' Vertical Net Panels Enclosures From Canopy Down, 8ea. 8" Sch. 40 Steel Poles Primed and Painted Semigloss Black, Welded Attachment Points, #12 1 7/8" Black Square Mesh Dyneema Netting with Rope Borders and Ribs at Cable Lines, Galvanized Cables and Hardware, Drilled Foundations in Grass Areas Behind Bleachers with 3,000PSI Footers, Delivery and Installation |       |             |

Subtotal \$76,796.55

Tax \$0.00

Project Total \$76,796.55

#### Terms

- 50% down payment with contract upon agreement/notice to proceed
- 50% due upon completion of scope

#### Schedule

- 2-4 Weeks for Submittals
- 2 Weeks for Approval
- 4-6 Weeks for Production
- <1 Week Shipping
- 3-4 Days for Installation

#### Qualifications

- Price based on 1 mobilization
- Unobstructed access to work location with heavy equipment
- Surface protection, removal of obstructions or special equipment by others
- Work space must not be in use for owner/user and worker safety purposes
- Welding and structural attachment points to structures not by Sports Netting Systems, LLC provided by others
- Work to be performed during standard working hours. Nights and weekends will be considered scope modifications and price will be adjusted as needed.
- Prices valid for 15 days
- Finished concrete work by others.

Sports Netting Systems  
P.O. Box 7004, Granbury, TX 76049  
817-736-9440



- Sports Netting Systems will not be responsible for schedule improvements including weather delays, delayed scope by other trades, expedited production outside of standard lead times, acts of God, civil conflict
- Sales tax not included. Customer to provide tax exempt certificate if applicable
- Add 3% to order total for any credit card payments
- A late payment fee of 1.5% will be added monthly starting 30 days beyond date of agreed terms

---

**Please Provide**

- Signed copy of this proposal
- Purchase order or contract noting conditions stated in this proposal
- Tax exempt certificate if applicable
- Geotechnical report for any foundation work in scope
- This proposal to be included with executed agreement

---

**Exclusions**

- Changes from originally bid construction documents
- Over excavation or soil compaction
- Geotechnical reports
- Structural integrity of attachments to existing equipment
- PE Stamped Design
- Pressure drilling, Changes to foundation design due to geotechnical reports may require additional cost. Cost to be added by change order.
- Drilling through rocky or unstable soil conditions that may require caissons
- Dewatering
- Utility locates or repairs. Standard local dig test will be called before drilling
- Demolition of existing equipment unless specifically noted
- Surveying
- Offsite spoil removal
- Finished concrete flat work
- Scope modifications
- Permits
- Inspections
- SWPPP
- Finished surface protection and repairs
- Bid bond
- Payment and performance bond
- Retainage

Accepted by: \_\_\_\_\_  
Company \_\_\_\_\_  
Name \_\_\_\_\_

Signature \_\_\_\_\_  
Date \_\_\_\_\_

Thank you for the opportunity,

\_\_\_\_\_  
Wade Railsback



Imagery ©2025 Vexcel Imaging US, Inc., Map data ©2025 20 ft

Measure distance  
Total distance: 146.24 ft (44.57 m)