George W. Auch GCompany

General Contractors/Construction Managers

735 S. Paddock Street
Pontiac, Michigan 48341-3241
(248) 334-2000 Fax: 334-3404
www.auchconstruction.com

SINCE 1908

March 27, 2014

Lisa Abbey

Director of Business Services
Livonia Public Schools
15125 Farmington Road
Livonia, M1 48154

RE: Recommendation for Award
Emerson Middle School —- Boiler Room Drainage Improvements

GWA Project No. 8197

Dear Mrs. Abbey,

We have completed the review of the bids received on March 18 and March 24, 2014 for the
Drainage improvements project at Emerson Middle School boiler room, and make
recommendations for award of contracts per the attached schedule. We recommend awarding to
the low responsive bidders with complete bid scope. The proposals are within the project budget
established at design development.

Enclosed are the bid tabulation sheets, a copy of the complete bid recommendation summary and
the project bid / budget summary. If you have any questions, please do not hesitate to contact me.

Very truly yours,

GEORGE W. AUCH COMPANY

Scolt Oswald
Project Manager

Enclosure

CC: Harry Lau — Livonia Public Schools
Jeff Hamilton — George W. Auch Co.
Dave Mielock — Mielock Associates

Over a Century of Building Trust
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LPS Emerson Middle School Boiler Room Drainage

Improvement - Bid / Budget Summary
George W. Auch Co. Project No.

March-14
ltem Trade Contractor Bids
Comments
Direct General Conditions Auch $ 14,730
cc: 1605|Misc. Permits & Fees Auch Allowance $ 1,000
1730]|Materials Testing Auch/Sub Allowance | $ 2,500 [ibackfill & concrete
1335]Architectural Patch & Paint Auch/Sub Allowance | $ 5,000
concrete walk replacement, vac
out drain lines, landscape
Grass / Concrete Walk Repair  |Sub Allowance 3 3,240 |frestoration
| salvage fabric, new posts in
‘oundations, reinstall fabric and
Fencing Sub Allowance $ 4,300 Jifittings. Temp surround.
Electrical Sub Allowance 3 3,000 |circuit
Subtotal || $ 33,770
A Excavation & sitework 6-K Construction $ 15,900
B Waterproofing RAM Construction $ 6,500
”C Painting 7-Brothers $ 5,236
D Plumbing & Draintile Oakland Plumbing $ 12,150
Subtotal |} $ 39,786
Subtotal
Subtotal $73,556
CM Reimbursables $12,430
Contingency $8,517 10.00%
Admin. Services $378
GL Insurance 3474
GWA Fee $2,145 2.25%
TOTAL| $ 97,500
Original Budget S 102,932
Variance S 5,432 Bid Savings

page 1 of 1

Note: Any remaining balance unspent will revert back to the district

3/25/2014, 1:20 PM




