
Total Probable Cost & GMP Braswell Multi +

Construction Cost

GMP 25,449,845

Total GMP Cost 25,449,845

Fees

Permit Fees 300,000

Architect 1,654,240

Survey / Topo 50,000

other 30,000

Fee total 2,034,240

Construction Soft Costing

HVAC Testing and Balancing 6,000

Building Commissioning 4,000

Materials testing 75,000

Electrical systems commissioning 6,500

Construction photos and video 80,000

Professional Services Contingency 130,000

Construction Documentation & Closeout 16,500

Fire Sprinkler Review 13,000

Evacuation Maps 2,000

Construction Soft Costing 333,000

Total Probable Cost 27,817,085


