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June 10, 2020 
   
 
Dr. Bill King 
Interim Director of Facilities 
Technical Campus, Provost 
Collin College 
2550 Bending Branch Way 
Allen, TX 75013 
  
  

Re: All Campuses 
Collin College 
Air Cleaning Systems 
Collin County, Texas 

Dear Bill: 
 
We are pleased to submit this proposal for Professional Mechanical and Electrical Engineering Services for the 
design of air cleaning systems at all ten (10) major campuses which include Allen Technical Campus, Celina 
Campus, Farmersville Campus, Frisco Campus, McKinney Campus, Plano Campus, Wyle Campus, Center for 
Higher Education, Courtyard Center, and the Public Safety Training Center, as further outlined below. 
 

SERVICES WOULD INCLUDE: 
 

1. Perform Mechanical and Electrical Engineering Design Services as follows: 
a. Review the existing location, quantity and type of air handling equipment serving each space at each 

building at each campus that is an occupied (i.e. non-equipment only) space. 
b. Based on a review of the type of equipment, determine the potential air cleaning technology that can 

be incorporated into the existing system, which will consist of either Ultraviolet (UV) type light 
technology installed in the air handler or Bi-Polar Ionizers installed downstream or upstream of the 
air handler. 

c. Prepare drawings to identify the location, approximate size, type of air cleaning technology, airflow 
capacity, and location of air cleaning technology to be installed for all air handlers and fan coil units 
at all campuses and buildings.  This may involve the use at some campuses of existing PDF files to 
help identify on drawings the locations of existing equipment. 

d. Design for the associated electrical infrastructure to provide the required 24V, 120/1 or 208/1 power 
to all air cleaners at all units.  This will include confirmation of panel capacity space, electrical panel 
location and electrical wiring and conduit sizing and breaker or disconnect sizing for all units. 

e. Design for any associated electrical upgrades required to accommodate new power requirements for 
the air cleaners which would may include the need for new panels and transformers for additional 
power to serve the air cleaners at the units. 

f. Design for new building Energy Management System (EMS) integration to some or all of the air 
cleaners to identify alarm inputs to the system when air cleaners are not properly functioning. 

g. Design for new access door interlocks to de-energize any UV light systems installed upon openings 
the associated access doors at the air cleaners. 

h. Design will be based on the assumption that all new air handling equipment is installed at the new 
campuses and buildings which include the IT Center at Frisco Campus, Celian Campus and 
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Farmersville Campus. 

i. Design does not include the current projects under design at the McKinney Campus for the new 
Welcome Center or the Alumni Hall Addition at the Frisco Campus.  As part of the design for these 
projects air cleaning technology will be incorporated into the design of any new HVAC Systems at 
these campuses associated with these projects. 

 
2. Field verify existing conditions as reasonably as possible as they pertain to the Scope of Work as 

defined herein.  We include a minimum of two (2) site visits per campus for this purpose.  It is 
possible additional site visits at some of the larger campuses may be required and this is included in 
this fee as well. 
 

3. Prepare one (1) copy of finalized drawings for bidding package which will include drawings and 
separate technical typed Mechanical and Electrical Specifications to identify this work for bidding by 
Sub-Contractors directly to the District.  It is our understanding that the District Purchasing 
Department will provide front end (General Contract Conditions).   

 
4. Work with purchasing to develop a bid form that will allow for individual bid pricing per campus and 

one aggregate price for all campuses to be provided by bidding contractors.  The bid form may also 
incorporate alternates for expedited delivery, shipping and installation of equipment. 

 
5. Review design documents with you prior to issuance to incorporate any review comments. 

 
6. It is our understanding that we will provide one set of the half size drawings and associated 

specifications to the campus for their use.  We will also provide a FTP file site link with all 
Specifications and Drawings in .PDF format to the Purchasing Department and Facilities Department 
for their use and upload to their web site for distribution to bidders. 

 
7. Answer questions and interpret Drawings and Specifications during the bidding process and 

construction phase. 
 

8. Attend and conduct a mandatory Pre-Bid Conference to assist pre-qualified Bidders in clearly 
identifying their scope of work.  Prepare Addenda as required during the Bidding Period. 

 
9. Review and comment on Construction Bids received, and make recommendations on award of a 

contract. 
 

10. Attend and conduct up to Three (3) Pre-Construction Conferences to assist the successful Bidder(s) in 
answering any scope questions and to help coordinate building availability and work schedule with 
the District.  It is understood that the associated work could be broken-out and awarded to multiple 
contractors so we have included the potential to conduct multiple pre-bid conferences. 

 
11. Review submittals and Shop Drawings for conformance to the Contract Documents. 

 
12. Conducts and attend bi-weekly (every two weeks) construction meetings for the project throughout 

the construction period.  It is anticipated that the construction period will take approximately three (3) 
months which equates to six (6) regular construction meetings.  Since this could be broken out we 
have included up to twelve (12) construction meetings to accommodate multiple contractors. 

 
13. Visit the site to observe all work installed and report on discrepancies with respect to the Construction 
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Document requirements, as follows: 
a. Concurrent with bi-weekly construction meetings 
b. Approximately half way through Construction. 
c. At substantial Completion of all Construction. 
d. Others as necessary to resolve other Construction issues that cannot be resolved through normal 

construction administration procedures, as outlined above. 
 

14. It is our understanding that the District will provide copies of Asbestos, or other hazardous material, 
reports, that are on file for this facility to the contractor. 
  

15. Review contractor pay applications, as requited, for completeness and correctness and send to the 
college for processing. 

 
16. Provide a General Order of Magnitude Cost Estimate for initial budget estimating purposes. 

 
17. We understand that the District will provide copies of existing drawings for the Allen Technical 

Campus and electronic AutoCAD or Revit files for the Center for Higher Education, IT Center of 
Excellence at the Frisco Campus, and the Allen Technical Campus for us to use in preparing bid 
documents to identify locations of existing air handling equipment. 

 

 

SERVICES WOULD NOT INCLUDE: 
 

1. Commissioning of electrical systems.  
 

2. Testing, Adjusting, Balancing, and Commissioning of mechanical air conditioning systems.  This is to 
be performed under a separate contract between the Owner and an independent Test and Balance 
Firm and Commissioning Agent, or incorporated into the Construction Contract work, preferably paid 
through an Allowance in the General Contract.  Our fee is based on this work being performed in one 
of these manners.  If this work is not performed as such, then, we cannot expend extraordinary 
amounts of time assisting in resolving related issues, as such issues become items beyond our control, 
unless reimbursed on an hourly basis for such work 

  
3. Plumbing Engineering Services. 

 
4. Civil Engineering or Site Surveying Services. 

 
5. Detailed Studies or analysis beyond the normal design of the MPE Systems, accept as Additional 

Services. 
 

6. Landscape irrigation system design services. 
 

7. Special Audio-Visual or Acoustical Systems design. 
 

8. Data and Telephone Cabling System design. 
 

9. Security, Closed-Circuit Television, Cable and Access Control Systems design. 
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10. Leadership in Energy and Environment Design (LEED) or similar Sustainable Design related work, 

except as an additional service. 
 

11. Negotiation with bidders.  The project will be competitively bid or negotiated directly by you under 
and open contract.  We will offer advice, as requested, in regard to pricing received. 

 
12. Services pertaining to Asbestos Containing Materials (ACM) or other hazardous materials discover or 

removal. 
 

13. Architectural Services. 
 

14. Structural Services. 
 

15. Texas Accessibility Standards (TAS) and Americans with Disabilities Act (ADA) related work.  As 
these are electrical modifications only, it is our understanding that we will not design any 
modifications that will require submission for ADA. 

 
16. Preparation of the successful bidder’s contract with the College.  It is our understanding that the 

College will perform this work. 
 

17. Attend any board meetings related to this project. 
 

18. Multiple copies of the Bid Documents. 
 

19. Any increased costs related to Professional Liability Insurance.  Our Basic services includes 
Professional Liability and other standard insurance coverages up to $1,000,000 per occurrence with 
$2,000,000 aggregate.  We understand that this is satisfactory to meet the contract requirements.  Any 
limits above this would be an additional service and would be priced per such a specific request. 

 

RWB Consulting Engineers proposes to provide the Engineering Services described above based on a lump 

sum fee of One Hundred Forty Thousand Dollars ($140,000.00).  This is based on a current general order of 
magnitude estimate of overall construction cost scope in the range of $2,500,000.00 to $3,000,000.00. 
 
Reimbursable expenses for courier services, Postage, plotting costs and other reproduction costs incurred for 
deliverables, are included in this amount 
 
For the purposes of allocations of fee based on progress of work performed the proportion of the fee for each 
customary phase is broken out as follows: 
 

Design Development  15% 
Construction Documents  50% 
Bidding and Negotiation  5% 
Construction Services  30% 

 
Any additional scope of work not noted in the proposal would be done on an hourly basis in keeping with the 
attached bill rates or as an additional lump sum proposal at a future point in time.  However, any additional work 
would not be pursued or designed until direction in writing from the college is received and either additional 
proposal or hourly bill rates are agreed to for compensation.   
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We appreciate the opportunity to provide this proposal for your consideration.  Should this be acceptable to you, 
please indicate your approval by signing the enclosed copy where indicated below and returning it to us for our 
records. 
 
 

Very truly yours, 
 

RWB Consulting Engineers 
 
 

 
 

 
Nathan P. Hart, P.E. 
Principal 

 
 
  
 
 

 APPROVED          DATE 
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June 10, 2020 

 
 

AIR CLEANING SYSTEMS 

FOR 

ALL TEN CAMPUSES 

COLLIN COLLEGE 
 
 

BILLING RATES FOR PERSONNEL BY CLASSIFICATION 
 
 
 PRINCIPALS @  $215.00 PER MAN HOUR 
 
 PROJECT MANAGER @ $178.00 PER MAN HOUR 
 
 SENIOR ENGINEER @ $168.00 PER MAN HOUR 
 
 PROJECT ENGINEER @ $158.00 PER MAN HOUR 
 
 ENGINEER @ $147.00 PER MAN HOUR 
 
 SENIOR DESIGNER @ $126.00 PER MAN HOUR 
 
 ENGINEER INTERN @ $105.00 PER MAN HOUR 
 
 DESIGNER @ $100.00 PER MAN HOUR 
 
 CADD DESIGNER @ $90.00 PER MAN HOUR 
 
 TECHNICAL TYPIST @ $75.00 PER MAN HOUR 
 


