
 

 

  
April 8, 2019 
 
Mr. Phillip Francis  
Director of Operations 
Livonia Public Schools 
15125 Farmington Road 
Livonia, MI 48154 
 
RE:   Contract Award Recommendation for Roofing Design & Construction Administration Services  

Sinking Fund Roofing Replacement Projects 
2020 Projects:  Emerson Middle School / Career Technical Center / Rosedale Elementary School 
2021 Projects:  Riley Upper Elementary School / Randolph Elementary School 

 
Dear Mr. Francis: 
 
This letter transmits an update from Plante Moran CRESA (PMC) as it relates to the assignment to assist 
and advise Livonia Public Schools (LPS) in its selection of a Roofing Designer & Construction 
Administration Services Firm for the Projects listed above.  This update represents the mutual efforts of 
PMC and LPS administration and staff (Sinking Fund Team) to present a framework in order to identify, 
evaluate and recommend a Firm for these Projects. 
 
In 2017, LPS awarded a contract to Roofing Technology Associates, LTD (RTA) to conduct a district-wide 
roofing assessment of the existing roofs.  The completed report indicated that numerous buildings were 
in need of near term repair and/or replacement.  Based upon the results and utilizing RTA’s weighted 
Roofing Condition Index (RCI) of the various facilities, the Sinking Fund Team created an initial priority 
list of facilities requiring roofing work. 
 
In 2018, a contract was awarded to RTA for several projects.  To date, the Board has approved contracts 
to replace roofing as follows: 

- 2018:  Holmes Middle School, Transportation, Warehouse (partial), Franklin High School (partial) 
- 2019:  Johnson Upper Elementary School 

 
The Sinking Fund Team has identified the buildings listed above in the subject line as the next facilities to 
have roof replacement work completed.  In general, the scope involves complete removal of the existing 
roofing system and installation of a new roofing system including any required sheet metal. 
 
The Sinking Fund Team has been satisfied with the work completed by RTA to date and requested 
formal proposals from them to incorporate this additional scope of work.  In response to this request, 
RTA provided the attached proposals dated March 26, 2019 and April 2, 2019 respectively to extend 
their services.  Their proposed fee (which is approximately 2.8% of the budget of $6,809,000.00; 
$3,570,000.00 for proposed 2020 projects and $3,239,000.00 for proposed 2021 projects) remains 
competitive and consistent with the percentage used to award their original contract. 
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The Sinking Fund Team has reviewed their proposals and budgets and recommends the Board of 
Education retain RTA for the above referenced Work in the lump sum amount of $190,640.00 
($99,960.00 for proposed 2020 Projects and $90,680 for proposed 2021 Projects). The cost for this work 
will be detailed in a Purchase Order(s) issued by the District and in two separate contract amendments 
to their current contract, pending final review and approval of terms by district legal counsel. 
 
The Sinking Fund Team is available at the Board’s convenience to answer any questions regarding this 
process and/or the recommendation.  Please direct all questions through me via email at 
scott.smith@plantemoran.com.  
 
 
Sincerely, 
 
PLANTE MORAN CRESA 

      
Scott Smith, LEED AP 
Senior Consultant 
 
Enclosures:  Roofing Technology Associates, LTD Proposal dated March 26, 2019 

Roofing Technology Associates, LTD Proposal dated April 2, 2019 
  Roof Condition Maps of Emerson / LCTC / Rosedale / Riley / Randolph 
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March 26, 2019 
 
 
 
Mr. Scott P. Smith 
Plante Moran CRESA 
26300 Northwestern Hwy., Suite 120 
Southfield  MI 48076 
Scott.smith@plantemoran.com  
 
 
RE: ROOF REMEDIATION SPECIFICATIONS, BIDDING ASSISTANCE AND QUALITY 

CONTROL MONITORING SERVICES 
 Livonia Public Schools 

 Emerson Middle School 
 Career Tech Center 
 Rosedale Elementary School 

 Livonia, Michigan 
 
Dear Mr. Smith: 
 
In accordance with your request, we are pleased to submit this proposal to provide 
additional roof consulting services for the above-referenced school.  We have prepared 
this proposal based upon our conversations with you, our past involvement with these 
facilities and our past experience on similar projects.  The purpose of this correspondence 
is to outline our proposed scope of services and provide you with a fee for our services.  We 
trust that you will find this proposal acceptable and will retain our firm to perform the 
required roof consulting services. 
 
As requested, we will provide roof consulting services in accordance with the scope of work 
outlined herein for Emerson Middle School, Career Tech Center and Rosedale Elementary 
School.  The buildings have approximately 223,000 square feet of roofing.   
 
The subject facilities are school facilities which are generally one and/or two stories in 
height.  The existing roofs are generally low-sloped and are covered with a PVC roofing 
system.   
 
 
PHASE I - PLANS AND TECHNICAL SPECIFICATIONS/BID ASSISTANCE 
 
Remedial roofing specifications will be prepared based upon pertinent information gathered 
during site visits to determine specific existing conditions.  The technical documents will 
include plans, specifications and details necessary to clearly define the scope of the 
remedial roof work.  The items of work will include: 
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 Review of any available construction plans and details and compiling any other 

available information regarding the details of existing construction. 
 

 Visit the project sites to examine and evaluate the roof areas designated for remedial 
roof work.  Perform test cuts on the existing roof systems at walls and curbs to 
determine the existing details of construction.   Repair test cut samples immediately 
after our visual examination. 

 
 Development of the most feasible and economical solutions to the current conditions 

based upon the project parameters.   
 
 Preparation of technical specifications, including roof plans and details for the 

required remedial work.  The technical specifications will establish the types and 
quality of the materials to be used and the manner in which the materials are to be 
applied. Included is the design of new facia panels. 

 
 Incorporation of the technical specifications with other standard requirements and 

bidding documents to provide a complete bid package.  Such additional information 
will include insurance requirements, general conditions of construction and bid 
proposal forms.  It is understood that RTA will prepare and provide such additional 
information and will assemble the complete bid packages. Assist with the advertising 
of the project as necessary. 

 
 Assistance will be provided in the invitation of qualified roofing contractors to bid the 

required work as may be required. 
 
 Attendance at a pre-bid meeting at the project sites with the contractors bidding the 

project to answer questions they may have regarding the project specifications. 
Issue Addendums as may be required. 

 
 Respond to requests for information from the bidding roofing contractors during the 

bidding period. 
 
 Evaluation of the submitted bids will be provided to assist in the selection of the 

roofing contractor(s) to perform the work.  A recommendation relative to our 
evaluation of the bids will be submitted. 

 
 
PHASE II - ROOFING QUALITY CONTROL MONITORING SERVICES 
 
Construction quality control monitoring services are provided to ensure that the 
requirements of the contract documents are being met.  The ongoing determination of 
contract compliance is based upon daily construction monitoring, which includes verification 
that the specified materials are used, proper quantities of materials are provided, and that 
the order and method of installation of such materials is in accordance with acceptable 
standard industry installation procedures.  The goal of construction monitoring is to ensure 
that a quality roofing system is attained. 
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During the roof renovation work, we propose to provide an experienced roofing field 
representative to provide quality control monitoring and any required testing services in 
order to develop opinions as to whether the work essentially complies with project 
requirements and sound roofing practices. 
 
In general, a variety of construction quality control monitoring services will be provided on 
your project.  Specifically, our services will include the following items of work: 
 
 Attendance at a pre-construction conference by our representatives.  Specific items 

relating to materials storage, application procedures, work schedule and quality 
control requirements will be reviewed.  The roof areas will be reviewed with parties 
involved in the project to clarify project performance requirements. 

 
 Part-time on-site observation of in-progress roofing operations will be provided as 

needed. Contact will be made with your representative to review job progress. 
 
 Preparation of Field Reports which will provide a summary of each day’s activities, 

areas worked, test locations and results, notes regarding materials and processes 
that are found to not be in compliance with the contract documents and project 
requirements, and any other pertinent information. 

 
 Preparation of punch lists and follow-up on any incomplete or incorrectly installed 

materials after substantial completion of the reroofing work on each area.  A final 
inspection report will be issued when all roofing and related sheet metal work is 
complete. 
 

 We will provide an on-site review of the roof installations and document our findings. 
This will be accomplished at one year and two years following completion of the 
project roof replacement and remedial work. 
 

 Review Roofing Contractor’s submittals and shop drawings. 
 
 
GENERAL 
 
One of our Registered Roof Consultants, (RRCs), will serve as Project Manager for this 
project.  Other staff members will be assigned once the project schedule is formalized.   
We will commence our services after receiving your written authorization to proceed.  The 
technical specifications will be available for bidding by the selected roofing contractors by 
October 2019, providing weather conditions allow for the timely completion of our field work.   
 
 
PROFESSIONAL FEES 
 
Professional fees for the work and personnel required to complete the above outlined roof 
consulting services will be established and billed on a lump sum basis. 
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The fees for the services of the project roof areas as outlined herein, will be: 
 
 PHASE I AND PHASE II: 
  Emerson Middle School   $57,680 
  Career Tech Center    $22,400 
  Rosedale Elementary School   $19,880 
   TOTAL    $99,960 
 
The fixed fee is approximately 2.8% of the preliminary budget of ($3,570,000) for roofing. If 
the actual bid costs are 10% over or under the preliminary budget, the fee will be 
reevaluated accordingly. 
 
Any necessary additional charges for services and personnel required to complete the 
project, such as specially requested meetings or other assistance, will be in accordance 
with our Fee and Rate Schedule.  If it appears that additional work is necessary for this 
project, we will contact you or your office with reference to any needed modifications.  No 
additional work will be performed unless authorized by you. 
 
We appreciate this opportunity to submit our proposal for your consideration and look 
forward to working with you on this project.  Following your review of this proposal, please 
do not hesitate to call us should you have any questions regarding this submittal. 
 
Please indicate your acceptance of this proposal by having the appropriate person submit to 
us written authorization to perform the above outlined roof consulting services or by signing 
below and returning one copy of this proposal to us.  Thank you for the opportunity to 
submit this proposal.  
 
Sincerely, 
 
ROOFING TECHNOLOGY ASSOCIATES, LTD. 

                   
Michael C. Bode, RRC     
President 
 
MCB/lab 
 
Attachments 
 
 
ACCEPTED FOR:          
 
BY:            
 
TITLE:            
 
DATE:            
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LIVONIA SCHOOL DISTRICT 
FACILITY LIST 

 

 

Size of 
Selected Roofs 

 

Estimated 
Price per s.f. 

 
Budget 

 
Emerson Middle School 128,970 s.f. $16 $2,060,000 
Career Tech Center 49,980 s.f. $16 $   800,000 
Rosedale Elementary School 44,400 s.f. $16 $   710,000 
TOTAL 223,350 S.F.  $3,570,000 
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April 2, 2019 
 
 
 
Mr. Scott P. Smith 
Plante Moran CRESA 
26300 Northwestern Hwy., Suite 120 
Southfield  MI 48076 
Scott.smith@plantemoran.com  
 
 
RE: ROOF REMEDIATION SPECIFICATIONS, BIDDING ASSISTANCE AND QUALITY 

CONTROL MONITORING SERVICES 
 Livonia Public Schools 

 Riley Upper Elementary School 
 Randolph Elementary School 

 Livonia, Michigan 
 
Dear Mr. Smith: 
 
In accordance with your request, we are pleased to submit this proposal to provide 
additional roof consulting services for the above-referenced school.  We have prepared 
this proposal based upon our conversations with you, our past involvement with these 
facilities and our past experience on similar projects.  The purpose of this correspondence 
is to outline our proposed scope of services and provide you with a fee for our services.  We 
trust that you will find this proposal acceptable and will retain our firm to perform the 
required roof consulting services. 
 
As requested, we will provide roof consulting services in accordance with the scope of work 
outlined herein for Riley Upper Elementary School and Randolph Elementary School.  The 
buildings have approximately 190,500 square feet of roofing.   
 
The subject facilities are school facilities which are generally one and/or two stories in 
height.  The existing roofs are generally low-sloped and are covered with a PVC roofing 
system.   
 
 
PHASE I - PLANS AND TECHNICAL SPECIFICATIONS/BID ASSISTANCE 
 
Remedial roofing specifications will be prepared based upon pertinent information gathered 
during site visits to determine specific existing conditions.  The technical documents will 
include plans, specifications and details necessary to clearly define the scope of the 
remedial roof work.  The items of work will include: 
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 Review of any available construction plans and details and compiling any other 

available information regarding the details of existing construction. 
 

 Visit the project sites to examine and evaluate the roof areas designated for remedial 
roof work.  Perform test cuts on the existing roof systems at walls and curbs to 
determine the existing details of construction.   Repair test cut samples immediately 
after our visual examination. 

 
 Development of the most feasible and economical solutions to the current conditions 

based upon the project parameters.   
 
 Preparation of technical specifications, including roof plans and details for the 

required remedial work.  The technical specifications will establish the types and 
quality of the materials to be used and the manner in which the materials are to be 
applied. Included is the design of new facia panels. 

 
 Incorporation of the technical specifications with other standard requirements and 

bidding documents to provide a complete bid package.  Such additional information 
will include insurance requirements, general conditions of construction and bid 
proposal forms.  It is understood that RTA will prepare and provide such additional 
information and will assemble the complete bid packages. Assist with the advertising 
of the project as necessary. 

 
 Assistance will be provided in the invitation of qualified roofing contractors to bid the 

required work as may be required. 
 
 Attendance at a pre-bid meeting at the project sites with the contractors bidding the 

project to answer questions they may have regarding the project specifications. 
Issue Addendums as may be required. 

 
 Respond to requests for information from the bidding roofing contractors during the 

bidding period. 
 
 Evaluation of the submitted bids will be provided to assist in the selection of the 

roofing contractor(s) to perform the work.  A recommendation relative to our 
evaluation of the bids will be submitted. 

 
 
PHASE II - ROOFING QUALITY CONTROL MONITORING SERVICES 
 
Construction quality control monitoring services are provided to ensure that the 
requirements of the contract documents are being met.  The ongoing determination of 
contract compliance is based upon daily construction monitoring, which includes verification 
that the specified materials are used, proper quantities of materials are provided, and that 
the order and method of installation of such materials is in accordance with acceptable 
standard industry installation procedures.  The goal of construction monitoring is to ensure 
that a quality roofing system is attained. 
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During the roof renovation work, we propose to provide an experienced roofing field 
representative to provide quality control monitoring and any required testing services in 
order to develop opinions as to whether the work essentially complies with project 
requirements and sound roofing practices. 
 
In general, a variety of construction quality control monitoring services will be provided on 
your project.  Specifically, our services will include the following items of work: 
 
 Attendance at a pre-construction conference by our representatives.  Specific items 

relating to materials storage, application procedures, work schedule and quality 
control requirements will be reviewed.  The roof areas will be reviewed with parties 
involved in the project to clarify project performance requirements. 

 
 Part-time on-site observation of in-progress roofing operations will be provided as 

needed. Contact will be made with your representative to review job progress. 
 
 Preparation of Field Reports which will provide a summary of each day’s activities, 

areas worked, test locations and results, notes regarding materials and processes 
that are found to not be in compliance with the contract documents and project 
requirements, and any other pertinent information. 

 
 Preparation of punch lists and follow-up on any incomplete or incorrectly installed 

materials after substantial completion of the reroofing work on each area.  A final 
inspection report will be issued when all roofing and related sheet metal work is 
complete. 
 

 We will provide an on-site review of the roof installations and document our findings. 
This will be accomplished at one year and two years following completion of the 
project roof replacement and remedial work. 
 

 Review Roofing Contractor’s submittals and shop drawings. 
 
 
GENERAL 
 
One of our Registered Roof Consultants, (RRCs), will serve as Project Manager for this 
project.  Other staff members will be assigned once the project schedule is formalized.   
We will commence our services after receiving your written authorization to proceed.  The 
technical specifications will be available for bidding by the selected roofing contractors by 
October 2019, providing weather conditions allow for the timely completion of our field work.   
 
 
PROFESSIONAL FEES 
 
Professional fees for the work and personnel required to complete the above outlined roof 
consulting services will be established and billed on a lump sum basis. 
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The fees for the services of the project roof areas as outlined herein, will be: 
 
 PHASE I AND PHASE II: 
  Riley Upper Elementary School  $62,660 
  Randolph Elementary School   $28,020 
   TOTAL    $90,680 
 
The fixed fee is approximately 2.8% of the preliminary budget of ($3,239,000) for roofing. If 
the actual bid costs are 10% over or under the preliminary budget, the fee will be 
reevaluated accordingly. 
 
Any necessary additional charges for services and personnel required to complete the 
project, such as specially requested meetings or other assistance, will be in accordance 
with our Fee and Rate Schedule.  If it appears that additional work is necessary for this 
project, we will contact you or your office with reference to any needed modifications.  No 
additional work will be performed unless authorized by you. 
 
We appreciate this opportunity to submit our proposal for your consideration and look 
forward to working with you on this project.  Following your review of this proposal, please 
do not hesitate to call us should you have any questions regarding this submittal. 
 
Please indicate your acceptance of this proposal by having the appropriate person submit to 
us written authorization to perform the above outlined roof consulting services or by signing 
below and returning one copy of this proposal to us.  Thank you for the opportunity to 
submit this proposal.  
 
Sincerely, 
 
ROOFING TECHNOLOGY ASSOCIATES, LTD. 

                   
Michael C. Bode, RRC     
President 
 
MCB/lab 
 
Attachments 
 
 
ACCEPTED FOR:          
 
BY:            
 
TITLE:            
 
DATE:            
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LIVONIA SCHOOL DISTRICT 
FACILITY LIST 

 

 

Size of 
Selected Roofs 

 

Estimated 
Price per s.f. 

 
Budget 

 
Riley Upper Elementary School 131,610 s.f. $17 $2,238,000 
Randolph Elementary School   58,890 s.f. $17 $1,001,000 
TOTAL 190,500 S.F.  $3,239,000 
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FEE AND RATE SCHEDULE 
PROFESSIONAL SERVICES 

 
PERSONNEL 
Fees for our services will be based upon the time worked on the project by professional, 
technical and clerical personnel according to the following schedule: 

                     PER HOUR 
 

Senior Project Manager  .................................................................................... $149.00       
Project Manager  ................................................................................................ $139.00       

    Senior Roof Consultant  ..................................................................................... $127.00       
Project Roof Consultant ..................................................................................... $109.00       

    Staff Roof Consultant*  ........................................................................................ $99.00       
Senior Roof Technician* ...................................................................................... $93.00       

    Roof Technician* .................................................................................................. $82.00       
   CADD Operator*  ................................................................................................. $82.00       

Secretarial Services*  ........................................................................................... $55.00       
 

*For these personnel, overtime work will be charged at a rate equal to 1.3 times the Standard Rate.  A 
premium of 50 percent will be added to hourly rates for depositions and expert witness testimony. 

 
EXPENSES 
The following expenses, when incurred in connection with the project, will be charged at the rates shown: 
 

Transportation, Lodging and Subsistence for Out of Town Travel ...................................... Cost+15%   
Printing, Reproduction, Photographs, Long distance Telephone 
and Facsimile Charges, Shipping Charges, and Material Purchases ................................. Cost+15%   
Vehicle Travel for Project .................................................................................................... $0.85/Mile   
Rental of Specialized Field, Laboratory or Monitoring Equipment ...................................... Cost+15%   

 
SUBCONTRACTORS/SUBCONSULTANTS 
On projects requiring subcontractors or subconsultants, we will obtain the services of reputable 
contractors or consultants to perform such work.  The fees of these contractors or consultants will be 
added to our invoices plus a 15% service charge. 
 
INVOICES 
Progress invoices will be submitted to the client monthly and a final bill will be submitted upon completion 
of our services.  Invoices will show charges for different personnel and expenses.  Each invoice is due on 
presentation and is past due thirty (30) days from invoice date.  Client agrees to pay a finance charge of 
one and one-half percent (1½%) per month on past due accounts.  We reserve the right to suspend or 
terminate work under our agreement upon failure of the client to pay invoices when due. 
 
 
u:misc/Fee&Rate1.19 
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