



January 30, 2026

Dr. Jennifer Martin-Green
Superintendent of Schools
Southfield Public School District
24661 Lahser Rd
Southfield, MI 48033

**RE: Southfield Public School District
BP 45 Morris Adler Elementary Site Upgrades**

Dear Dr. Green,

On January 27, 2026, bid proposals were received and read publicly concerning Morris Adler Elementary Site Upgrades / BP 45. Barton Malow Builders has reviewed the proposals with the Project Architect / Engineer (French / SME). The attached bid tabulation lists all of the bid proposals received. After a review of all bid proposals, post bid reviews were conducted to verify the proposals were inclusive of the scope of work and schedule. Based upon the evaluation of the project team, we present the following companies for consideration by the administration and the Board of Education:

Bid Category	Contractor	Base Bid	Total Recommended Contract Amount
31 0000 Site Utilities	Jacklyn Contracting LLC	\$189,000.00	\$187,000.00
	Alternate 3	-\$2,000.00	
TOTAL CONTRACTOR DIRECT COST			\$187,000.00
CM CONTINGENCY			\$18,700.00
TOTAL CONSTRUCTION COST			\$205,700.00

Please feel free to contact me should have any questions or comments regarding this award presentation.

Sincerely,

Kelli Ferguson
Senior Project Manager
Barton Malow Builders

Attachment; Morris Adler Elementary Site Upgrades / BP 45 Bid Tabulation



Southfield Public Schools BP#45 Morris Adler ES Site Upgrades

Bid Tabulation							
Contractor	Base Bid	Alternate #01	Alternate #02	Alternate #03	Bid Bond	Iran Sanctions	Familial Disclosure
31 0000 Sitework, Paving, & Site Utilities							
					(Y/N)	(Y/N)	(Y/N)
Jacklyn Contracting, LLC	\$ 189,000.00	\$ 5,000.00	\$ 6,000.00	\$ 2,000.00	Y	Y	Y
Dalco Services LLC	\$ 346,900.00	\$ 2,250.00	\$ 3,785.00	\$ 4,800.00	Y	Y	Y
Alternate #01: Furnish/install (5) 6" bollard covers only; furnish/install (1) 6" bollard w/concrete in asphalt lot							
Alternate #02: Install (3) 6" bollards w/concrete in grass and re-grade/reseed approximately 1,000 SF of area							
Alternate #03: Delete new gate (furnish/install); removal of existing gate to remain in base bid							