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Dilley, Delake, and Transit Center Project 

INTERLOCAL AGREEMENT   

 

PROJECT DEVELOPMENT AGREEMENT FOR THE  

DILLEY, DELAKE, & TRANSIT CENTER PROJECT 

 

 

 THIS INTERLOCAL AGREEMENT (the Agreement) is made and entered into 

effective as of the ____ day of _____________, 2025, by and between the TOWN OF HORIZON 

CITY (the Town) and the CAMINO REAL REGIONAL MOBILITY AUTHORITY (the 

Authority), (collectively, the Parties), for the purposes described herein.   

WITNESSETH: 

 WHEREAS, the Town is a political subdivision of the State of Texas; and 

 WHEREAS, the Authority is a regional mobility authority created pursuant to the request 

of the City of El Paso and operating pursuant to Chapter 370 of the Texas Transportation Code 

(the RMA Act) and 43 TEX. ADMIN. CODE §§26.1 et seq. and is a body politic and corporate and 

political subdivision of the State; and 

 WHEREAS, Chapter 791 of the Texas Government Code provides that any one or more 

public agencies may contract with each other for the performance of governmental functions or 

services in which the contracting parties are mutually interested; and 

WHEREAS, Section 370.033 of the RMA Act permits the Authority to enter into an 

agreement under which the Authority may acquire, plan, design, construct, maintain, repair, or 

operate a transportation project on behalf of another governmental entity if the transportation 

project is located in the Authority’s area of jurisdiction or in a county adjacent to the Authority’s 

area of jurisdiction; and 

WHEREAS, the Town requests the Authority to provide support necessary for the 

development of the Dilley, Delake, and Transit Center Project (the Project), located in El Paso 

County which is within or adjacent to the Authority’s area of jurisdiction; and 

WHEREAS, the Town and Authority now desire to enter into this Agreement to allow for 

the Authority to complete the services requested by the Town for the Project; and  

 NOW, THEREFORE, in consideration of the mutual covenants and agreements herein 

contained, the undersigned Parties agree as follows:  

I. 

FINDINGS 

 

A. Recitals. The recitals set forth above are incorporated herein for all purposes and are 

found by the Parties to be true and correct. It is further found and determined that the Parties have 

authorized and approved the Agreement by resolution or order adopted by their respective 
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governing bodies, and that this Agreement will be in full force and effect when approved by both 

Parties. 

B. Overview of the Project. The Town and Authority have agreed to cooperatively 

develop the Project, due to the mutual benefit to each Party and the benefits to the region’s 

transportation system. The Authority, in coordination with the Town and as more fully enumerated 

within EXHIBIT A to this Agreement, will take such actions as necessary to advance the Project 

using funds provided by the Town. The Project responsibilities of each Party and the Project budget 

are more fully enumerated within EXHIBIT B and EXHIBIT C of this Agreement.  

II. 

DUTIES AND RESPONSIBILITIES OF THE AUTHORITY 

 

A. Project Services.  Subject to the terms of this Agreement, the Authority agrees and is 

hereby authorized to use funding from the Town, or such other lawfully available funds designated 

from time to time, to provide all or a portion of the funding necessary for the services identified in 

EXHIBIT A.  

1. Timeline for Commencement and Completion of Work.  Commencement of 

work on the Project shall begin when the Town Representative (as defined in Section IV below) 

issues a written Notice to Proceed to the Authority for the Project. No later than fifteen (15) days 

from Authority receipt of a Notice to Proceed, the Authority will initiate the process to commence 

work on the Project, as more specifically described in EXHIBITS A, B, and C. Project-related 

services, including any applicable phasing of such activities, will be completed in accordance with 

the schedule developed between the Town and the Authority.  

2. Scope of Work.  Specific elements of the work required for the Project and the 

responsible party for the performance of such work are set forth in EXHIBIT B to this Agreement. 

Such services will be provided by the appropriate party within the jointly developed schedule 

referenced in subparagraph II.A.1. above.   

3. Project Budget.    The initial budget for the Project is set forth in EXHIBIT C to 

this Agreement (the Project Budget). The Parties will work together to attempt to minimize the 

actual costs as reflected in the Project Budget, and in no event shall the cash disbursements by the 

Authority exceed such Project Budget, absent the written agreement of the Parties.   

B. Authority and Town Cooperation.   The Parties shall cooperate in the development of 

the Project such that the Project is most effectively and efficiently developed.  

 

1. Inspections.  The Town and its authorized representatives may observe or inspect 

all work done and materials furnished for the Project at reasonable times and places. If either Party 

believes such Project is not being pursued as originally contemplated, the Parties’ designated 

representatives shall meet to discuss appropriate actions to ensure that any defects in the Project 

or deviations are remedied. 

2. Budget Overruns.  In the event the costs of the Project funded in whole or in part 

from Town funds exceed, or due to a change in circumstances during development of such Project 
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are expected to exceed, the amount specified in the Project Budget and other lawfully available 

and designated funds, the Parties, through their respective designated representatives, will work 

together to identify the additional funding necessary for the Project. In the event additional funds 

cannot be identified to address such increased costs, the Parties shall work together to amend the 

scope of the Project to fit within the available funds or to otherwise address the Project funding 

shortfall. 

 

3. Change Order.   When applicable, Change Order shall mean a written order to the 

Authority’s contractor executed by the Authority after execution of the original construction 

contract between the Authority and that contractor, directing a change in the work to be performed 

on a Project, and may include a change in the contract price or the time for the contractor’s 

performance or any combination thereof. A Change Order requested by the Authority or its 

contractor, which would result in an increase in the Project Budget, must be approved by the Town 

in writing prior to creating an enforceable commitment of Town funds or other lawfully available 

and designated funds. A proposed Change Order requested by the Authority or its contractor shall 

be provided to the Town in writing and include detailed justification for the requested change(s). 

The Authority may approve a Change Order without the approval of the Town if the Authority 

agrees to pay the increased cost of the Project from its own funding source.  

4. Final Acceptance.   When applicable, the Authority shall notify the Town in 

writing upon Final Acceptance of the Project or a portion of the Project. Upon Final Acceptance 

of the Project, or a portion of the Project, the Authority will assign to the Town, or other 

responsible entity, all contractor warranties, guarantees, and bonds which it possesses with respect 

to such work and which extend beyond the date of such Final Acceptance. Unless otherwise agreed 

by the Authority, the Authority shall have no further obligation with respect to such work after 

Final Acceptance. 

5.  Authority Performance Measures.  Some of the services being provided 

pursuant to this Agreement are an extension of the services being provided to the Authority under 

agreements with contractors or under consulting agreements with third-party professionals. As 

such, the Authority shall ensure, through its agreements with such contractors and third-party 

professionals, that the same performance measures are established and maintained for the 

performance of the services delivered on the Project pursuant to this Agreement as are applicable 

to work performed by such contractors and third parties on other Authority Projects. The Authority 

shall enforce such measures and standards on the Town’s and the Authority’s behalf, and the 

Authority shall not agree to modify performance measures, as they may relate to the services 

contemplated herein, without the prior written consent of the Town.  

 

C. Reports to the Town.   The Authority shall, at such times and in such form as the Town 

may reasonably request, furnish periodic information concerning the status of the Project and the 

performance of the Authority’s obligations under this Agreement. To the extent requested by the 

Town, the Authority shall make an annual report to the Town’s Council on the Project. Such annual 

report shall include information on the current status, including financial details, of the Project and 

the state of the Authority as a public entity in general.  
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D. Accounting.  The Authority shall use diligence to ensure that each distribution of Project 

funds is for proper and documented expenditures. Complete books and records shall be maintained 

by the Authority of disbursements for payments required in this Agreement. All such books and 

records shall be deemed complete if kept in accordance with the Governmental Accounting 

Standards Board’s principles and in accordance with the provisions of the RMA Act. Such books 

and records shall be available for examination by the duly authorized officers or agents of the 

Town during normal business hours upon request made not less than five (5) business days prior 

to the date of such examination. In addition, the Authority shall coordinate with the Town’s 

Auditor’s Office to provide information and documentation necessary for the Town to complete 

its annual books, records and reports for each fiscal year, during which: (1) Project funds are/were 

distributed for the Project; (2) Project warranties are/were in effect; and/or (3) Project claims 

are/were outstanding.   

 

E. Limitations on Project Development.  Notwithstanding anything herein to the contrary, 

the Authority shall not be obligated to pursue or complete development of the Project if the funds 

available from the Town together with other lawfully available and designated funds are 

insufficient to pay all costs associated with the Project and the Town fails to provide additional 

funding to cover the amount of any such deficiency. 

 

 

III. 

DUTIES AND OBLIGATIONS OF THE TOWN 

A. Project Responsibilities of the Town.  The Town shall be responsible for the costs of 

those responsibilities as enumerated within EXHIBIT B to this Agreement, with such payments 

to be made in accordance with the terms established within EXHIBIT C. Once those 

responsibilities or deliverables have been completed, the Town shall bear no additional costs for 

completion of the Project, unless specifically included in the Project Budget or in a written 

amendment of this Agreement approved by the Town. 

B. Financial Obligations of the Town.  Authority financial obligations created hereunder 

shall be limited solely to Town funds transferred from time to time by the Town to the Authority 

as required by this Agreement. Except for delivery of the funds enumerated herein, the Town shall 

have no financial obligation to make any payment, in whole or in part, on behalf of the Authority, 

unless specifically provided in accordance with the terms of this Agreement, its exhibits or 

amendments. 

C. Disclosure of Information.  The Town covenants and agrees that it shall cooperate with 

the Authority to ensure the timely completion of the Project within specified and agreed upon 

budgets and shall promptly provide the Authority with such information or support as may be 

necessary for the Authority to satisfy its obligations under this Agreement. 
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IV. 

PARTY REPRESENTATIVES AND LEGAL NOTICES 

A. Party Representatives.  The designated representatives authorized to act on behalf of each 

party hereto, and the addresses to which notices due hereunder should be directed, are as follows, 

unless and until either Party is otherwise notified in writing by the other: 

Town:       Authority: 

Planning Director     Executive Director 

14999 Darrington Road    801 Texas Avenue 

Horizon City, Texas 79928    El Paso, Texas 79901. 

 

B. Limitations on Town Representative.  Notwithstanding anything contained herein to the 

contrary, approval of the Project Budget, changes to the funding source(s), change orders that 

increase the Project Budget, and all amendments to this Agreement shall require the action of the 

Town’s Council. 

C. Legal Notices.  Any and all notices and communications under this Agreement shall be in 

writing and mailed by first-class mail, or hand delivered, addressed to the following designated 

officials: 

Town:       Authority: 

Mayor       Executive Director 

14999 Darrington Road    801 Texas Avenue 

Horizon City, Texas 79928    El Paso, Texas 79901 

Cc: Planning Director 

 

V. 

TERM AND TERMINATION 

 

Term and Termination.  Subject to the following, this Agreement shall be effective as of the date 

first written above and shall continue in full force and effect until the completion of the services 

to be provided. Notwithstanding the foregoing, and without limitation on any other remedy 

identified in the Agreement or available at law or in equity: 

A. either Party may terminate this Agreement in the event of a material breach of its terms, 

which may include, but is not limited to, failure to make timely payments of amounts owed and 

failure of services to be provided in accordance with this Agreement, provided that the party 

seeking to terminate the Agreement has provided written notice to the other of the alleged default 

and the default has not been cured within thirty (30) days of receipt of such notice; and  

B. the Parties may mutually agree to terminate this Agreement. 
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VI. 

GENERAL AND MISCELLANEOUS 

 

A. Waiver.  Neither this Agreement nor any of the terms hereof may be waived or modified 

orally, but only by an instrument in writing signed by the Party against which the enforcement of 

the waiver or modification shall be sought. No failure or delay of any Party, in any one or more 

instances (i) in exercising any power, right or remedy under this Agreement or (ii) in insisting 

upon the strict performance by the other Party of such other Party’s covenants, obligations or 

agreements under this Agreement, shall operate as a waiver, discharge or invalidation thereof, nor 

shall any single or partial exercise of any such right, power or remedy or insistence on strict 

performance, or any abandonment or discontinuance of steps to enforce such a right, power or 

remedy or to enforce strict performance, preclude any other or future exercise thereof or insistence 

thereupon or the exercise of any other right, power or remedy. 

B. Other Services.  Nothing in this Agreement shall be deemed to create, by implication or 

otherwise, any duty or responsibility of either of the Parties to undertake or not to undertake any 

other service, or to provide or not to provide any service, except as specifically set forth in this 

Agreement or in a separate written instrument executed by both Parties. 

C. Governmental Immunity.  Nothing in this Agreement shall be deemed to waive, modify, 

or amend any legal defense available at law or in equity to either of the Parties nor to create any 

legal rights or claims on behalf of any third party. Neither of the Parties waives, modifies, or alters 

to any extent whatsoever the availability of the defense of governmental immunity under the laws 

of the State of Texas and of the United States. 

D. Amendments and Modifications.  This Agreement may not be amended or modified 

except in writing and executed by both Parties to this Agreement and authorized by their respective 

governing bodies. 

E. Venue.  For any and all disputes arising under this Agreement, venue shall be in El Paso 

County, Texas.   

F. Successors and Assigns.  This Agreement shall bind and benefit the respective Parties and 

their legal successors, and shall not be assignable, in whole or in part, by any Party hereto without 

first obtaining the written consent of the other Party. 

G. Severability.  If any provision of this Agreement shall be held invalid or unenforceable by 

any court of competent jurisdiction, such holding shall not invalidate or render unenforceable any 

other provision hereof, but rather this entire Agreement will be construed as if not containing the 

particular invalid or unenforceable provision(s), and the rights and obligations of the Parties shall 

be construed and enforced in accordance therewith. The Parties acknowledge that if any provision 

of this Agreement is determined to be invalid or unenforceable, it is their desire and intention that 

such provision be reformed and construed in such a manner that it will, to the maximum extent 

practicable, give effect to the intent of this Agreement and be deemed to be validated and 

enforceable. 
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H. Execution in Counterparts.  This Agreement may be simultaneously executed in several 

counterparts, each of which shall be an original and all of which shall be considered fully executed 

as of the date first written above, when both Parties have executed an identical counterpart, 

notwithstanding that all signatures may not appear on the same counterpart. 

 

IN WITNESS WHEREOF, the Parties have executed and attested this Agreement by 

their officers thereunto duly authorized. 

 

TOWN OF HORIZON CITY, TEXAS 

 

 

        

 

 

ATTEST: 

 

 

       

 

 

 

 

CAMINO REAL  

REGIONAL MOBILITY AUTHORITY 

 

 

        

Joyce A. Wilson, Chair 

 

ATTEST: 

 

 

      

Monica L. Perez 

Board Secretary  
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EXHIBIT “A” 

 

DILLEY, DELAKE, AND TRANSIT CENTER PROJECT 

PROJECT DESCRIPTION 
 

 

The Authority will provide design services for the Project. Such services shall include, but not be 

limited to, those services necessary to develop a set of design plans for each component of the 

Project, such that the Parties will be able to procure one or more construction contractors to 

complete the Project. The Town has acquired funding for the Project from the U.S. Department of 

Housing and Urban Development (HUD), which shall include oversight by the Texas Department 

of Transportation. Accordingly, design and environmental activities and documentation shall be 

completed to meet HUD and TxDOT requirements. 

 

Design activities for the roadways will include water and wastewater services, including storm 

drainage, and will comply with zoning and adopted architectural guidelines for a transit-oriented 

development area. Design will also include coordination with other utilities.  

 

Design activities for the transit center will incorporate the co-location of the proposed City Hall 

Administrative Building, as adopted in the approved Transit Center Plaza site. Access and 

circulation for the efficient operation of the transit center will be included as part of the requested 

design activities.   

 

 
Insert graphic 

 

 

 

 

[END OF EXHIBIT]  
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EXHIBIT “B” 

 

DILLEY, DELAKE, AND TRANSIT CENTER PROJECT 

PROJECT RESPONSIBILITIES 

 

 
1. PLANNING:   None 

2. DESIGN:   Authority 

3. ENVIRONMENTAL PERMITTING:   None 

4. RIGHT-OF-WAY ACQUISITION:   None 

5. CONSTRUCTION LETTING:   None 

6. CONSTRUCTION:   None 

7. FINANCIAL OBLIGATIONS:   Town  

8. REPORTING:   Authority  

9. PERFORMANCE STANDARDS:   Authority  

10. MARKETING AND PUBLIC OUTREACH:   None 

11. UTILITY RELOCATION:   None 

12. OTHERS:   None 

 

 

 

 

 

 

 
[END OF EXHIBIT] 
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EXHIBIT “C” 

 

DILLEY, DELAKE, AND TRANSIT CENTER PROJECT 

PROJECT BUDGET 
 

 

DESCRIPTION 

TOTAL 

ESTIMATED 

COST 

AUTHORITY 

PAYS WITH 

TOWN FUNDS 

AUTHORITY PAYS 

WITH OTHER 

FUNDS 

PLANNING $ 0.00 $ 0.00 $ 0.00 

ROW $ 0.00 $ 0.00 $ 0.00 

UTILITY 

RELOCATION 
$ 0.00 $ 0.00 $ 0.00 

PERMITS & 

SERVICES 
$ 0.00 $ 0.00 $ 0.00 

ENGINEERING $ 1,735,000 $ 0.00 $ 1,735,000 

CONSTRUCTION $ 0.00 $ 0.00 $ 0.00 

MISCELLANEOUS $ 0.00 $ 0.00 $ 0.00 

TOTAL $ 1,735,000 $ 0.00 $ 1,735,000 

 

 
NOTES: 

1. The table above identifies anticipated uses by the Authority of available funds by category. However, the 

Authority is not limited in its use of funds by such categories and is expressly authorized to utilize funds 

from any category in the development of the Project, as needed; provided the Authority coordinates all such 

uses with the Town.  

2. The Authority shall submit monthly invoices to the Town for design and design oversight services rendered 

by the Authority and its consultants, which shall be paid by the Town within thirty (30) days of receipt. 

Submittals shall also include status reports in a form and style agreed upon by the Town. 

3. The funding category identified as “Engineering” includes those activities customarily provided in the 

completion of the design plans requested in this Agreement and expressly include design services, design 

oversight services, and administrative expenses, to include up to 3% for Authority oversight.  

 

 

 
[END OF EXHIBIT] 


