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Agreement Between Owner and Architect 

For General Architectural/ Engineering Services (2022) 
 
THIS AGREEMENT is entered into between Browning Public Schools [Glacier County Elementary 
District No. 9 and Glacier County High School District No. 9] ("Owner") and L’Heureux Page Werner, 
PC (“Architect”) and has as its purpose the contracting for certain architectural and engineering 
services as more fully outlined below. 
 
ARTICLE 1:  SUMMARY OF SERVICES 
 
1.1 The Architect hired under this Agreement is L’Heureux Page Werner, PC. No replacements 

or substitutes may carry out the Architect’s responsibilities herein without the express written 
approval of the Owner. 

 
1.2 The Architect is engaged hereunder as an independent contractor and its services consist of 

those performed by it, its employees, agents and consultants.  The Architect agrees to 
cooperate with the Owner in furthering the Owner’s best interests. 

 
1.3 The Architect agrees to furnish the Architect’s best skill and judgment pursuant to the 

accepted standards of the professions of Architecture, engineering and their allied disciplines 
and to cooperate with the Owner in furthering the Owner's best interests.  The Architect 
agrees that any services provided hereunder will meet the requirements of the Montana 
Department of Labor and Industry, Building Codes Bureau and other such regulatory 
agencies as may be applicable.  The Architect and its consultants shall be properly qualified 
in the determination of and conformance with building and life-safety codes and regulations 
regarding energy efficiency and accessibility for the physically challenged.   

 
ARTICLE 2: SCHEDULE 
 
2.1 The Architect agrees that time is of the essence with respect to the Owner’s service needs 

and the Architect agrees to perform its services under this Agreement expeditiously in 
accordance with the Owner's agreed-upon schedule for any Projects assigned to it by the 
Owner under this Agreement. 

 
ARTICLE 3: SCOPE OF SERVICES 
 
3.1 SCOPE OF SERVICES 
 

This Agreement is for the provision of certain structural, civil, electrical, mechanical and 
geotechnical engineering, architectural and/or surveying services by the Architect on an as-
needed, as-directed-by-Owner basis. The parties acknowledge, however, that this 
Agreement does not embody any grant of “exclusivity” to Architect attendant to the Owner’s 
need for and/or procurement of engineering or architectural services during the term of this 
Agreement.  The Owner retains sole discretion as to whether such services will be provided 
by the Architect and/or its consultants under the terms of this Agreement or will be the subject 
of a separate procurement otherwise consistent with the structures and requirements of §§ 
18-8-201 et seq., MCA. 

 
3.1.1 DEFINITION OF BASIC SERVICES AND OPTIONAL BASIC SERVICES 
 

The Architect's Basic Services consist of those described in this Article 3 and Attachments A-
E hereto [the terms of which are incorporated herein by reference], and may include 
programming, pre-design, Schematic Design, Design Development, Construction Document, 
Bidding Phase and Construction Administration.  As part of Basic Services under this 
Agreement, the Architect will, as necessary, coordinate and cooperate with other consultants 
or contractors of the Owner, including other consultants, engineers, architects, contractors 
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and subcontractors who are involved with projects on behalf of the Owner, in furtherance of 
the Owner’s best interests. 

 
3.2 PRE-DESIGN / PROGRAMMING SERVICES 
 

The Architect will provide such pre-design and/or programming services as the Owner may 
direct, including but not limited to such items as preliminary district-wide evaluations, facility 
and site inspection, surveys, assessments, programming, long-term facility and master 
planning, and the development, review and modification of conceptual designs. 

 
3.3 SCHEMATIC DESIGN SERVICES 
 
3.3.1 Any Schematic Design Services requested of the Architect under this Agreement shall be 

provided in accordance with the terms of Attachment A. 
 
3.4 DESIGN DEVELOPMENT SERVICES 
 
3.4.1 Any Design Development Services requested of the Architect under this Agreement shall be 

provided in accordance with the terms of Attachment B. 
 
3.5 CONSTRUCTION DOCUMENT SERVICES 
 
3.5.1 Any Construction Document Services requested of the Architect under this Agreement shall 

be provided in accordance with the terms of Attachment C. 
 
3.5.2 The Owner may review any proposed Construction Documents (including Contract 

Documents) and request revisions or corrections as it deems necessary.  These requests 
shall be reviewed with the Architect, who shall make any necessary revisions or corrections 
before final approval of the Construction Documents. 

 
3.5.3 The Owner reserves the right at its own expense to submit all Construction Documents for 

review by such consultant or consultants as it may select.  In the event of such employment 
of outside consultants by the Owner, the Architect will cooperate fully with the consultants in 
order to avoid any unnecessary delays and will promptly make all necessary information 
available to such consultants.  The Owner reserves the right to make changes in the 
Construction Documents based on input from such consultants, but the Architect shall not be 
held responsible for any such Owner-directed changes in the design or specifications, 
provided that the Architect has filed a written objection with the Owner concerning such 
changes. 

 
3.6 BIDDING OR NEGOTIATION SERVICES 
 
3.6.1 Any Bidding or Negotiation Services requested of the Architect under this Agreement shall be 

provided in accordance with the terms of Attachment D. 
 
3.7 CONSTRUCTION ADMINISTRATION SERVICES 
 
3.7.1 Any Construction Administration Services requested of the Architect under this Agreement 

shall be provided in accordance with the terms of Attachment E. 
 
3.7.2 The Architect's responsibility to provide Construction Administration Services under this 

Agreement with respect to any Project commences with the award of the Contract for 
Construction for that Project and terminates after completion of the eleven month inspection 
and report required per Attachment E. 
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3.7.3 The Architect shall provide services in the administration of any construction contracts as set 
forth in this Section, in Attachment E, and in the General and Supplementary Conditions of 
any such construction contracts, unless otherwise provided in this Agreement. 

 
3.7.4 In the course of providing Construction Administration Services, the Architect shall be a 

representative of and consult with the Owner. 
 
ARTICLE 4:  ADDITIONAL SERVICES 
 
4.1 If authorized by the Owner in writing, the Architect may furnish or obtain from others 

Additional Services, including but not limited to the following types.  These services, if 
authorized, shall be paid for by the Owner in accordance with Article 9 of this Agreement. 

 
a. Services resulting from significant changes in the general scope of any Project or its 

design, including significant changes to the size, complexity, schedule, location or 
character of the construction, requiring revision of the design documents or contract 
documents when such changes are: 

 
◦ Inconsistent with approvals or instruction previously given by the Owner 

including revisions made necessary by significant adjustments in the Owner's 
program or project budget following adoption of a final program and budget. 

 
◦ Due to changes required as a result of the Owner's failure to render decisions 

in a timely manner. 
 

b. Providing services in connection with evaluating major substitutions proposed by the 
Contractor and making subsequent revisions to drawings, specifications and other 
documentation. 

 
c. Providing services in connection with the replacement of work resulting from fire or 

other casualty loss during construction. 
 

d. Preparation of applications and supporting documents for governmental grants, loans 
or advances in connection with any Project; preparation or review of environmental 
assessments and impact statements; and assistance in obtaining approvals of 
authorities having jurisdiction over the anticipated environmental impact of the project. 

 
e. Furnishing the services of special consultants for other than architectural, civil, 

geotechnical, structural, mechanical and electrical engineering services, such as 
consultants for interior design, furniture, communications, acoustics, kitchens and 
landscaping. 

 
4.2 The Consultant shall be compensated for Additional Services approved by the Owner in 

writing as outlined in Article 9.3 below. 
 
ARTICLE 5:  OWNER’S RESPONSIBILITIES 
 
5.1 The Owner shall provide full information regarding the requirements for any Project, including 

information regarding the Owner’s objectives, schedule, constraints and criteria, including 
space requirements and relationships, flexibility, expandability, special equipment, systems 
and site requirements. 

 
5.2 The Owner shall establish and update an overall budget for any Project, including relevant 

costs and reasonable contingencies related to those costs. 
 
5.3 The Owner shall designate a representative authorized to communicate with the Architect on 

the Owner’s behalf with respect to any Project. 
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5.4 As needed, the Owner shall furnish a survey of any Project site describing physical 

characteristics, legal limitations and utility locations and a written legal description of the site.  
The surveys and legal information shall include, as applicable, grades and lines of streets, 
alleys, pavements and adjoining property and structures; adjacent drainage; right-of-ways, 
restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours 
of the site; locations, dimensions and necessary data pertaining to existing buildings, other 
improvements and trees; and information concerning available utility services and lines, both 
public and private, above and below grade, including inverts and depths.  All the information 
on the survey shall be referenced to a project benchmark. 

 
5.5 The Owner shall pay for the cost of any permits or approvals from governmental authorities 

having jurisdiction over any Project. 
 
5.5 The Owner will guarantee full and free access to the Architect to any Project premises for the 

performance of the Architect’s services under this Agreement. 
 
5.6 Any pre-construction information, surveys, reports or tests provided by the Owner shall be 

furnished at the Owner’s expense, and the Architect shall be entitled to rely upon the 
accuracy and completeness thereof.  Notwithstanding the foregoing, the Architect shall 
provide prompt written notice to the Owner if the Architect observes or otherwise becomes 
aware of any fault or defect in the information supplied by the Owner, or any fault or defect in 
any Project or non-conformance of the work with any such documents or non-conformance of 
the work with the Contract Documents. 

 
5.7 Prompt written notice shall be given by the Owner to the Architect if the Owner becomes 

aware of any fault or defect in the project or nonconformance with the Contract Documents.  
The Owner’s failure or omission to give such notice shall not relieve the Architect of its 
responsibilities under this contract and the Owner shall have no duty of observation, 
inspection or investigation. 

 
ARTICLE 6: USE OF ARCHITECT'S DRAWINGS, SPECIFICATIONS AND OTHER 

DOCUMENTS 
 
6.1 The Drawings, Specifications and other documents prepared by the Architect and/or its 

consultants under this Agreement are instruments of the Architect’s service for use solely 
with respect to the services to be provided under this Agreement and, except as provided 
herein, the Architect and/or its consultant shall be deemed the author of these documents 
and shall retain all common law, statutory and other reserved rights, including the copyright.  
The Owner shall have the right to retain copies, including reproducible copies, of the 
Architect’s and consultant’s Drawings, Specifications and other documents for information 
and reference in connection with the Owner’s use and occupancy of the Project and may use 
those documents for completion of the Project and when making future additions, 
modifications, or renovations to the Project or building, with the understanding that the 
Architect and/or consultant, if not involved in such future use, shall be relieved of any liability 
as a result of such future use of the documents. 

 
6.2 Submission or distribution of documents to meet official regulatory requirements or of similar 

purposes in connection with the Project is not to be construed as publication in derogation of 
the Architect's and/or consultant’s reserved rights. 

 
ARTICLE 7:  TERMINATION, SUSPENSION OR ABANDONMENT 
 
7.1 This Agreement may be terminated by either party upon not less than fifteen days’ written 

notice should the other party fail substantially to perform in accordance with the terms of this 
Agreement through no fault of the party initiating the termination.  If terminated for failure of 
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the Architect to fulfill his obligations under the contract, the Owner may take over the work 
and prosecute the same to completion using the Architect’s design, to the extent completed. 

 
7.2 If any Project is abandoned by the Owner for more than 90 consecutive days, the Architect 

may suspend services with respect to that Project and will be entitled to an extension of time 
for completion of the Project, if circumstances warrant such an extension. 

 
7.3 Failure of the Owner to make payments to the Architect in accordance with this Agreement, 

without written notice of justifiable reason for the nonpayment, shall entitle the Architect to 
suspend services under this Agreement. 

 
7.4 In the event of a termination not the fault of the Architect, the Architect shall be compensated 

for actual services performed prior to termination, together with Reimbursable Expenses then 
due. 

 
7.5 Suspension or termination of the Agreement by the Architect for cause shall not prevent the 

Owner from completing a Project using the Architect’s design and drawings.  In such case the 
Architect will cooperate with the Owner in making such documents available to the Owner. 

 
ARTICLE 8: PROJECT DIRECTION AND PARAMETERS 
 
8.1 The parties agree that, in directing the Architect regarding the provision of specific services 

under this Agreement, the Owner will utilize written directives in substantially the format of 
the "Project Directive" form attached hereto as Exhibit F.  At a minimum, all project directives 
will include a description of the project or assignment, a schedule for completion, 
compensation terms and express notice of any intention of the parties to deviate from the 
terms of this Agreement.  Except as may be specifically noted on the Project Directive form 
relating to any specific assignment or project, this Agreement will govern the provision of 
services by the Architect in all instances. 

 
ARTICLE 9:  PAYMENTS TO THE ARCHITECT 
 
9.1 PAYMENTS ON ACCOUNT OF REIMBURSABLE EXPENSES 
 
9.1.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services 

and include expenses by the Architect and its employees and consultants in the interests of 
any Project, as identified as follows: 

 
.1 Transportation in connection with any Project (except that travel between the 

Architect's local office and the Project is a part of Basic Services and not a 
Reimbursable Expense), authorized out-of-town travel, lodging and subsistence, long-
distance telephone and fax communications; mileage is compensable at the rates set 
forth on Attachment G. 

.2 Any fees paid for securing approval of authorities having jurisdiction over a project not 
paid by the Owner under Article 5.5 above. 

.3 Reproductions, plots, standard form documents, postage, copying and delivery of 
Instruments of Service; 

.4 Expense of renderings, models and mock-ups expressly requested by the Owner; and 

.5 other similar direct Project-related expenditures as approved by the Owner. 
 

Reimbursable Expenses will be billed to the Owner at actual cost. 
 
9.1.2 Records of Reimbursable Expenses pertaining to Basic Services and Additional Services 

shall be made available to the Owner or the Owner’s authorized representative at the 
Owner’s request.  Such expenses shall be clearly described and itemized on the Architect’s 
applications for payment. 
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9.1.3 Payment for Reimbursable Expenses shall be on a monthly basis per submitted invoices, 
itemized as required by 9.1.2 above. 

 
9.2 PAYMENTS FOR BASIC SERVICES 
 
9.2.1 Applications for payment for Basic Services shall provide sufficient detail to enable the Owner 

to track the work performed during the payment period and shall be in a format easily 
understood by the Owner.  Payment shall be on a monthly basis per submitted invoices, 
which must include an itemization of all costs and services provided.  Progress payments 
shall be made in proportion to services rendered and shall be due and owing within thirty 
days of the Architect’s submittal of its monthly invoice.  The Owner agrees to make every 
effort to reimburse the Architect at the earliest opportunity in accordance with school district 
procedures for approving such obligations and issuing the necessary school district warrants. 

  
9.2.2 No deductions shall be made from the Architect’s compensation on account of penalty, 

liquidated damages or other sums withheld from payments to Contractor or subcontractors. 
 
9.3 PAYMENTS FOR ADDITIONAL SERVICES 
 
9.3.1 Payments for any Additional Services shall be made monthly upon presentation of the 

Architect’s statement of Additional Services rendered and expenses incurred attendant 
thereto. 

 
9.3.2 The hourly rates for the Architect and its consultants for Additional Services shall be as set 

forth in Attachment G, which is attached hereto and made a part hereof.  For any Additional 
Services involving the work of consultants, such services will be billed at a multiple of 1.10 
times actual cost to the Architect.  

 
ARTICLE 10:  BASIS OF COMPENSATION 
 
10.1 Unless otherwise provided for in the specific Project Directive, the Owner shall compensate 

the Architect for Basic Services on an hourly basis at the rates set forth on Attachment G, 
with a “Not-To-Exceed” [NTE] cap established in the Project Directive.  In no event, however, 
shall the compensation to be received by the Architect for Basic Services attendant to any 
specific Project exceed the sum set forth in the Project Directive for that Project. 

 
10.2 Any certificates, reports or other materials required from the Architect in connection with any 

Project shall be provided to the Owner prior to any final payment relating that Project.  No 
payment, including final payment, shall in any manner affect, waive or release any of the 
Owner’s right or claims against the Architect, whether or not known at that time. 

 
ARTICLE 11:  OBLIGATIONS OF THE ARCHITECT 
 
11.1 Upon request of the Owner, the Architect will furnish the Owner with information relative to 

the Architect's consultant architects and Architects, including agreements between the 
Architect and any of its consultants.  All such agreements shall specify the scope of design, 
Architecting and/or other services to be performed.  The Architect shall, upon request, furnish 
the Owner with documentation demonstrating that its consultants are currently registered as 
professional architects and/or Architects and shall furnish the Owner with information as to 
similar professional work in they have been engaged.  The Owner reserves the right to 
disapprove of any consultant Architect or architect by notifying the Architect of such 
disapproval.  The failure of the Owner to disapprove of any consultant shall not release the 
Architect of any responsibility for any defects or deficiencies in the design or engineering 
services provided. 

 
11.2 The Architect shall indemnify and hold harmless the Owner against injury, loss, or damage 

arising out of any negligent acts, errors, or omissions attendant to its provision of services to 
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the Owner.  The Architect shall not be held responsible for injury, loss, or damage arising out 
of errors or omissions attributable to Owner-provided information regarding existing site and 
building conditions.  The Architect shall be responsible for any errors, omissions and/or 
conflicts in any construction documents developed hereunder and such responsibility shall 
include, but not be limited to, prompt correction, at the Architect's expense, of any such 
errors, omissions and/or conflicts. 

 
11.3 The Architect agrees to remedy any defect resulting from any of its negligent acts, errors or 

omissions contained in any construction documents developed hereunder or, upon the 
choice of the Owner, to pay the reasonable cost of such remedy as performed by a 
competent third party at the direction of the Owner. The Architect further agrees to pay any 
other damages incurred by the Owner which are proximately caused by any negligent acts, 
errors or omissions described in Section 11.2 hereof. 

 
11.4 The Architect’s obligations pursuant to paragraphs 11.2 and 11.3 are in addition to and not in 

lieu of other remedies available to the Owner. 
 
11.5 The Architect agrees that it will secure and maintain in full force and effect all forms of 

insurance coverage required by law in the State of Montana, including but not limited to 
automobile liability (including hired/non-owned) coverage and workers compensation 
coverage.  The Architect shall ensure that all of its consultants carry and maintain such 
coverage as well.  The Architect and its consultants shall submit proof of such insurance to 
the Owner no later than the submittal of its first invoice to the Owner and at anytime 
thereafter when a material change in coverage, carriers or underwriters occurs.  The 
maintenance in full current force and effect of the insurance coverage called for above shall 
be a condition precedent to the Owner's obligation to pay for services under this Agreement. 

 
In addition to the insurance referenced above, the Architect agrees that it shall secure and 
maintain in full force and effect a policy of professional liability insurance in the minimum 
amount of $1,000,000.00 providing coverage for any errors or omissions by the Architect 
occurring during the term of this agreement.  The policy shall provide that it cannot be 
canceled or terminated without 45 days prior written notice to the Owner.  Should the Owner 
agree to cancellation of the policy, the Architect shall purchase another policy providing the 
same protection as the canceled policy and provide the Owner with proof of such insurance. 

 
 Any consultant architect or engineer utilized in connection with providing services under this 

Agreement shall also be required to provide to the Owner a certificate of insurance indicating 
that a policy of professional liability insurance has been issued to said consultant in an 
amount no less than $1,000,000, which policy shall be in full force and effect and which shall 
provide coverage for any errors and omissions of said consultant occurring during the term of 
this agreement.  Said consultants, furthermore, must agree that said policy cannot be 
canceled or reduced without 45 days’ prior to written notice to the Owner. 

 
 With respect to any insurance policy which is a “claims made” policy, in the event at any time 

any such policy is cancelled or nonrenewed, the Architect shall provide a substitute policy 
with terms and conditions and in amounts which comply with the terms of this Agreement and 
which provide for retroactive coverage to the date of cancellation or nonrenewal to fill any 
gaps in coverage which may exist due to the cancellation or nonrewnal of the prior “claims 
made” policy.  The substitute policy or alternate form of coverage may consist of tail 
coverage, an extended reporting period or some other form of coverage, so long as it 
operates to provide the requisite level of coverage retroactive to the date of commencement 
of work under this agreement with respect to all “claims made” policies that are renewed, the 
Architect shall provide coverage retroactive to the date of commencement of work under this 
agreement.  All substitute or renewed “claims made” policies shall be maintained in full force 
and effect for three (3) years from the date of completion of the project. 
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11.6 Any actions against the Architect by the Owner brought to recover damages, including but not 
limited to damage to the work and the project itself for any failures or defects therein, caused 
by the design, planning, inspection, construction, administration or observations of 
construction of the project shall be brought within ten (10) years after the final completion and 
acceptance of the project.  Notwithstanding anything contained herein to the contrary, and 
action for any damages which were first discovered by the Owner during the tenth year after 
final completion and acceptance of the project may be commenced at any time within one 
year after the discovery of such failure or defect. 

 
ARTICLE 12:  GENERAL CONDITIONS 
 
12.1 This Agreement shall be governed by the laws of the State of Montana.  Venue for any suit, 

action or claim to interpret or enforce the terms of this Agreement shall be the Ninth Judicial 
District Court of the State of Montana, Cut Bank, Glacier County, Montana.  The prevailing 
party in any action shall be entitled to recover their costs and attorney’s fees from the other 
party; in addition to any other damages awarded. 

 
12.2 The Owner and Architect, respectively, bind themselves, their partners, successors, assigns 

and legal representatives to the other party to this Agreement and to the partners, 
successors, assigns and legal representatives of such other party with respect to all 
covenants of this Agreement.  Neither Owner nor Architect shall assign this Agreement 
without the written consent of the other. 

 
12.3 The Architect and its consultants shall reject the use of any hazardous material in the 

construction of the project, including but not limited to asbestos, asbestos products, 
polychlorinated biphenyl (PCB) or other toxic substances.  Further, if any such materials are 
discovered in the course of the Project, the Architect shall notify the Owner immediately. 

 
 Unless otherwise provided in this Agreement or a specific Project Directive, the Architect and 

its consultants shall have no responsibility for the discovery, presence, handling, removal or 
disposal of or exposure of persons to hazardous materials in any form at the Project site, 
including but not limited, to asbestos, asbestos products, polychlorinated biphenyl (PCB) or 
other toxic substances. 

 
12.4 No waiver of any breach of any one of the agreements, terms, conditions or covenants of this 

Agreement by the Owner or Architect shall be deemed to imply or constitute a waiver of any 
other agreement, term, condition or covenant of this Agreement.  The failure of either party to 
insist on strict performance of any agreement, term, condition or covenant herein set forth, 
shall not constitute or be construed as a waiver of the rights of either or the other thereafter to 
enforce any other default of such agreements term, condition or covenant; neither shall such 
failure to insist upon strict performance be deemed sufficient grounds to enable either party 
to forego or subvert or otherwise disregard any other agreement, term, condition or covenant 
of this Agreement. 

 
12.5 If in any instance any provision hereof shall be determined to be invalid or unenforceable 

under any applicable law, such provision shall not apply in such instances, but the remaining 
provisions shall be given effect in accordance with their terms. 

 
12.6 This Agreement represents the entire and integrated agreement between the Owner and 

Architect relating to the subject matter of this Agreement and supersedes all prior 
negotiations, representations or agreements, either written or oral.  This Agreement may be 
amended only by written instrument signed by both Owner and Architect. 

 
12.7 Any notices required or permitted under this Agreement or which any party elects to give 

shall be in writing and delivered either personally to the other party’s authorized agent set 
forth below (or as changed by written notice); or by depositing such notice with the United 
States Postal Service, postage fully prepaid, to the person at the address set forth below; by 



9 of 26   BHS Cooling System Project        22-048-001 

certified mail, return receipt requested; or to such other address at either party may later 
designate in writing.  Any notice given by mail as herein provided shall be deemed given 
when deposited in the United States mail: 

 
 Owner:       Architect: 
 
 Browning Public Schools    L’Heureux Page Werner, PC  
 P.O. Box 610      15 Fifth Street South 
 Browning, MT  59417     Great Falls, Montana 59401 
  
 
12.8 The Architect warrants that it has not employed or retained any company or person, other 

than a bona tide full-time employee, to solicit or secure this agreement and that it has not 
paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona 
fide employee, any fee, commission, percentage, gift, or any other consideration, contingent 
upon or resulting from the award or making of this agreement. 

 
12.9 The term of this Agreement shall extend from be from 12.06.2022 through 12.06.2023.  The 

parties may mutually agree to renew and extend the term of this Agreement for an additional 
period of no more than two years, with the terms of the Agreement being subject to 
negotiation.  Such extension shall require the written agreement of the parties as to both (1) 
the duration of any extension and (2) any modifications to the terms of this Agreement.  
Neither party is obligated to enter into any extension and in the absence of a mutual written 
agreement for renewal and extension, this Agreement shall terminate on December 31, 2024. 

 
12.10 There will be two originals of this Agreement executed by the parties, one to be retained by 

each party. 
 
 
OWNER:     
 
 
_____________________________    ____________________ 
Chairperson, Board of Trustees    Date 
Browning Public Schools 
 
 
 
ATTEST:______________________ 
  District Clerk 
 
 
ARCHITECT: 
 
 
 
_____________________________    December 6, 2022 
Timothy M. Peterson, AIA, LEED AP BD+C, GGP  Date 
President / Principal 
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ATTACHMENT A 
 

Schematic Design Services 
 
In the Schematic Design Phase, the Architect will provide those services necessary to 
prepare Schematic Design Documents consisting of drawings and other documents 
illustrating the general scope, scale, and relationship of project components for approval by 
the Owner.  Design should be conceptual in character, based on the requirements 
developed during pre-design and programming processes and reviewed and approved by 
the Owner.  Schematic Design services include, but are not necessarily limited to, the 
following: 
 
Project Administration Services consisting of schematic design administrative functions 

including consultation, meetings and correspondence, and 
design progress review conferences with Owner, including the 
establishment of preliminary construction cost estimates. 

 
Disciplines Coordination Coordination between the architectural work and engineering 

work and other consultants involved with the project. 
 
Document Checking Review and coordination of documents prepared for the project.  
 
Permitting Authority  Consultations, research of critical applicable regulations, laws 

and codes; Preparation of written and graphic explanatory 
materials;  

 
Owner Data  Review and coordination of data furnished for the project by the 

Owner.   
 
Architectural Design Services responding to scope of work (program/pre-design) 

requirements and consisting of conceptual site and building 
plans, schematic sections and elevations, preliminary selection 
of building systems and materials, development of approximate 
dimensions, areas and volumes.  

 
Structural Design Services consisting of recommendations regarding basic 

structural material and systems, analysis, and development of 
conceptual design solutions.  

 
Mechanical Design Services consisting of consideration of alternate materials, 

systems and equipment, and development of conceptual design 
solutions for energy sources/conservation, heating, ventilation 
and air conditioning (HVAC), plumbing, fire protection, and 
general space requirements. 

 
Electrical Design Services consisting of consideration of alternate systems, 

recommendations regarding basic electrical materials, systems 
and equipment, analysis, and development of conceptual design 
solutions for power service and distribution, lighting, 
communication raceways, fire detection, suppression and 
alarms, and general space requirements.  
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Civil/Site Design Services consisting of site planning including layout of site 
features, building position, preliminary grading, location of paving 
for walkways, driveways and parking, and fencing locations. 

 
Specifications Services consisting of preparation for Owner's approval of 

proposed development plan for architectural outline 
specifications and coordination of outline specifications for other 
disciplines. 

 
Materials Research Services consisting of identification of potential architectural and 

structural materials, systems and equipment. 
 
Project Delivery Services consisting of consideration of alternative potential 

project delivery methods.  
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ATTACHMENT B 
 

Design Development Services  
 

In the Design Development Phase, the Architect will provide those services necessary to 
prepare, from the approved schematic design documents, the design development 
documents consisting of drawings and other documents to fix and describe the size and 
character of the entire project for approval by the Owner.  These drawings and documents 
shall include but not be limited to floor plans, exterior elevations and one rendered exterior 
perspective.  Consideration shall be given to availability of materials, equipment and labor, 
construction sequencing and scheduling, economic analysis of construction, user safety and 
maintenance requirements, and energy conservation.  Design Development services 
include, but are not necessarily limited to, the following:  
 
Project Administration Services consisting of design development administrative 

functions including consultation, meetings and correspondence, 
and design progress review conferences with Owner, and 
including further refinement of any project construction budget. 

 
Document Checking Review and coordination of documents prepared for the project.  
 
Permitting Authority  Consultations, research of applicable regulations, laws and 

codes; Preparation of written and graphic explanatory materials; 
Assist in obtaining approvals from approving agencies as 
required.  

 
Owner Data  Review and coordination of data furnished for the project by the 

Owner.   
 
Architectural Design Continued development and expansion of architectural 

schematic design documents to establish the final scope, 
relationships, forms, size, and appearance of the project through 
plans, sections and elevations, materials selections, and 
equipment layouts.  At intervals mutually agreeable to the 
Owner, the Architect shall provide drawings and other 
documents that depict the current status of design development 
for the Owner’s review.   

 
Structural Design Continued development of the specific structural system(s) and 

schematic design documents in sufficient detail to establish basic 
structural system and dimensions, structural design criteria, 
foundation design criteria, preliminary sizing of major structural 
components, critical coordination clearances, and outline 
specifications or materials lists.  

Mechanical Design Continued development and expansion of mechanical schematic 
design documents and development of outline specifications for 
materials lists to establish approximate equipment sizes and 
capacities, preliminary equipment layouts, required space for 
equipment, chases and clearances, acoustical and vibration 
control, visual impacts and energy conservation measures.  

 
Electrical Design Continued development and expansion of electrical schematic 

design documents and development of outline specifications or 
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materials lists to establish criteria for lighting, electrical and 
communication raceways, approximate sizes and capacities of 
major components, preliminary equipment layouts, required 
space for equipment, chases, and clearances. 

 
Civil/Site Design Continued development of civil/site schematic design documents 

and development of outline specifications required for the 
project. 

 
Specifications Services consisting of preparation for Owner's approval of 

proposed General and Supplementary Conditions of the Contract 
for construction, development of architectural outline 
specifications, coordination of outline specifications of other 
disciplines, and production of design manual including design 
criteria, and outline specifications of materials lists.  

 
Scheduling Review and update of previously established schedules for 

project.  
 
Cost Estimating Development of a probable construction cost from quantity 

surveys and unit costs of building elements for the project.  Costs 
shall reflect the level of design elements presented in the design 
development documents, plus appropriate design contingencies.  
Assist Owner with analyzing scope, schedule and budget options 
to stay within the Owner’s budget and advise Owner of any 
adjustments to the preliminary estimate of construction cost. 

 
Presentations The Architect will make one presentation of the Design 

Development documents to the School Board at a public meeting 
at a time mutually agreeable to the Architect and Owner.  As part 
of that presentation, the Architect will provide a written report to 
the Owner outlining the nature and magnitude of any deviations 
between the Design Development documents and the Schematic 
Design documents previously provided to the Owner. 

 
Energy Use Architect will consider energy efficiency in all aspects of the 

project and shall submit to the Owner an estimated annual 
energy use analysis of the project and the new heating & 
ventilation system.  

 
Design Documents Provision of sufficient sets of design development documents. 
 
Time Schedule Submission to the Owner of a new timetable for all elements of 

work remaining through Owner occupancy. 
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ATTACHMENT C 
 

Construction Document Services  
 

In the Construction Documents Phase, the Architect shall provide those services 
necessary to prepare for approval by the Owner, from the approved design development 
documents, Construction Documents consisting of drawings, specifications, and other 
documents setting forth in detail the requirements for construction of the project and 
bidding and contracting for the construction of the project.  Construction document 
services include, but are not necessarily limited to, the following: 
 
Project Administration Administrative functions including consultations, meetings 

and correspondence, and design and document progress 
review conferences.   

 
Document Checking Review and coordination of documents prepared for the 

project.  
 
Permitting Authorities  Prior to the approval of the final Construction Documents by 

the Owner, the Architect shall submit the construction 
documents to the specific state and local agencies having 
jurisdiction over the project, including but not limited to any 
necessary review under § 20-6-622, MCA.  Simultaneously, 
the Architect shall submit sufficient copies of all construction 
documents to the Owner’s review.  The Architect shall make 
written request of the reviewing agencies for the requisite 
approvals and any changes necessary to obtain such 
approval shall be made by the Architect at the Architect's 
expense.  All approvals must be in writing and must be filed 
with the Owner.  In the event of a decision by any lawful 
regulatory authority that such construction documents do not 
fully conform to applicable building codes, regulations, laws, 
and ordinances, the Owner may have the matter heard on 
appeal or review by the appropriate administrative agency or 
agencies. 

 
The Owner may review the proposed construction 
documents and request minor revisions or corrections as it 
deems necessary.  These requests shall be reviewed with 
the Architect, who shall make the necessary revisions or 
corrections before final approval of the construction 
documents.   

 
Construction Documents shall accurately reflect and comply 
with all applicable codes, ordinances, and regulations.  The 
Architect shall investigate the availability of all necessary 
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utility services and shall meet with and discuss the 
availability of such services with the appropriate authorities. 

 
Owner Data Review and coordination of data furnished for the project by 

the Owner. 
 
Architectural Design Preparation of drawings based on approved design 

development documents setting forth in detail the 
architectural construction requirements for the project.  

 
Structural Design Preparation of final structural engineering calculations, 

drawings and specifications based on approved design 
development documentation, setting forth in detail the 
structural construction requirements for the project.  

 
Mechanical Design Preparation of final mechanical engineering calculation, 

drawings and specifications based on approved design 
development documentation, setting forth in detail the 
mechanical construction requirements for the project.  

 
Electrical Design Preparation of final electrical engineering calculation, 

drawing and specifications based on approved design 
development documentation, setting forth in detail the 
electrical construction requirements for the project.  

 
Civil/Site Design Preparation of final civil/site design drawings and 

specifications based on approved design development 
documentation required for the project.  

 
Specifications Development and preparation of bidding documents, 

General and Supplementary Conditions of the contracts for 
construction, architectural specifications, coordination of 
specifications prepared by other disciplines, and compilation 
of Project Manual.  The drawings shall include, but not be 
limited to a complete set of architectural working drawings 
including site plans, site utility plans, existing grades, new 
final grades, parking requirements, architectural plans, 
sections, elevations, reflected ceiling plans, details, finish 
schedules and complete structural, mechanical, electrical, 
plumbing (including the fire protection system), coordinated 
with the specifications, which shall describe the scope, 
materials and quality of the workmanship of all items above.  
Each area shall be shown at sufficient scale to adequately 
and fully explain the function of the area and the intention of 
the work, and to enable the satisfactory construction of the 
area by the contractor.  All original drawings must carry the 
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registered professional stamp of the engineer and Architect 
responsible for that document. 

 
Cost Estimating Development of a probable construction cost from quantity 

surveys and unit costs of building elements for the project 
and advising Owner of any adjustments to previous 
preliminary estimates of previous construction cost.  Costs 
shall reflect the level of design elements presented in the 
construction documents plus appropriate design 
contingencies.  Assist Owner with analyzing scope, 
schedule, and budget options to stay within the Owner’s 
budget.  Submit to the Owner a new estimate of the probable 
cost of construction. 

 
Scheduling Review and updating previously established schedules for 

the project.  
 
Bidding Information Preparation, after consultation with the Owner, of the 

necessary bidding information, bidding forms, the Conditions 
of the Contract, and the form of Agreement between the 
Owner and Contractor. 

 
Presentation The Architect will make one presentation of the Construction 

Documents to the School Board at a public meeting at a time 
mutually agreeable to the Architect and Owner.  As part of 
that presentation, the Architect will provide a written report to 
the Owner outlining the nature and magnitude of any 
deviations between the Construction Documents and the 
Design Development documents previously provided to the 
Owner. 

 
Project Budget The project budget shall be established in writing prior to 

competitive bidding and the Architect shall not rely on any 
unwritten or unapproved Owner budget. 

 
Registered Stamps Ensure that all original drawings carry the registered stamp 

of the engineer and Architect responsible for that document. 
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ATTACHMENT D 
 

Bidding and Negotiation Services 
 

In the Bidding Phase, the Architect, following the Owner’s approval of the Construction 
Documents and the most recent statement of probable construction cost, shall provide 
services necessary to assist the Owner in obtaining any bids and in awarding and 
preparing the contracts for construction.   
 
Project Administration Following the Owner’s approval of the construction 

documents and of the latest estimates of construction cost, 
assist the Owner in obtaining bids and assist in awarding and 
preparing contracts for construction. 

 
Any revisions or corrections after the construction 
documents have been released to bidders shall only be 
made by addendum.  The Architect shall promptly notify the 
Owner of any revisions or corrections made by addendum.  
Previous acceptance of the construction documents will not 
limit the Owner’s rights to request the revisions and/or 
corrections after documents have been released to the 
bidders, but may entitle the Architect to submit a claim for 
additional compensation if warranted under the Agreement. 
Any revisions or corrections consistent with previous 
approvals by the Owner shall be accomplished at the 
expense of the Architect.  

 
Preparation of Docs Preparation of the invitations for bids, as well as the 

necessary forms, record of bidders, plan deposits, proposals 
and other bidding and construction documents, all subject to 
the Owner’s approval. 

 
Coordination Coordination between the architectural work and the work of 

engineering and other involved consultants for the project. 
 
Bidding Materials Organization, coordination, and handling of bidding 

documents for reproduction, distribution and retrieval, receipt 
and return of document deposits. 

 
Addenda Preparation and distribution of Addenda as may be required 

during bidding and including supplementary drawings, 
specifications, instructions, and notice(s) of changes in the 
bidding schedule and procedure. 

 
Alternates Consideration of alternative, separate or sequential bid 

approaches and the provision of services in connection with 
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the bidding, negotiation and/or award of such alternative or 
sequential bid approaches. 

 
Bidding Participation in pre-bid conferences, responses to questions 

from bidders, and clarification or interpretations of the 
bidding documents, attendance at bid opening and 
documentation and distribution of bidding results. 

 
Substitutions Consideration, analysis, comparisons, and recommendations 

relative to substitutions proposed by bidders prior to receipt 
of bids.  

 
Bid Evaluation Validation of bids, participation in review of bids and 

alternates, preparation of a written bid evaluation and 
recommendation on award of contract for submission to 
Owner. 

 
Contract Agreements Assist Owner in notification of contract award, assistance in 

preparation of construction contract agreements, preparation 
and distribution of sets of contract documents for execution 
of the contract, receipt, distribution and processing, for 
Owner approval, of required certificates of insurance, bonds 
and similar documents, and preparation and distribution to 
contractor(s) on behalf of the Owner, of notice(s) to proceed 
with the work. 

 
Bidding Requirements The Architect shall include in the bidding information, plans 

and/or specifications the following requirements: (a) all 
government requirements related to the payment of 
prevailing wage rates; (b) requirements of state law relating 
to resident hiring preferences and nondiscrimination; (c) a 
requirement that the contractor provide operations manuals 
and adequate training for the Owner in the operation of 
mechanical, electrical, heating and air conditioning systems 
installed by the contractor, as well as warranty information 
and forms and any other information or documentation 
available to the contractor which would assist the Owner in 
operating and maintaining the equipment and systems; (d) 
the requirement that no hazardous materials will be used in 
the project or its fixtures, including but not limited to friable 
asbestos materials or products, polycholorinated biphenyl 
(PCB), or materials as would be hazardous to potable water, 
and further, that the contractor will be required to certify, in 
writing, upon completion of the project, that the building 
contains no such materials; (e) a requirement that the 
contractor provide lien releases or waivers or similar 
documents before payment, ensuring payment to sub-
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contractors for supplies, labor and materials; and (f) a 
requirement that the work be done to all applicable codes 
and be compliant with the ADA and/or state disability 
standards. 

 
Re-design Costs The Architect is responsible for the review of all bids 

received and the making of a written recommendation to the 
Owner for award.  If the lowest bid exceeds the most recent 
estimate of the probable cost of construction by more than 
5%, then the Architect shall provide such value engineering 
gestures as may be necessary to bring costs within the 
Owner’s budget.  If the lowest bid exceeds the most recent 
estimate by 10% or more, then the Architect shall provide 
such redesign measures as may be necessary to bring costs 
within the Owner’s budget. 
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ATTACHMENT E 
 

Construction Administration Services  
 

In the Construction Administration Phase, the Architect will provide those services 
necessary for the administration of the construction contract on behalf of the Owner as 
generally set forth in the General Conditions of the Contract for Construction.  
Construction Administration services include, but are not limited to, the following: 
 
Project Administration Construction contract administrative functions including 

consultation, site visits, conferences, communications, and 
progress reports.  

 
Permitting Authorities  Services relating to seeking conformity to applicable laws, 

statutes, regulations and codes of regulating entities in 
furtherance of the Owner's interests during construction of 
the project.  

 
Construction  Processing of submittals, including receipt, review of and 

appropriate action on shop drawings, product data, samples, 
and other submittals required by the contract documents.  
The Architect’s action shall be taken with such reasonable 
promptness as to cause no delay in the work or in the 
construction, while allowing sufficient time in the Architect’s 
professional judgment to permit adequate review; 
Distribution of submittals to Owner and maintenance of 
master file of submittals and related communications.  

 
Field Observations  The Architect and its consultants will make such periodic 

visits to the Project site as may be necessary to familiarize 
themselves with the progress and quality of the work and to 
determine if the work is proceeding in accordance with the 
contract documents.  The Architect will guard the Owner 
against deficiencies in the work performed and materials 
provided by the contractor (and against noncompliance by 
the contractor with the terms of his contract), although the 
Architect does not guarantee the performance of that 
contract.  On the basis of their on-site observations, the 
Architect and its consultants will keep the Owner informed of 
the progress and quality of the work and will exercise due 
care and diligence in discovering and promptly reporting to 
the Owner defects and deficiencies in the work.  If the 
Architect observes any work that does not conform to the 
contract documents or that will prove detrimental to the 
owner, the Architect will reject that work and will immediately 
report it to the Owner.  The Architect and its consultants shall 
make as many observations as may be reasonably required 
to fulfill their obligations to the Owner.  
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 Periodic visits of the Architect shall be not less than an 
average of one time per week.  Each major engineering 
discipline shall make periodic visits not less than once per 
month, during the course of work applicable to that 
discipline.  During critical work phases, each engineering 
discipline may be required to make visits more frequently, 
timed to coincide with the construction progress.  The 
Architect and its consultants shall prepare and submit written 
reports regarding their on-site observations to the Owner 
every month for the previous one-month period.  The 
Architects and its consultants (as necessary) shall attend 
regularly-scheduled construction progress meetings with the 
contractor and Owner and prepare and submit a report to the 
Owner of the proceedings of those meetings. 

 
 Except as may be provided elsewhere in this Agreement, the 

Architect shall not be responsible for the contractor's 
schedules or failure to carry out the work in accordance with 
the contract documents and shall not have control over or 
charge of acts or omissions of the contractor, subcontractors, 
or their agents or employees or of any other persons 
performing portions of the work.  The Architect shall not have 
control over or charge of and shall not be responsible for 
construction means, methods, techniques, sequences or 
procedures, or for safety precautions and programs in 
connection with the work, except to ensure, based on its on-
site observations, that the work is being performed in 
accordance with the requirements of the contract documents. 

 
Documents Preparation, reproduction, and distribution of clarification 

documents and interpretations in response to requests for 
clarification by contractors or the Owner; Preparation, 
reproduction and distribution of drawings and specifications 
to describe work to be added, deleted or modified; Review of 
proposals, review and recommend changes in time for 
substantial completion, assist in the preparation of 
modifications of the contracts and coordination of 
communications, approvals, notifications, and record-
keeping relative to changes in the work.   

 
Scheduling Monitoring the progress of the contractors relative to 

established schedules and making status reports to the 
Owner. 

 
Payment Certification Review and evaluate applications for payment, and certify 

amounts due the Contractor. Maintain records of payment. 
The Architect’s certification for payment shall constitute a 
representation to the Owner, based on the Architect’s 
observations at the site and on the data comprising the 
Contractor’s Application for Payment, that the work has 
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progressed to the point indicated and that, to the best of 
Architect’s knowledge, information and belief, the quantity, 
quality and value of the work is in accordance with the 
Construction Contract Documents.  The issuance of a 
Certificate for Payment shall also constitute a representation 
that the Contractor is entitled to payment in the amount 
certified.  Said certificates shall be in a standardized form 
acceptable to the Owner reflecting proper detail and 
identification of the contract items involved and shall be in a 
designated office of the Owner within ten days after the 
Architect's receipt of the Application for Payment.  The 
issuance of a Certificate for Payment shall be a 
representation that the Architect has (1) made continuous 
on-site inspections to check the quality or quantity of work; 
(2) reviewed construction means, methods, techniques, 
sequences or procedures; (3) reviewed copies of requisitions 
received from subcontractors and materials, supplies, and 
other data requested by the Owner to substantiate the 
Contractor’s right to payment; or (4) ascertained how or for 
what purpose the Contractor has used money previously 
paid on account of the Contract Sum.  

 
The issuance of a Certificate for Payment shall not constitute 
a representation that the work is free of defects, or constitute 
the acceptance of the work by the Owner. 

 
The Architect shall not certify payments unless required 
documents such as lien releases or waivers, an updated and 
factual Project construction schedule, appropriate 
warranties, operating manuals and instructions have been 
provided by the Contractor. 

 
Action on Submittals Review and evaluation of contractor proposals, including the 

preparation of drawings, specifications and other 
documentation and supporting data. 

 
Change Orders Prepare Change Orders and Construction Change 

Directives, with supporting documentation, for the Owner’s 
approval and execution in accordance with the Contract 
Documents, and authorize minor changes in the Work not 
involving an adjustment in the Contract Sum or an extension 
of the Contract Time that are consistent with the intent of the 
Contract Documents. 

 
Project Closeout Conduct inspections to determine the dates of Substantial 

Completion and Final Completion. The dates of Substantial 
Completion and Final Completion shall be mutually agreed 
upon in writing by the Owner and the Architect; Observe the 
final testing and start-up of utilities, operational systems and 
equipment; Receive, index, bind, and forward to the Owner 
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for the Owner’s review, two sets of written warranties, 
building operating and maintenance manuals, and related 
documents required by the Contract Documents.  Receive 
and forward to the Owner for the Owner’s review and records 
written warranties and related document, such as affidavits, 
releases and waivers of lien required by the Contract 
Documents to be assembled by the Contractor.  Issue a final 
Certificate for Payment upon compliance with the 
requirements of the Contract Documents.   
 
Before final payment to the Contractor, the Architect shall 
identify any amounts necessary to pay a claim or claims by 
the Owner against the Contractor for non-conforming work 
and/or any liquidated damages attributable to the Contractor. 

 
Record Documents  Review contractor’s field records showing significant 

changes in the work made during construction based on 
marked up prints, the Architect's inspection and observation, 
drawings and other data furnished by the Contractor to the 
Consultant.  Maintain supervision over all changes in the 
plans in the course of the work and keep a current, accurate 
record of all variations or departures from the Construction 
Documents as originally approved, keep the Owner advised 
in advance if possible with respect thereto, advise the Owner 
to the best of the Architect's ability on a current basis of the 
work occasioned by such variations or departures, and 
secure from the Contractor a set of reproducible, record 
drawings through the length of the construction to reflect the 
actual construction and work in place.  The accuracy of such 
revised drawings is not expected to be any greater than the 
accuracy of the original drawings.  A full set of said drawings 
shall be provided to the Owner prior to final payment to the 
Architect and the Contractor.  Any variations or departures 
that affect project costs or project time shall only be 
implemented after compliance with applicable sections of 
this Agreement. 

 
O & M Manuals  Process, review, comment and take appropriate action on, 

and transmit Operations and Maintenance Manuals from 
contractor to Owner. 
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Rejecting Work The Architect shall reject work that does not conform to the 
Contract Documents. Whenever the Architect considers it 
necessary or advisable for implementation of the intent of the 
Contract Documents, the Architect will have authority to 
require additional inspection or testing of the Work in 
accordance with the provisions of the Contract Documents, 
whether or not such Work is fabricated, installed or 
completed.  Such special inspection or testing shall only be 
accomplished after obtaining the Owner’s concurrence and 
agreement to pay for that inspection and testing.  However, 
neither this authority of the Architect nor a decision made in 
good faith either to exercise or not to exercise such authority 
shall give rise to a duty or responsibility of the Architect to 
the Contractor, Subcontractors, material and equipment 
suppliers, their agents or employees or other persons 
performing portions of the Work.    

 
Warranty Period Continued assistance to investigate contract problems that 

arise during the warranty period.  
 
Warranty Inspections Accompanied by a representative of the Owner, make at 

least two complete warranty inspections of the work after the 
work has been completed and accepted by the Architect and 
the Owner.  One such inspection shall be made 
approximately one month after Substantial Completion of the 
work and another such inspection shall be made 
approximately eleven months after Substantial Completion.  
The Architect shall determine, based upon the Architect’s 
professional opinion, whether the work and all portions 
thereof are in accordance with the construction documents, 
and the Architect shall provide a written report of these 
inspections to the Owner.  The Architect shall in good faith 
and with due diligence endeavor to see that any remedial 
work found to be necessary is performed in a satisfactory 
manner by the contractor; shall be responsible for the 
inspection of such remedial work and shall inform the Owner 
in writing, whether such remedial work has been 
satisfactorily completed.  

 
Claims Decisions Evaluate claims in connection with the work.  Render written 

decisions within ten working days or within ten working days 
advise the Owner of the time frame to appropriately respond 
on all claims, disputes or other matters in question between 
the Owner and Contractor relating to the execution or 
progress of the Work as provided in the Contract 
Documents. 
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ATTACHMENT F 
 

PROJECT DIRECTIVE FORM 
 
OWNER: Browning Public Schools 
 
ARCHITECT: L’Heureux Page Werner, PC 
 
This Project Directive Form is entered into in accordance with Article 8.1 of the A-E 
General Services Agreement between the Owner and Architect.  Except where 
specifically noted herein, the terms of that Agreement will govern the provision of the 
following services by the Architect. 
 
A. DESCRIPTION OF SERVICES (describe services as outlined in Articles 3 and 4 
of the Agreement)  
 
LPW Project Numbers / Descriptions: 
 
22-048 | Browning High School Cooling System Project 
 
 Adding centralized air conditioning to the high school. Cooling will be provided via 
direct-expansion condensing units paired up with each of the existing (6) air handlers.     
 
B. SCHEDULE FOR COMPLETION 
 
Completion Estimate: August 2023 
 
C. VARIATIONS FROM TERMS OF AGREEMENT (Note any instances where Parties intend to alter 
or modify the terms of the General Services Agreement with respect to the specific services described above) 

 
D. COMPENSATION TERMS 
 
TOTAL FEES:  
 
Base Bid: 
Design:    $97,500.00 
Construction Administration:  $38,000.00 
Total (Hourly, NTE for LPW): $135,500.00 
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E. SPECIAL COMMENTS 
 
OWNER:  
 
 
By:_____________________________    _________________ 
        Date 
 
ARCHITECT: 
 
 By:_____________________________    December 6, 2022 
      Timothy M. Peterson, AIA, LEED AP BD+C, GGP  Date 
       President / Principal 


