

PROJECT NAME: PROPOSAL A: TRACK RENOVATIONS FOR BRACKETT I.S.D.

EVALUATION OF PROPOSALS

		VIBRAWHIRL	DeFARGO SPORTS SURFACES	PRO TRACK AND TENNIS, INC.	TENI-TRACK	HELLAS	FISHER TRACK	HUSER
	PROPOSAL AMOUNT	183,440.				218,270		316,500.
40 points	Proposal amount and time of completion	40				30		20
30 points	Experience in construction of this type	30				20		10
5 points	Favorable Experience in construction work with this Owner	5				0		0
5 points	Ability to complete work on time	5				5		5
5 points	Contractor's current work load	5				5		5
7 points	Contractor's bonding capacity and rating of bond company	7				7		7
3 points	Past or pending litigations	2				3		3
5 points	Contractor's financial capability	—				—		—
100 points		94				70		50
	RANKING	1				2		3

**BID TABULATION SHEET**  
**PROPOSAL A: TRACK RENOVATIONS FOR BRACKETT I.S.D.**  
 May 02, 2006

CONTRACTOR	BASE BID	ALTERNATE NO.1 Add 2 Additional Lanes	ALTERNATE NO. 2 Add Lawn Sprinklers	ALTERNATE NO. 3 Add New High Jump	ALTERNATE NO. 4 Add Gold Color/Black Lines	ALTERNATE NO. 5 Voluntary Alt. Proposal
Vibrawhirl <i>Panhandle</i>	NO. DAYS <u>75</u> \$ <u>183,440.</u>	<u>79,520.</u> <sup>17</sup>	<u>57,260.</u> <sup>14</sup>	<u>10,675.</u> <sup>10</sup>	<i>No Bid</i>	<u>26,700.</u> <sup>5</sup> <i>poly? Check asphalt</i>
DeFargo Sports Surfaces	NO. DAYS _____ \$ _____					
Pro Track and Tennis, Inc.	NO. DAYS _____ \$ _____					
Teni-Track	NO. DAYS _____ \$ _____					
Hellas <i>Austin</i>	NO. DAYS <u>90</u> \$ <u>218,270.</u>	<u>108,000.</u> <sup>30</sup>	<u>42,580.</u> <sup>15</sup>	<u>18,500.</u> <sup>10</sup>	<u>91,091.</u> <sup>0</sup>	<u>25,500.</u> <sup>0</sup>
Fisher Track	NO. DAYS _____ \$ _____					
Huser Construction <i>Kerrville</i>	NO. DAYS <u>90</u> \$ <u>316,500.</u>	<u>49,800.</u> <sup>30</sup>	<u>31,100.</u> <sup>30</sup>	<u>23,400.</u> <sup>30</sup>	<u>4,500.</u> <sup>0</sup>	<i>No Bid</i> <sup>0</sup>
	NO. DAYS _____ \$ _____					
	NO. DAYS _____ \$ _____					

PROJECT NAME: PROPOSAL B: A NEW CONCESSION STAND FOR BRACKETT I.S.D.

EVALUATION OF PROPOSALS

		Pioneer Concepts Inc.	Dominion Engineering	J.P. Sanchez Construction Co.	Huser Construction Co.			
	PROPOSAL AMOUNT	15,300.			102,000.			
40 points	Proposal amount and time of completion	40			30			
30 points	Experience in construction of this type	30			30			
5 points	Favorable Experience in construction work with this Owner	5			0			
5 points	Ability to complete work on time	5			5			
5 points	Contractor's current work load	5			5			
7 points	Contractor's bonding capacity and rating of bond company	3			7			
3 points	Past or pending litigations	3			3			
5 points	Contractor's financial capability							
100 points		91			80			
	RANKING	1			2			

**BID TABULATION SHEET**  
**PROPOSAL B: A NEW CONCESSION STAND FOR BRACKETT I.S.D.**  
**May 02, 2006**

CONTRACTOR	BASE BID				
Pioneer Concepts Inc.	NO. DAYS <u>180</u> \$ <u>75,300.</u>				
Dominion Engineering	NO. DAYS _____ \$ <u>NO Bid</u>				
J.P. Sanchez Construction Company	NO. DAYS _____ \$ <u>NO Bid</u>				
Huser Construction Company	NO. DAYS <u>60</u> \$ <u>102,000.</u>				
	NO. DAYS _____ \$				
	NO. DAYS _____ \$				
	NO. DAYS _____ \$				
	NO. DAYS _____ \$				
	NO. DAYS _____ \$				