

UNITED INDEPENDENT SCHOOL DISTRICT AGENDA ACTION ITEM

Date Assigned for Board Consideration:	March 17, 2020	
Environmental Management		
Submitted by: Cordelia Jackson / Manu	uel Menchaca Of: Director of Purchasing / Director of Energy &	
Topic: Approvar of JOC 2020-003 Form	iel Sallinas Elementally School HVAC KTO S Relocation	

Recommendations:

Administration is recommending approval of JOC 2020-003 Former Salinas Elementary School HVAC RTU's Relocation to Leyendecker Construction of Texas, Inc. in the total base bid amount of \$165,175.00. Which Includes Base Bid Amount of \$145,175.00 and \$20,000.00 in contingency allowance (for District use and approval only).

Budgetary Information: Bond Proceeds

Board Policy Reference and ComplianceCV Legal – Facilities Construction
Government Code 2269



UNITED INDEPENDENT SCHOOL DISTRICT

Construction Dept.

TO:

Ms. Cordelia Flores Jackson, Director of Purchasing

FROM:

Ignacio R. Alaniz, Director of Construction

DATE:

February 28, 2020

SUBJECT:

Recommendation for Award of JOC 2020-003 Former Salinas Elementary

School HVAC RTU's Relocation.

The Facilities Energy/Environmental Management/Construction Department committee has reviewed all proposals received for *JOC 2020-003* Former Salinas Elementary School HVAC RTU's Relocation. Based on their qualifications and best value offered to the District, we recommend that this project be awarded to Leyendecker Construction of Texas, in the amount of \$165,175.00.

The original proposal amount received from Leyendecker Construction Inc. was in the amount of \$185,000.00(including \$20,000.00 contingency allowance). A second negotiated "best and final" proposal amount was submitted in the amount of \$165,175.00 (\$19,825.00 reduction)

If you have any questions, please let me know.

United Independent School District JOC# 2020-003 Former Salinas Elementary School HVAC RTUs Relocation

American Contracting & Roofing	Base Bid Amount	Contingecy Allowance (For District Use and Approval Only)	Total Base Bid Proposal Amount (Including Contingency Allowance)	Voluntary Reduction	Best and Final Offer
A galling &			9		
Hellas Construction			NO BID		
Leyendocker Construction of Texas	\$165,000.00	\$20,000.00	\$185,000.00	(\$19,825.00)	\$165,175.00
Quantum Construction, LLC			NO BID		
Remo Contractors			NO BID		
Summit Building & Design			NO BID		
Sunbelt Air Conditioning & Refrigeration Services, Inc.			NO BID		
Zertuche Construction, ILC			NO BID		