

Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

F.H. Paschen, S.N. Nielsen & Associates LLC

5515 N. East River Road

Chicago, IL 60656

OWNER:

(Name, legal status and address)

Lincolnwood School District No. 74

6950 N. East Prairie Road

Lincolnwood, IL 60712

SURETY:

(Name, legal status and principal place of business)

Continental Casualty Company

151 N Franklin Street

CHICAGO, IL 60606

State of Inc: Illinois

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: Ten Percent of Amount Bid (10%)

PROJECT:

(Name, location or address, and Project number, if any)

2022 General Work
Todd Hall and Rutledge Hall

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 1st day of February, 2022




(Witness) Kathleen Pattison




(Witness) Sharon Potts

F.H. Paschen, S.N. Nielsen & Associates LLC

(Principal) (Seal)



(Title) Roland Schneider, Authorized Agent & VP
Continental Casualty Company

(Surety) (Seal)


(Title) Adrienne C. Stevenson, Attorney-in-Fact

State of Georgia }
County of Fulton } ss:

On February 1, 2022, before me, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared

Adrienne C. Stevenson

known to me to be Attorney-in-Fact of Continental Casualty Company
the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires August 1, 2025



Maria Concepcion

Notary Public

Maria Concepcion
NOTARY PUBLIC
Fulton County, GEORGIA
My Commission Expires 08/01/2025

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

, Individually _____ Adrienne C. Stevenson

of _____ Atlanta _____, _____ Georgia _____, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond Number: _____ 001 _____
Principal: _____ F.H. Paschen, S.N. Nielsen & Associates LLC _____
Obligee: _____ Lincolnwood School District No. 74 _____

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 2nd day of February, 2021.




Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat
Vice President

State of South Dakota, County of Minnehaha, ss:

On this 2nd day of February, 2021, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires March 2, 2026

M. Bent
Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 1st day of February, 2022.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson
Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

SECTION 004113 – BID FORM

NAME: F.H. Paschen, S.N. Nielsen & Associates LLC

ADDRESS: 5515 N. East River Road

CITY: Chicago, Illinois ZIP: 60656

PHONE: (773)- 444-3474 FAX: (773)- 693-0064

TO: Lincolnwood School District 74
6950 N. East Prairie Road
Lincolnwood, IL 60712

Attn: Mrs. Courtney Whited

1. BASE BID

The Undersigned, having inspected the construction site and having familiarized themselves with the conditions likely to be encountered affecting the cost and schedule of the Work, and having thoroughly familiarized themselves with the Bidding Documents; hereby proposes to provide all labor, material, tools, equipment, utilities, transportation, supervision and services required for the proper execution of the entire Work required, in strict accordance with the Contract Documents for the **2022 General Work at Todd Hall and Rutledge Hall** work prepared by StudioGC for the Base Bid Sum, plus any allowances, for the Total Bid Amount listed below:

Base Bid:	\$ <u>605,000</u>
Allowance No. 1: Contingency Allowance	\$ <u>25,000.00</u>
TOTAL BID AMOUNT:	\$ <u>630,000</u>
<u>Six Hundred Thirty Thousand</u> Dollars	

and, if this proposal is accepted, agrees to execute a formal Contract subject to modifications as may be exercised by the Owner under alternate proposals.

2. ALTERNATE PROPOSALS

a. No Alternates

3. BREAK OUT PRICES

Provide a bid price breakdown for the following items. Include the cost of overhead and profit associated with these items below. These break out costs are for internal Owner accounting purposes only. They shall not be considered Alternate Bids and **must be included in the Contractor's Base Bid amount.**

a. Emergency lighting fixtures, exit signage, pressure switches, and grounding electrodes.
\$ 43,395

- b. Installation of roof top units (including mechanical, electrical, controls work).
\$ 42,120
- c. Lincoln Hall scope of work.
\$ 38,445

4. UNIT PRICES

- a. No unit prices

5. SUBCONTRACTORS

Indicate each subcontracted trade or equipment supplier, subcontractor, and subcontract amount for all subcontracts greater than \$25,000.00. The bidder (Contractor) affirms that their Bid includes Subcontract Bids from the following entities for the specific trades indicated, and that should this bid be accepted, Contractor fully intends to enter into a subcontract agreement with each subcontractor indicated. Include only one name per Trade or Supplier. In the event that the designated subcontractor is not willing or is otherwise unable to enter into an agreement with the successful Contractor, Contractor must provide to the Owner a letter on the Subcontractor's letterhead indicating that the Subcontractor is unwilling to enter into said agreement, including the reason(s) for such action. If such documentation is not received by the Owner within ten (10) days following bid opening, Owner may consider the bid to be non-responsive.

TRADE/EQUIPMENT	COMPANY NAME	SUBCONTRACT AMOUNT
<u>Carpentry</u>	<u>FHP Carpentry</u>	\$ <u>5,730</u>
<u>Glazing</u>	<u>Pes Plains Glass</u>	\$ <u>5,000</u>
<u>Plaster/Paint</u>	<u>Celtic Commercial Painting</u>	\$ <u>1,920</u>
<u>HVAC/Controls</u>	<u>Westside Mechanical</u>	\$ <u>276,250</u>
<u>Electrical</u>	<u>Basset Electrical</u>	\$ <u>159,395</u>
_____	_____	\$ _____
_____	_____	\$ _____
_____	_____	\$ _____
_____	_____	\$ _____
_____	_____	\$ _____
_____	_____	\$ _____
_____	_____	\$ _____

- 6. UNDERSTANDING: The Undersigned in submitting this proposal agrees to the following:
 - a. Not to withdraw their proposal for a period of 60 days after the date of the Bid Opening.
 - b. To enter into and execute a Contract, if same is awarded to them on the basis of this Proposal, and to furnish Contract Bonds, within five days of a written "Notice of Award".

- c. To construct the Work in accordance with the intent of the Contract documents.
 - d. That the owner reserves the right to reject any and all Bids and to waive irregularities in the Bidding, and to award the contract in its best interest.
 - e. That any alterations to this Bid Form will result in disqualification of the Bid.
7. CONTRACT DOCUMENTS: The Undersigned acknowledges the following documents as the basis for their proposal:
- a. Instructions to Bidders.
 - b. Agreement: AIA Document A101, 2017 Edition by reference.
 - c. The General Conditions of the Contract for Construction, AIA Form A201, 2017 Edition by reference.
 - d. Supplementary General Conditions.
 - e. Project Manual dated January 18, 2022, including all Divisions and Sections of the Specifications.
 - f. Drawings indexed on Sheet T-1 of the Drawings, all dated January 18, 2022.
 - g. Addenda: The undersigned further acknowledges receipt of Addenda as listed below and represents that any additions to, modifications of, or deletions from the Work specified, as called for in these Addenda, are included in the Base Bid Sum and the Alternates.

<u>ADDENDUM NO.</u>	<u>DATE</u>
<u>1</u>	<u>January 21, 2022</u>
<u>2</u>	<u>January 31, 2022</u>
<u>3</u>	<u>February 1, 2022</u>
<u>4</u>	<u>FEBRUARY 2, 2022</u>

(NOTE: If no Addenda have been received, write "NONE".)

8. BID SECURITY: The undersigned shall attach to this Form of Proposal a Bid Bond, in an amount not less than 10% of the Base Bid amount, payable to the Board of Education, Lincolnwood School District 74 which is agreed will be forfeited to the Board of Education if the undersigned fails to execute the Standard Form of Owner/Contractor Agreement (AIA Document A101, 2017 Edition), as modified herein as modified herein by the Supplementary Conditions and General Conditions of the Contract for Construction (AIA Document A201, 2017 edition), as modified herein by the Supplementary Conditions, and which is hereby made a part of this Contract Document by reference, and furnish evidence of their ability to become bonded and provide insurance coverage as specified, within five days after Owner's notification of the intent to award the contract to the undersigned.
9. In signing and submitting this bid, the undersigned certifies that all materials and construction to be provided are as specified in the proposed Contract Documents.
10. TIME OF COMPLETION: If awarded the Contract for Construction, the Bidder agrees to complete all work for the Owner's occupancy on or before the following dates:
- a. Commence Construction Work on site: June 20, 2022
 - 1) Todd Hall mechanical unit crane operations for demolition and new installation to occur between June 27, 2022 and July 8, 2022.
 - b. Final Completion of Work: August 5, 2022
11. TAX EXEMPTION: The Owner is exempt from the Illinois Retailer's Occupation Tax and Use Tax (Sales Tax). The Bidder shall exclude such taxes from consideration in preparing their bid.
12. ADDRESS, LEGAL STATUS AND SIGNATURE OF BIDDER

- a. The Undersigned hereby designates the address given below as the legal address to which all notices, directions, or other communications may be served or mailed.

Name of Firm or Joint Venture: F.H. Paschen, S.N. Nielsen & Associates LLC

Street Address: 5515 N. East River Road

City: Chicago

State: Illinois

Zip: 60656

Telephone: 773-444-3474

- b. The Undersigned hereby declares that the Bidder has the legal status indicated below.

- 1) If a partnership, give full names of all partners:

- 2) If a corporation, indicate state in which incorporated:

Affix Seal

- c. The Undersigned hereby affirms that they are qualified to do business in the State of Illinois.

- d. Signatures:

- 1) Individual, partnership or corporation:

Name: F.H. Paschen, S.N. Nielsen & Associates LLC

By: 

Title: Roland Schneider, Authorized Agent & VP

- 2) Parties to Joint Venture:

Name: _____

By: _____

Title: _____

Address: _____

CERTIFICATE

I do hereby certify that the following is a true, complete and correct copy of a resolution of the Directors of FHP Management, Inc., the Sole Manager of F.H. Paschen, S.N. Nielsen & Associates LLC on November 12, 2021.

RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of F. H. Paschen, S.N. Nielsen & Associates LLC contracts of all kinds, including but not limited to, construction proposals, bids, construction contracts, joint venture agreements, change orders, bid bonds, payment and performance bonds, letters of credit and any and all documents, instruments and papers which in their discretion may be necessary, expedient, or proper for the presentation of a proposal and if awarded a contract for the construction upon which F. H. Paschen, S.N. Nielsen & Associates LLC is engaged or will become engaged as a Contractor or Manager; The Agents are As Follows:

James V. Blair	Agent
James J. Habschmidt	Agent
Joseph V. Scarpelli	Agent
Robert F. Zitek	Agent
Charles Freiheit	Agent
Roland Schneider	Agent
Leo J. Wright	Agent
Michael Kusbel	Agent
David Alexander	Agent


Resolved further, that the following are authorized to sign on behalf of F.H. Paschen, S.N. Nielsen & Associates LLC, any construction proposals, bids, construction contracts, change orders, subcontract agreements, task orders and purchases orders:

Tedd Bloom	Agent	Ronald Rydosz	Agent
Jeremy Seyller	Agent	Matthew Moss	Agent
Wayne Thompson	Agent	Timothy B. Stone	Agent
Anthony Izzi	Agent	Francis Mullaghy	Agent
Charles E. Johnson	Agent	William Rocha	Agent
Kenneth Swartz	Agent		

Resolved further, James J. Habschmidt, Secretary and each Assistant Secretary of of FHP Management, Inc., the Sole Manager of F.H. Paschen, S.N. Nielsen & Associates LLC is authorized to certify the foregoing resolution to any third party to further business operations of F.H. Paschen, S.N. Nielsen & Associates LLC.

I do hereby further certify that said resolution has not been amended or repealed and is in full force and effect.


IN WITNESS WHEREOF I have hereunto set my hand as Secretary of FHP Management, Inc., the Sole Manager of F. H. Paschen, S.N. Nielsen & Associates LLC., this 2nd day of December, 2021.


James Habschmidt
Secretary

State of Illinois
County of Cook

Subscribed and sworn to before me this 2nd day of December, 2021.


Notary Public




BIDDER’S REQUIRED BID DOCUMENTS CHECKLIST

All Bidders must submit this form, completed in its entirety and signed, with their bid.

Below is a list of all documents and attachments which must be included with a bid in order for the bid to be considered a complete bid. Bidders must check boxes to indicate each item has been included with this bid.

- 004113 – Bid Form, including all attachments listed below:
 - Bidder’s Required Bid Documents Checklist
 - Bidder’s Responsibility Information
 - Attachment 1 To Bidder’s Responsibility Information
 - Financial reports for the two consecutive, most recently available years.
 - References and project names of all projects as set forth in Section 004395 – General Requirements
- 004325 – Substitutions
- 004345 - Certificate of Prevailing Wage Requirements
- 004347 – Certification of Jobsite Covid-19 Requirements Compliance
- 004353 – Certification of Illinois Preference Act Requirements
- 004519 - Non-Collusion Affidavit
- 004521 - Bidder Eligibility Certificate
- 004546 - Certificate of Compliance with Illinois Drug-Free Workplace Act
- 004548 - Certificate Regarding Non-Discrimination in Employment – Protected Categories
- 004550 - Certificate Regarding Sexual Harassment Policy
- 004552 - Certificate Regarding Criminal Background Investigations
- Documentation of a minimum of five continuous years in business as detailed in Section 004395 General Requirements, Item 1.2.A.1.
- Documentation that the Project Manager assigned to the project meets the requirements as detailed in Section 004395 General Requirements, Item 1.2.B and 1.2.B.1.
- Documentation that the Contractor meets the requirements as detailed in Section 004395 General Requirements, Item 1.2.C.
- Documentation that Contractor’s Insurance Rating is 1.0 or less.
- Letter from President of the Company certifying absence of any filings for protection from creditors under federal bankruptcy laws and/or placement under receivership or similar restrictions in the last five years.
- Letter from President of the Company certifying absence of contracts terminated by Owner for non-performance in the past five years, except where not due to the material fault of the Bidder.
- Letter from bonding company certifying absence of claims on Bidder’s bond in the past five years, except where not due to the material fault of the Bidder.
- Completed AIA Document A305, Contractor’s Qualification Statement.

Signature:

Name: F.H. Paschen, S.N. Nielsen & Associates LLC
By: 
Title: Roland Schneider, Authorized Agent & VP

THIS FORM MUST BE SUBMITTED WITH BID

BIDDER'S RESPONSIBILITY INFORMATION

Information required to be submitted with bid to facilitate application of Bidder Responsibility Criteria as described in Section 004395 of the Project Manual:

1. Date of establishment of current form of business organization: April 21, 2003
2. Type of current form of business organization: Limited Liability Company
3. State of registration of current form of business organization: Illinois
4. Name of bidder's project manager with experience limits set forth in Section 004395 – General Requirements:
Dan Zivilik
5. Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Use Attachment 1 as the form on which to provide this information.
6. Enclose with this form independently prepared financial reports for the two consecutive, most recently available years.
7. Case, caption, number and court for any bankruptcy, receivership or similar proceeding involving the bidder other than solely as a claimant:
None
8. List contracts terminated by owner for non-performance within the past five years of this project's bid date, and the name, address, and telephone number of Owner's representative under all such contracts:
None
9. List contracts on which a claim against the bidder's bond was made within the past five years of this project's bid date, and the name, address, and telephone number of owner's representative under all such contracts.
None
10. **Enclose with this form** a list of references and project names of all projects as set forth in Section 004395 – General Requirements. The references must include the names of contact person who are or were officials representing the Owner who are familiar with the Bidder's performance.

THIS FORM MUST BE SUBMITTED WITH BID

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project Western Trails Elementary Renovations
2. Contract Price as Bid: \$ 4,311,284.34
3. Final Contract Price: \$ 4,311,284.34
4. Contract Start Date 06/04/2021
5. Contract Completion Date: 09/06/2021
6. Date of Substantial Completion: 04/04/2021
7. Date of Final Completion: 09/06/2021
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
N/A
9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A
10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A
11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A
12. Name, address, and telephone number of owner's representative:
John Benedetti
benedj@ccsd93.com
630.539.3290

END OF SECTION 004113

Western Trails Elementary Renovations

COMMUNITY CONSOLIDATED SCHOOL DISTRICT 93 - CAROL STREAM, IL

DESCRIPTION:

The project consists of converting an existing learning resource center into a collaborative Innovation Center. The Innovation Center will create a more dynamic, flexible and engaging learning environment that will enable students to take on a much wider array of projects and learning opportunities. Work also included the renovation of the main office, a new storefront entry vestibule, roofing replacement, MEP upgrades, an exterior trash enclosure, and privacy locker installations. The revised front entrance will add aesthetic appeal & increase student safety.

PROJECT INFO

Size: 5,500 sf

Contract Value as Bid:
\$4,311,284.34

Final Contract Value:
\$4,311,284.34

Start Date: 6/4/2021

Completion Date: 9/6/2021

Substantial Completion Date:
8/4/2021

Final Completion Date:
9/6/2021

Client Contact:
John Benedetti, Assistant
Superintendent
630.539.3290
benedj@ccsd93.com



F.H. PASCHEN

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project CCSD93 Innovation Center & Entry Renovations
2. Contract Price as Bid: \$ 5,179,500
3. Final Contract Price: \$4,867,889
4. Contract Start Date 06/04/2019
5. Contract Completion Date: 09/05/2019
6. Date of Substantial Completion: 08/08/2019
7. Date of Final Completion: 09/05/2019
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
N/A
9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A
10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A
11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A
12. Name, address, and telephone number of owner's representative:
John Benedetti
benedj@ccsd93.com
630.539.3290

END OF SECTION 004113

Innovation Center & Entry Renovations

COMMUNITY CONSOLIDATED SCHOOL DISTRICT 93 - CAROL STREAM & HANOVER PARK, IL

DESCRIPTION:

Paschen completed this summer critical project at three different schools in Community Consolidated School District 93 (Jay Stream Middle School, Heritage Lakes Elementary School, and Elsie Johnson Elementary School). Work included renovating the existing libraries into collaborative innovation centers, as well as constructing secure entry vestibules and new exterior canopies. The completed Innovation Centers include a Genius Bar with high level finishes, a media room with curved operable partitions, critical thinking spaces, presentation and classroom areas, think tanks with sliding barn doors, a collaboration lounge, oval corridors, offices, and other support spaces.

PROJECT INFO

Size: 15,000 sf

Contract Value as Bid:
\$5,179,500

Final Contract Value:
\$4,867,889

Start Date: 6/4/2019

Completion Date: 9/5/2019

Substantial Completion Date:
8/8/2019

Final Completion Date:
9/5/2019

Client Contact:
John Benedetti, Assistant
Superintendent
630.539.3290
benedj@ccsd93.com



F.H. Paschen

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project School District U-46 High School Stadium
2. Contract Price as Bid: \$4,614,777
3. Final Contract Price: \$4,514,520.59
4. Contract Start Date 04/07/2020
5. Contract Completion Date: 10/03/2020
6. Date of Substantial Completion: 08/28/2020
7. Date of Final Completion: 10/03/2020
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
N/A

9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A

10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A

11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A

12. Name, address, and telephone number of owner's representative:
VP Trinh
2050 South Finley Rd Suite 40, Lombard, IL 60148
630.495.1900

END OF SECTION 004113

School District U-46 High School Stadium

SCHOOL DISTRICT U-46 - ELGIN, IL

DESCRIPTION:

F.H. Paschen provided general contractor services for summer critical improvements at Elgin High School. The scope of work consisted of upgrading a 150,000 SF running track before the new school year started. The track improvements involved replacing the asphalt and synthetic track system, paving improvements, new stone placement, and installing a drainage system under the synthetic turf.

The site features new Musco sports lighting, fencing and traffic guardrails, and waterproofed bleachers. F.H. Paschen coordinated the installation for new field turf, visitor bleachers, a press box for the existing home side bleachers.

PROJECT INFO

Size: 150,000 sf

Contract Value as Bid:
\$4,614,777

Final Contract Value:
\$4,514,520.59

Start Date: 4/7/2020

Completion Date: 10/3/2020

Substantial Completion Date:
8/28/2020

Final Completion Date:
10/3/2020

Client Contact:
VP Trinh, Principal
630.495.1900
vptrinh@arconassoc.com



F.H. PASCHEN

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project Keeneyville School District 20 Innovation Centers
2. Contract Price as Bid: \$ 2,848,726.35
3. Final Contract Price: \$3,049,289.51
4. Contract Start Date 05/04/2020
5. Contract Completion Date: 08/10/2020
6. Date of Substantial Completion: 08/03/2020
7. Date of Final Completion: 08/10/2020
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
N/A
9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A
10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A
11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A
12. Name, address, and telephone number of owner's representative:
Wendy Flaherty
5540 Arlington Dr, Hanover Park, IL 60133
630.894.4608

END OF SECTION 004113

Innovation Centers

KEENEYVILLE SCHOOL DISTRICT 20 - ROSELLE & HANOVER PARK, IL

DESCRIPTION:

F.H. Paschen was hired as the Construction Manager for Keeneyville School District 20 to provide preconstruction and construction services for renovations at Waterbury and Spring Wood Elementary Schools. The existing libraries were transformed into more open and collaborative innovation centers, including break out rooms, meeting spaces, and STEM rooms. Additional work included renovations in supplementary spaces such as the IT Director Office, Specialist Offices, classroom/reading room, and classroom spaces near the libraries.

PROJECT INFO

Size: 26,100 sf

Contract Value as Bid:
\$2,848,726.35

Final Contract Value:
\$3,049,289.51

Start Date: 05/04/2020

Completion Date: 08/10/2020

Substantial Completion Date:
08/03/2020

Final Completion Date:
08/10/2020

Client Contact:
Wendy Flaherty, Director of
Operations
630.894.4608
wflaherty@esd20.org



F.H. PASCHEN

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project Niles 2020 Science Lab and General Work Renovations
2. Contract Price as Bid: \$ 9,679,000
3. Final Contract Price: \$ 9,702,791.19
4. Contract Start Date 03/30/2020
5. Contract Completion Date: 08/04/2020
6. Date of Substantial Completion: 08/31/2020
7. Date of Final Completion: Fall 2020
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
Additional fume hood and casework modifications

9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A

10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A

11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A

12. Name, address, and telephone number of owner's representative:
Nicholas Jahnke
700 Gross Point Rd, Skokie IL 60077
312.208.9851

END OF SECTION 004113

Science Classroom Renovations

NILES TOWNSHIP HIGH SCHOOL DISTRICT 219 - NILES, IL

DESCRIPTION:

F.H. Paschen completed critical renovations to chemistry, physics, and biology science laboratories and bathrooms at Niles North High School, which include new casework, fume hoods, and MEPs. Additional work consisted of upgrades to the field house and gymnasium, including new flooring and lighting throughout. We additionally completed a culinary kitchen renovation at Niles West High School.



PROJECT INFO

Size: 60,000 sf

Contract Value as Bid:
\$9,679,000.00

Final Contract Value:
\$9,702,791.19

Start Date:
3/30/2020

Completion: 8/4/2020

Substantial Completion:
8/31/2020

Final Completion:
Fall 2020

Client Contact:

Nicholas Jahnke, Director of
Operations
312.208.9851
nicjah@d219.org



F.H. PASCHEN

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project Jay Stream Middle School STEM Lab
2. Contract Price as Bid: \$ 5,223,408.10
3. Final Contract Price: \$ 5,206,528
4. Contract Start Date 12/20/2019
5. Contract Completion Date: 08/03/2020
6. Date of Substantial Completion: 08/06/2020
7. Date of Final Completion: 09/07/2020
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
Final contract price decreased. F.H. Paschen credited back owner's contingency

9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A

10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A

11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A

12. Name, address, and telephone number of owner's representative:
John Benedetti
230 Covington Drive, Bloomingdale, IL 60108
630.539.3290

END OF SECTION 004113

STEM Lab Addition

COMMUNITY CONSOLIDATED SCHOOL DISTRICT 93 - CAROL STREAM, IL

DESCRIPTION:

F.H. Paschen was hired as the Construction Manager for the District to build a 5,400 sf STEM Lab at Jay Stream Middle School, which includes 6 science labs, a design and research room, a virtual reality room, and a single sloped skylight spanning the length of the corridor.

PROJECT INFO

Size: 5,400 sf

Contract Value as Bid:
\$5,223,408

Final Contract Value: \$5,206,528

Start Date: 12/20/2019

Completion Date: 8/3/2020

Substantial Completion Date:
8/6/2020

Final Completion Date: 9/7/2020

Client Contact:

John Benedetti, Assistant
Superintendent
630.539.3290
benedj@ccsd93.com



F.H. Paschen as the Construction Manager, would not have been successful if it wasn't for your team's hard work, dedication, and commitment to the project. The team exceeded expectations and the completed, absolutely fabulous Jay Stream project is a testament to the high quality execution and workmanship that we will come to expect for all future projects.

– V.P. Trinh, ARCON Associates



F.H. PASCHEN

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

ATTACHMENT 1 TO BIDDER'S RESPONSIBILITY INFORMATION

Identification of projects which meet the requirements set forth in Section 004395 – General Requirements. Fill out one sheet for each project. Duplicate as necessary.

1. Name of Project Bridges Program Renovations
2. Contract Price as Bid: \$ 10,188,860.00
3. Final Contract Price: \$ 10,172,262.79
4. Contract Start Date 01/27/2020
5. Contract Completion Date: 07/17/2020
6. Date of Substantial Completion: 07/31/2020
7. Date of Final Completion: 09/04/2020
8. Identification of change orders which increased contract price or completion date were due to the material fault of the Bidder.
Final contract price was decreased. F.H. Paschen credited back owner's contingency.
9. Identification of any litigation, mediation or arbitration in which the bidder is or was a party, including the case caption, number and court, mediator or arbitrator and reasons for bidder's involvement:
N/A
10. Identification of claims on the Bidder's bond by owner, subcontractor or others which were due to the material fault of the Bidder.
N/A
11. Identification of mechanic's liens filed against the owner and reasons for liens:
N/A
12. Name, address, and telephone number of owner's representative:
Nicholas Jahnke
7700 Gross Point Rd, Skokie IL 60077
312.208.9851

END OF SECTION 004113

Bridges Program Renovations

NILES TOWNSHIP HIGH SCHOOL DISTRICT - LINCOLNWOOD, IL

DESCRIPTION:

District 219's Bridges Program provides special education transition services ("bridges") to young adults from ages 18 to 22, with training in areas of independent living, job, and vocational skills. The previous home for the Bridges Program was located at Niles North, but the students have since outgrown the space and have moved into this new location in Lincolnwood for the 2020 school year.

This project consisted of a full interior renovation of an existing one story, 50,000 sf warehouse building, which included: new mechanical, electrical, plumbing and fire suppression systems, roof replacement, window replacements, secure entryway storefront, site improvements, and paving. In addition to classrooms, offices, and multipurpose spaces, the new space includes a commercial kitchen, commercial and residential laundry labs, apartment space, a gymnasium, and retail space.

PROJECT INFO

Size: 50,000 sf

Contract Value ad Bid:
\$10,188,860.00

Contract Value: \$10,172,262.79

Start: 1/27/2020

Completion: 7/17/2020

Substantial Completion:
7/31/2020

Final Completion: 9/4/2020

Client Contact:

Nicholas Jahnke, Director of Operations
312.208.9851
nicjah@d219.org



F.H. Paschen

Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

SECTION 004325 – SUBSTITUTIONS

All bids shall be based upon the Contractor providing materials and equipment as required by the proposed Contract Documents.

Bidders desiring to propose substitutions for acceptable manufacturers, suppliers, materials and/or equipment indicated within the specifications shall list below such proposed substitutions, along with the amount to be added or deducted from the lump sum base bid should the Owner decide to accept such proposed substitutions.

The Owner reserves the right to reject any and all such proposed substitutions.

Proposed substitutions will not be used to determine the low bid.

In order to receive consideration, each proposed substitution shall be accompanied by complete technical data and written description of material or product, including effect on the construction schedule.

Note: Manufacturers, suppliers, materials and/or equipment approved by the Architect prior to the scheduled time for receipt of Bids, but not indicated in Addenda, must be listed below if said change from the specification requirements is to be considered.

<u>ITEM SPECIFIED</u>	<u>PROPOSED SUBSTITUTION</u>	<u>ADD</u>	<u>DEDUCT</u>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

Name of Bidder: F.H. Paschen, S.N. Nielsen & Associates LLC


Date: February 4, 2022

END OF SECTION 004325

SECTION 004345 – CERTIFICATION OF PREVAILING WAGE REQUIREMENTS

CERTIFICATION OF PREVAILING WAGE REQUIREMENTS

Roland Schneider, Authorized Agent & VP of
I, F.H. Paschen, S.N. Nielsen & Associates LLC, Contractor, hereby certifies that all laborers, workers and mechanics performing work under the contract shall not be paid less than the prevailing wage as found by the Illinois Department of Labor or the Board of Education, and that Contractor and all subcontractors shall in all other respects comply with the *Prevailing Wage Act* in carry out work under the contract. If, during the course of work under this contract, the Department of Labor revises the prevailing rate of hourly wages to be paid under this contract, Contractor shall have the sole responsibility and duty to ensure that the revised prevailing rate of hourly wages is paid by Contractor and all subcontractors to each worker to whom a revised rate is applicable. Revisions to the prevailing wage as set forth above shall not result in an increase in the contract sum. Contractor shall protect, defend, indemnify and hold the Owner harmless for any claims or demands made as a result of Contractor's failure to comply with this certification.

Certified By:  Dated: February 4, 2022
(Contractor's Authorized Representative)

Roland Schneider
(Name of Contractor or Subcontractor's Representative)

Authorized Agent & VP
(Title of Representative)

F.H. Paschen, S.N. Nielsen & Associates LLC
(Name of Contractor or Subcontractor)

Address of Contractor or Subcontractor:

5515 N. East River Road

Chicago, Illinois 60656

SUBSCRIBED and SWORN TO before me this 4th day of February, 2022.


(Notary Public)



END OF SECTION 004345

SECTION 004347 – CERTIFICATION OF JOBSITE COVID-19 REQUIREMENTS COMPLIANCE

CERTIFICATION OF JOBSITE COVID-19 REQUIREMENTS COMPLIANCE

Roland Schneider, Authorized Agent & VP of I, F.H. Paschen, S.N. Nielsen & Associates LLC, Contractor, hereby certifies that all laborers, workers and mechanics performing work under the contract shall at all times while on the job site comply with applicable requirements of the National Center for Disease Control, Illinois Department of Public Health, and the Illinois State Board of Education as they pertain to health and safety guidelines relative to control of the disease commonly known as Covid-19, and that Contractor and all subcontractors shall in all other respects comply with the these requirements as they carry out work under the contract. If, during the course of work under this contract, any of the above entities modify their requirements as they pertain to control to Covid-19, Contractor shall have the sole responsibility and duty to ensure that the revised requirements are stringently adhered to. Revisions to the requirements as set forth above shall not result in an increase in the contract sum. Individual workers who fail to adhere to these requirements will not be allowed access to the job site. Contractor shall protect, defend, indemnify and hold the Owner harmless for any claims or demands made as a result of Contractor's failure to comply with this certification.

Certified By:  Dated: February 4, 2022
(Contractor's Authorized Representative)

Roland Schneider
(Name of Contractor or Subcontractor's Representative)

Authorized Agent & VP
(Title of Representative)

F.H. Paschen, S.N. Nielsen & Associates LLC
(Name of Contractor or Subcontractor)

Address of Contractor or Subcontractor:

5515 N. East River Road

Chicago, Illinois 60656

SUBSCRIBED and SWORN TO before me this 4th day of February, 2022.


(Notary Public)



END OF SECTION 004347

SECTION 004353 – CERTIFICATION OF ILLINOIS PREFERENCE ACT REQUIREMENTS

CERTIFICATION OF ILLINOIS PREFERENCE ACT REQUIREMENTS

Roland Schneider, Authorized Agent & VP of
I, F.H. Paschen, S.N. Nielsen & Associates LLC, Contractor, hereby certifies that it will use at least 90% Illinois laborers on all public works projects that receive State funds or funds administered by the State during a period of excessive unemployment. Excessive unemployment is defined as any month immediately following two (2) consecutive calendar months that the Illinois unemployment rate exceeds 5%. Contractor shall protect, defend, indemnify and hold the Owner harmless for any claims or demands made as a result of Contractor's failure to comply with this certification.

Certified By:  Dated: February 4, 2022
(Contractor's Authorized Representative)

Roland Schneider
(Name of Contractor of Subcontractor's Representative)

Authorized Agent & VP
(Title of Representative)


F.H. Paschen, S.N. Nielsen & Associates LLC
(Name of Contractor or Subcontractor)

Address of Contractor or Subcontractor:

5515 N. East River Road

Chicago, Illinois 60656

SUBSCRIBED and SWORN TO before me this 4th day of February, 2022.


(Notary Public)



END OF SECTION 0043535

SECTION 004519 – NON-COLLUSION AFFIDAVIT

AFFIDAVIT: "I (we) hereby certify and affirm that my (our) proposal was prepared independently for this project and that it contains no fees or amounts other than for the legitimate execution of this work as specified and that it includes no understanding or agreements in restraint of trade."

(If an Individual)

Signature of Bidder _____ (Seal)

Business Address _____

(If a Partnership)

Firm Name F.H. Paschen, S.N. Nielsen & Associates LLC (Seal)

By 

Roland Schneider, Authorized Agent & VP
Business Addresses 5515 N. East River Rd., Chicago, IL 60656 (_____)

of all Partners Same (_____)

of the Firm _____ (_____)

(If a Corporation)

Corporate Name _____

By _____

Business Address _____

_____ (Corporate Seal)

Name of Officers: (President) _____
(Secretary) _____
(Treasurer) _____

Attest: _____
(Secretary)

Name of Bidder F.H. Paschen, S.N. Nielsen & Associates LLC

Date February 4, 2022

END OF SECTION 004519

SECTION 004521 – BIDDER ELIGIBILITY CERTIFICATE

720 ILCS 5/33E-11 requires that all contractors bidding for public agencies in the State of Illinois certify that they are not barred from bidding on public contracts for bid rigging or bid rotation.

The following certification must be completed, signed and submitted with the Bidder's Form of Proposal.
FAILURE TO DO SO WILL RESULT IN DISQUALIFICATION OF THE BIDDER.

F.H. Paschen, S.N. Nielsen & Associates LLC, as part of its bid on a contract for
(Firm Name of Contractor)

**LINCOLNWOOD SCHOOL DISTRICT 74
2022 GENERAL WORK
TODD HALL AND RUTLEDGE HALL**

certifies that said contractor is not barred from bidding on the aforementioned contract as a result of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.


Firm Name: F.H. Paschen, S.N. Nielsen & Associates LLC

By: Roland Schneider (Typed or printed name)
(Authorized Agent of Contractor)


(Signature)

Authorized Agent & VP
(Title)

Subscribed and sworn to
before me on this 4th day
of February, 2022.


(Notary Public)



END OF SECTION 004521

SECTION 004546 – CERTIFICATE OF COMPLIANCE WITH ILLINOIS DRUG-FREE WORKPLACE ACT

[Contractors With 25 Or More Employees]

CERTIFICATE OF COMPLIANCE WITH
ILLINOIS DRUG-FREE WORKPLACE ACT

F.H. Paschen, S.N. Nielsen & Associates LLC, having 25 or more employees, does hereby certify pursuant to Section 3 of the *Illinois Drug-Free Workplace Act* (30 ILCS 580/3) that [he, she, it] shall provide a drug-free workplace for all employees engaged in the performance of work under the contract by complying with the requirements of the *Illinois Drug-Free Workplace Act* and, further certifies, that [he, she, it] is not ineligible for award of this contract by reason of debarment for a violation of the *Illinois Drug-Free Workplace Act*.



By Authorized Agent
Roland Schneider, Authorized Agent & VP

February 4, 2022

Date

SUBSCRIBED and SWORN TO before me
this 4th day of February, 2022.



NOTARY PUBLIC



END OF SECTION 004546

SECTION 004548 – CERTIFICATE REGARDING NON-DISCRIMINATION IN EMPLOYMENT –
PROTECTED CATEGORIES

CERTIFICATE REGARDING
NON-DISCRIMINATION IN EMPLOYMENT – PROTECTED CATEGORIES

F.H. Paschen, S.N. Nielsen & Associates LLC [contractor], does hereby certify that [he, she, it] has a written policy that includes, at a minimum, the following information: (i) the definition of persons in a Protected Category in Employment under State and Federal law; (ii) the illegality of discrimination against persons in a Protected Category in Employment; (iii) an internal complaint process including penalties; (iv) the legal recourse, investigative and complaint process available through both the Illinois Department of Human Rights and Human Rights Commission and the U.S. Equal Employment Opportunity Commission; (v) directions on how to contact the Illinois Department of Human Rights and Human Rights Commission and the U.S. Equal Employment Opportunity Commission; and (vi) protection against retaliation.

Discrimination against Persons in a Protected Category in Employment can occur in the following categories: Age, Disability, Equal Pay/Compensation, Genetic Information, Harassment, National Origin, Pregnancy, Race/Color, Religion, and Sex-Based Discrimination.



By Authorized Agent
Roland Schneider, Authorized Agent & VP

February 4, 2022

Date

SUBSCRIBED and SWORN TO before me
this 4th day of February, 2022.


NOTARY PUBLIC

END OF SECTION 004548

SECTION 004550 – CERTIFICATE REGARDING SEXUAL HARASSMENT POLICY

CERTIFICATE REGARDING
SEXUAL HARASSMENT POLICY

F.H. Paschen, S.N. Nielsen & Associates LLC [contractor], does hereby certify pursuant to Section 2-105 of the *Illinois Human Rights Act* (775 ILCS 5/2-105) that [he, she, it] has a written sexual harassment policy that includes, at a minimum, the following information: (i) the illegality of sexual harassment; (ii) the definition of sexual harassment under State law; (iii) a description of sexual harassment, utilizing examples; (iv) an internal complaint process including penalties; (v) the legal recourse, investigative and complaint process available through the Department of Human Rights and Human Rights Commission; (vi) directions on how to contact the Department of Human Rights and Human Rights Commission; and (vii) protection against retaliation.



By Authorized Agent
Roland Schneider, Authorized Agent & VP

February 4, 2022

Date

SUBSCRIBED and SWORN TO before me
this 4th day of February, 2022.



NOTARY PUBLIC



END OF SECTION 004550

SECTION 004552 – CERTIFICATE REGARDING CRIMINAL BACKGROUND INVESTIGATIONS

Contractor hereby represents, warrants, and certifies that no officer or director thereof has any knowledge that any employee thereof has been convicted of committing or attempting to commit "Criminal Code of 2012," 720 ILCS, Sections 5/11-6 (Indecent solicitation of a child), 5/11-30 (Public indecency), 5/11-14 (Prostitution), 5/11-18 (Patronizing a prostitute), 5/11-18.1 (Patronizing a minor engaged in Prostitution), 5/14-3 (Promoting prostitution), 5/11-14.4 (Promoting juvenile prostitution), 5/11-19.1 (Sexual exploitation of a child), 5/11-20 (Obscenity), 5/11-20.1 (Child Pornography), 5/11-1.30 (Aggravated criminal sexual assault), 5/11-1.50 (Criminal sexual abuse), and 5/11-1.60 (Aggravated criminal sexual abuse), and/or those offenses defined in the "Cannabis Control Act," 720 ILCS, 550/1 et. seq. (except the "Illinois Controlled Substances Act," 720 ILCS 570/100 et. seq. and/or any offense committed or attempted in any other state or against the laws of the United States, which if committed or attempted in this State, would have been punishable as one or more of the foregoing offenses. Contractor further agrees that it shall not employ any person who have or may have direct, daily contact with the pupils and for whom a criminal background investigation has not been conducted pursuant hereto, and further represents and agrees that all applicants for any such employment shall furnish with their applications the attached written "Authorization for Criminal Background Investigations" form authorizing the Board of Education to request a fingerprint-based criminal background investigation of said applicant pursuant to Section 5/10-21.9 of the School Code of Illinois and to receive criminal history record information pursuant thereto to determine if the applicant has been convicted of committing or attempting to commit any of the criminal or drug offenses enumerated above. Contractor shall incur any costs and expenses associated with the fingerprint-based criminal background investigation. Contractor further represents, warrants, and certifies that no applicant for employment with respect to whom the criminal investigation reveals any conviction for committing and/or attempting to commit any of the above enumerated offenses, shall be employed thereby in any position that involves or may involve contact with the students. This certification is executed on the date hereinafter indicated by the designated contractor by its duly authorized officer.

By:  _____

Its: Roland Schneider, Authorized Agent & VP of F.H. Paschen, S.N. Nielsen & Associates LLC

Dated: February 4, 2022

END OF SECTION 004552

SECTION 004554 – AUTHORIZATION FOR CRIMINAL BACKGROUND INVESTIGATIONS

AUTHORIZATION FOR CRIMINAL BACKGROUND INVESTIGATION INFORMATION

The undersigned hereby authorizes the School Board, Lincolnwood School District 74, to request a fingerprint-based criminal background investigation from the Illinois State Police, pursuant to Section 5/10-21.9 of the School Code of Illinois, 105 ILCS 5/10-21.9 and to receive criminal history record information pursuant thereto.

By: _____
(Printed/Typed Name of Applicant Employee)

By: _____
(Signature of Applicant or Employee)


Dated: _____

NOTE: SIGNATURE NOT REQUIRED FOR SUBMITTAL WITH BID. THIS IS THE FORM REFERRED TO IN SECTION 004552 FOR USE WITH EMPLOYMENT APPLICATIONS.

END OF SECTION 004554

File Number

0090148-2



To all to whom these Presents Shall Come, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do hereby certify that I am the keeper of the records of the Department of Business Services. I certify that

F.H. PASCHEN, S.N. NIELSEN & ASSOCIATES LLC, HAVING ORGANIZED IN THE STATE OF ILLINOIS ON APRIL 21, 2003, APPEARS TO HAVE COMPLIED WITH ALL PROVISIONS OF THE LIMITED LIABILITY COMPANY ACT OF THIS STATE, AND AS OF THIS DATE IS IN GOOD STANDING AS A DOMESTIC LIMITED LIABILITY COMPANY IN THE STATE OF ILLINOIS.



In Testimony Whereof, I hereto set my hand and cause to be affixed the Great Seal of the State of Illinois, this 9TH day of NOVEMBER A.D. 2021 .

Jesse White

SECRETARY OF STATE



MARK HOLMES

Project Manager

EDUCATION

Western Illinois University,
B.S., Construction Management

CERTIFICATIONS

- OSHA 30 HR
- LEED Green Associate
- Fall Protection Awareness

7 YEARS OF
EXPERIENCE

PROFESSIONAL EXPERIENCE

Mark has seven years of construction industry experience, all with F.H. Paschen. Most recently, Mark has been working on fast-track education projects for Community Consolidated School District 93, Niles Township High School District 219 and suburban municipalities. Mark will plan, direct, and coordinate all project requirements to ensure that goals and objectives are accomplished in accordance with prescribed priorities, time limitations, and funding constraints.

REPRESENTATIVE PROJECT EXPERIENCE

Western Trails Innovation Center & Secure Entryway - Community Consolidated School District 93

Summer critical project including renovating the existing library into a collaborative innovation center and constructing a secure entryway.

Niles North General Remodeling – Niles Township High School District 219

Renovations to Niles North High School, including flooring and ceiling replacements, finishes, and MEPs.

Bridges Program Renovation – Niles Township High School District 219

Full interior renovation of an existing 50,000 sf facility which included classrooms and labs, new MEPs, a roof replacement, a new storefront, and site improvements. The new facility is home to 219's Bridges Program that provides post-high school training to adult graduates with special needs.

Trumbull Building Renovation – The Chicago Waldorf School

Renovations to this abandoned CPS school that consisted of bringing the space up to building code, interior upgrades and renovations, new ADA bathrooms, new classroom layouts, flooring, painting, architectural woodwork restoration, and new casework.

Construction Management Services – Private Client

F.H. Paschen upgraded this 5,000 sf open warehouse with a new cafeteria, 2 bathrooms, security office, shipping and receiving office, 3 conference rooms, and 2 storage closets. Additional work included the installation of 11 RTUs and ductwork, a new fire alarm and sprinkler system throughout the building, and MEP upgrades.

Pathways for Student Success Office Renovation – College of DuPage

New construction of office spaces, conference rooms, study areas and support zone with new finishes, MEPs and storefront glass.



Lisa Rush
Vice President
Marsh USA Inc.
540 West Madison
Chicago, IL 60661
+1 312 627 6248
Lisa.Rush@Marsh.com
www.marsh.com

September 29, 2021

Re: F.H. Paschen, S.N. Nielsen & Associates LLC
Historical NCCI Experience Modification Factors

To Whom It May Concern:

I am pleased to confirm the following historical NCCI Experience Modification Rate (EMR) Factors for the above captioned entity, as follows:

- 10/01/2021 - 10/01/2022: .74
- 10/01/2020 - 10/01/2021: .88
- 10/01/2019 - 10/01/2020: .69

Please feel free to contact me directly with any further questions.

Sincerely,

Lisa Rush
Vice President
Construction Group



February 4, 2022

Lincolnwood School District 74
6950 N. East Prairie Road
Lincolnwood, Illinois 60712

Re: 1.3.A Financial Condition/Business Practices

To Whom it May Concern,

F.H. Paschen, S.N. Nielsen & Associates LLC, hereby certifies that it has not filed for protection from creditors under federal bankruptcy laws and has not been placed under receivership or similar restrictions ever in the history of this company.

F.H. Paschen, S.N. Nielsen & Associates LLC

A handwritten signature in blue ink, appearing to read 'Roland Schneider', is written over a horizontal line.

Roland Schneider
Authorized Agent & Vice President

cc: file



February 4, 2022

Lincolnwood School District 74
6950 N. East Prairie Road
Lincolnwood, Illinois 60712

Re: 1.3.D Financial Condition/Business Practices

To Whom It May Concern,

F.H. Paschen, S.N. Nielsen & Associates LLC has never had any contract terminated by the Owner for non-performance at any time in the 18 year history of this company.

If you have any questions or require any further information, please do not hesitate to give me a call.

F.H. Paschen, S.N. Nielsen & Associates LLC

A handwritten signature in blue ink, appearing to read 'Roland Schneider', written over a horizontal line.

Roland Schneider
Authorized Agent & Vice President

cc: file



Adrienne C. Stevenson
Vice President
Marsh USA Inc.
Two Alliance Center
3560 Lenox Road, Suite 2400
Atlanta, Georgia 30326
adrienne.c.stevenson@marsh.com
+1 404 995 2920
www.marsh.com

February 1, 2022

Lincolnwood School District No. 74
6950 N. East Prairie Road
Lincolnwood, Illinois 60712

Re: **F.H. Paschen, S.N. Nielsen & Associates LLC**

Project: **2022 General Work
Todd Hall and Rutledge Hall**

To Whom It May Concern:

Please consider this letter as our confirmation that there have been no known claims for surety against F.H. Paschen, S.N. Nielsen & Associates LLC within the past 5 years.

Should you have any questions, feel free to contact our office at your convenience.

Sincerely,
Continental Casualty Company

Adrienne C. Stevenson
Attorney-in-Fact

STATE OF GEORGIA
COUNTY OF FULTON

I, Maria Concepcion a notary Public in and for said County, do hereby certify that
Adrienne C. Stevenson as Attorney-in-Fact, who is personally known to me to
be the same person whose name is subscribed to the foregoing instrument, appeared before me
this day in person, and acknowledged that they signed, sealed, and delivered said instrument
for and on behalf of

CONTINENTAL CASUALTY COMPANY

for the uses and purposes therein set forth.

Given under my hand and notarial seal at my office in the City of Atlanta in said County,

this 1st day of February A.D. 2022



Notary Public

Maria Concepcion
NOTARY PUBLIC
Fulton County, GEORGIA
My Commission Expires 08/01/2025

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Adrienne C. Stevenson

, Individually

of Atlanta, Georgia, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 2nd day of February, 2021.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat
Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 2nd day of February, 2021, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires March 2, 2026

M. Bent
M. Bent Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 1st day of February, 2022



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson
D. Johnson Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”)to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. “

AIA[®] Document A305[™] – 1986

Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be misleading.

SUBMITTED TO: Lincolnwood School District 74

ADDRESS: 6950 N. East Prairie Road, Lincolnwood, IL 60712

SUBMITTED BY: F.H. Paschen, S.N. Nielsen & Associates LLC

NAME: Roland Schneider, Authorized Agent & VP

ADDRESS: 5515 N. East River Road, Chicago, Illinois 60656

PRINCIPAL OFFICE:

- Corporation
- Partnership
- Individual
- Joint Venture
- Other Limited Liability Company

NAME OF PROJECT: *(if applicable)* 2022 General Work - Todd Hall and Rutledge Hall

TYPE OF WORK: *(file separate form for each Classification of Work)*

- General Construction
- HVAC
- Electrical
- Plumbing
- Other: *(Specify)*

§ 1 ORGANIZATION

§ 1.1 How many years has your organization been in business as a Contractor? 43

§ 1.2 How many years has your organization been in business under its present business name? 18

§ 1.2.1 Under what other or former names has your organization operated?

FHP Tectonics Corp., F.H. Paschen, S.N. Nielsen, Inc. – Companies Affiliated Through Common Ownership

§ 1.3 If your organization is a corporation, answer the following:

- § 1.3.1 Date of incorporation:
- § 1.3.2 State of incorporation:
- § 1.3.3 President's name:
- § 1.3.4 Vice-president's name(s)

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This form is approved and recommended by the American Institute of Architects (AIA) and The Associated General Contractors of America (AGC) for use in evaluating the qualifications of contractors. No endorsement of the submitting party or verification of the information is made by AIA or AGC.

§ 1.3.5 Secretary's name:

§ 1.3.6 Treasurer's name:

§ 1.4 If your organization is a partnership, answer the following:

§ 1.4.1 Date of organization: April 21, 2003

§ 1.4.2 Type of partnership (if applicable): Limited Liability Membership Agreement

§ 1.4.3 Name(s) of general partner(s)

James V. Blair, , James Habschmidt, Charles Freiheit, Joseph V. Scarpelli, Roland Schneider

§ 1.5 If your organization is individually owned, answer the following:

§ 1.5.1 Date of organization:

§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

§ 2 LICENSING

§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable.

Illinois, Florida, Louisiana, Georgia, Indiana, Wisconsin, Michigan, Ohio, Kansas, Texas, Nevada, District of Columbia, Alabama, Arkansas, Pennsylvania, Virginia, Maryland

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed.

§ 3 EXPERIENCE

§ 3.1 List the categories of work that your organization normally performs with its own forces.

Earthwork, Structures, Structures Repair, Concrete, Demolition, Paving, Rough & Finish Carpentry, Drywall & Plaster, Hardware & Hollow Metal

§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)

§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

No

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?

Yes F.H. Paschen, S.N. Nielsen & Associates, LLC ("Paschen") is a large general contractor that has encountered litigation and other proceedings in the ordinary course of business. Paschen has a number of business-as-usual mechanics lien cases pending to which Paschen has defenses and counterclaims. There are also personal injury suits and property damage cases pending that are adequately covered by insurance and are being defended by counsel retained by Paschen's insurers.

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years?

No

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)

No

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date.

See Attached

§ 3.4.1 State total worth of work in progress and under contract:

\$1,127,794,612

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces.

See Attached

§ 3.5.1 State average annual amount of construction work performed during the past five years:

\$531,004,845

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your organization.

See Attached

§ 4 REFERENCES

§ 4.1 Trade References:

Kalgen Consultants, Inc,
Mr. Atri Kalluri, President
716 N. Wisconsin Ave.
Villa Park, Illinois 60181
630-516-0901

Schmidt Steel, Inc.
Mr. Max Schmidt, President
847 S. Randall Road
Elgin, Illinois 60123
630-327-1836

Milhouse Engineering & Construction, Inc.
<Ms. Dolla Crater, Vice President
60 E. Van Buren St. #1501
Chicago, Illinois 69695
312-884-8097

§ 4.2 Bank References

Fifth Third Commercial Bank
Mr. Richard Berthold, Sr. V.P.
222 S. Riverside Plaza, 31st Fl. MD GRVR1A
Chicago, Illinois 60606
312-633-0210

§ 4.3 Surety:

§ 4.3.1 Name of bonding company:

Continental Casualty Company

§ 4.3.2 Name and address of agent:

Marsh USA
Mr. John Johnson, Vice President
500 W. Madison St.
Chicago, Illinois 60661

§ 5 FINANCING

§ 5.1 Financial Statement.

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement showing the following items: See Attached

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory and prepaid expenses);

Net Fixed Assets;

Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus and retained earnings).

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:

BDO USA LLP
233 N. Michigan Ave., Suite 2500
Chicago, IL 60601
December 31,
2019

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

Yes

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsiidiary).

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

§ 6 SIGNATURE

§ 6.1 Dated at this 4th day of February 2022

Name of Organization: F.H. Paschen, S.N. Nielsen & Associates LLC

By: 
Title: Roland Schneider, Authorized Agent & VP

§ 6.2


Mr Roland Schneider being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this 4th day of February 2022


Notary Public: 

My Commission Expires: August 24, 2022






Project / Location / Client	Completion Date	Value	Architect	% Completed
Harvard Clinic Renovations Harvard, IL Community Health Partnership of Illinois	1/10/2022	\$1,381,714	Tilton, Kelly + Bell, LLC	82
Police Heliport Fairfax, VA Fairfax County Department of Public Works & Environmental Services	1/25/2022	\$10,057,329	Dewberry	50
AMS Mechanical Systems - Ferrero Franklin Park Franklin Park, IL FerValue USA, Inc.	2/1/2022	\$2,343,600	Ghafari Associates	60
Vernon Hills MRI Phase I Vernon Hills, IL SimonMed Imaging LLC	2/28/2022	\$300,000	triARC Architecture and Design	0
UI Beckman Institute Cancer Center Basement Lab Renovation Urbana, IL University of Illinois at Urbana-Champaign	3/28/2022	\$815,000	Reifsteck Reid & Company	0
Bridgeview Courthouse Renovations Bridgeview, IL Cook County Health & Hospital System	3/31/2022	\$2,750,000		10
NorthPoint - Commerce Park Roadways PH II - Burley St Chicago, IL NP Avenue O, LLC	4/1/2022	\$2,609,998	Jacob & Hefner Associates	20



Project / Location / Client	Completion Date	Value	Architect	% Completed
Pedestrian Tunnel Renovations Chicago, IL Chicago Department of Aviation	4/24/2022	\$29,359,842	Epstein	42
Webster Ave Bridge over North Branch of Chicago River Chicago, IL Chicago Department of Transportation	5/4/2022	\$23,289,195	Benish Consulting & Facilitation	10
Lombard MRI Lombard, IL SimonMed Imaging LLC	5/9/2022	\$696,400	triARC Architecture and Design	0
Schaumburg MRI Schaumburg, IL SimonMed Imaging LLC	5/9/2022	\$672,100	triARC Architecture and Design	0
Spencer Elementary School 2021-2022 Facility Improvements Spencer, IN Spencer-Owen Community Schools	6/1/2022	\$767,500	Gibraltar Design, Inc.	0
WMATA Escalator Canopies College Park, MD Washington Metropolitan Area Transit Authority	6/27/2022	\$28,117,000	Gannett Flemming	92
South Water Street Viaduct Rehab (Beaubien Ct. to Stetson Ave.) Chicago, IL Chicago Department of Transportation	7/1/2022	\$10,548,248	H.W. Lochner	46



Project / Location / Client	Completion Date	Value	Architect	% Completed
Welcome Atrium at IU Hospital Chicago, IL University of Illinois at Chicago - UIH	7/30/2022	\$10,068,000	Legat Architects, Inc.	11
Catoclin Elementary School 3 Classroom Additions Leesburg, VA Loudoun County Public Schools	9/22/2022	\$4,392,413	Samaha Associates PC	0
43rd St. Pedestrian Bridge over South Lake Shore Drive Chicago, IL Chicago Department of Transportation	10/19/2022	\$31,530,824	AECOM	44
Former Carnotite Reduction Company Site Remediation Chicago, IL City of Chicago	10/31/2022	\$16,011,152	Tetra Tech EM Inc.	6
Wells/Wentworth Connector Section 3 Improvements Chicago, IL Chicago Department of Transportation	11/29/2022	\$44,504,318	WSP USA	65
I-20-4519 I-294 75th Street to I-55 Ramps Indian Head Park, IL Illinois State Toll Highway Authority	12/31/2022	\$124,404,249	Strand Associates	48
Administrative Headquarters, Fieldhouse & Site Development Chicago, IL Chicago Park District	1/10/2023	\$68,505,650	John Ronan Architects	7



Project / Location / Client	Completion Date	Value	Architect	% Completed
Fairfax County Courtroom Renovations Phase III Fairfax, VA Fairfax County	1/22/2023	\$4,438,100	Moseley Architects	58
White River Valley Elementary School Cafeteria Addition/Renovation Worthington, IN White River Valley School Corporation	2/1/2023	\$3,439,875		0
City of Chicago, Dept. of Transportation - Damen Green Line Elevated CTA Station Chicago, IL Chicago Department of Transportation	4/6/2023	\$67,316,000	TBD	0
ORD21 BP4 (TP11) Apron Paving & BP5 (TP15) Concrete Foundations & Flatwork Chicago, IL Austin Power Partners	8/28/2023	\$28,668,344	Muller & Muller	67
I-294 Road & Bridge Widening/Reconstruction, North Ave. to South of Grand Ave., MP33.44-35.04 Northlake, IL Illinois State Toll Highway Authority	12/1/2023	\$99,963,347	Alfred Benesch & Co.	23
I-20-4517 I-294 95th Street to Plaza 36 Justice, IL Illinois State Toll Highway Authority	12/1/2023	\$124,441,582	HDR Engineering, Inc	29
West Lake Corridor Hammond to Munster, IN Northern Indiana Commuter Transportation District	5/1/2024	\$554,940,521	Jacobs	12

the 1990s, the number of people in the world who are illiterate has increased from 400 million to 600 million.

There are many reasons for this. One is that the population of the world is growing so fast that the number of people who are illiterate is increasing. Another reason is that the quality of education is so poor that many people who are literate are unable to read and write. A third reason is that many people who are literate are unable to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers.

Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers. Another way is to improve the quality of education. A third way is to provide more opportunities for people to use their skills in a productive way.

There are many ways to improve literacy. One way is to provide more schools and teachers.



Project / Address	Owner Name & Contact	Value	Completion Date
UCM Fluoroscopy Lab Renovation Chicago, IL	The University of Chicago Medical Center	\$520,050	12/31/2021
Elgin High School Exterior Stair Improvements Elgin, IL	School District U-46	\$494,348	12/31/2021
Clara Barton Elementary School ADA Upgrades Chicago, IL	Chicago Public Schools	\$749,000	12/24/2021
Perkins Bass Elementary School ADA Upgrades Chicago, IL	Chicago Public Schools Scott Joslyn	\$611,000	12/24/2021
John Cook Elementary School ADA Upgrades Chicago, IL		\$808,000	12/24/2021
SimonMed Streeterville MRI Replacement Chicago, IL	SimonMed Imaging LLC John Simon	\$605,403	12/24/2021
Kitchen and Entrance Renovations to Arlington Traditional Elementary School Arlington, VA	Arlington Public Schools	\$1,263,138	12/23/2021
Francis Hammond Middle School Multi-Use Court Alexandria, VA	Alexandria City Public Schools Azjaigal Bartlett (202) 550-7880	\$503,944	12/22/2021
Good Luck Road Facility Renovation Glenn Dale, MD	Washington Metropolitan Area Transit Authority	\$888,881	12/11/2021




Project / Address	Owner Name & Contact	Value	Completion Date
DCA Lot K Trailer Move Washington, DC	American Airlines, Inc. Royce Ruffa (718) 416-5157	\$524,452	12/1/2021
B-41209-A Bridge Deck Overlays & Painting South Bend, IN	Indiana Department of Transportation	\$6,791,317	12/1/2021
INDOT B-41215-A US 31 Bridge Deck Overlays Marshall Co Plymouth, IN	Indiana Department of Transportation	\$2,857,948	12/1/2021
Taxiway A Rehabilitation Phase 2 Gary, IN	Gary Chicago International Airport	\$4,641,000	12/1/2021
Valvoline Willow Springs Plan - CM Support Services Willow Springs, IL	Prime Engineering, Inc.	\$35,000	11/30/2021
CCHS Belmont-Cragin Clinic Chicago, IL	Cook County Health & Hospital System Tim Ozag (312) 603-0315	\$12,115,676	11/26/2021
Gillespie Elementary School ADA Improvements Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$914,000	11/23/2021
NorthPoint - Commerce Park Roadways PH II - 122nd St W. Leg Chicago, IL	NP Avenue O, LLC	\$1,688,200	11/22/2021




Project / Address	Owner Name & Contact	Value	Completion Date
Lake Park High School Press Box Roselle, IL	Lake Park CHSD 108	\$396,900	11/16/2021
B-41213 -A SR249&149 Bridge Deck Overlays over I-94 Porter County, IN	Indiana Department of Transportation Christien Reynolds (219) 214-8643	\$4,060,136	11/1/2021
Bridge Painting & Thin Overlay - Porter County - B-41206-A Portage, IN	Indiana Department of Transportation	\$1,740,457	11/1/2021
Center Grove Emergency Operations Center Greenwood, IN	Center Grove School Corporation Andrew Turner	\$2,059,900	10/31/2021
ORD CBIS Recap Chicago, IL	American Airlines, Inc. Al Alvarez (817) 963-1377	\$8,900,000	10/31/2021
Jardine Water Purification Plant Laboratory Improvements Chicago, IL	Chicago Department of Water Management, CTR Joint Venture Samuel Wit (312) 894-4414	\$17,894,050	10/31/2021
MWRDGC Melvina Ditch Reservoir Improvements Burbank, IL	Metropolitan Water Reclamation District of Greater Chicago	\$16,394,185	10/31/2021
NorthPoint - Commerce Park Roadways PH II - 118th Street Chicago, IL	NP Avenue O, LLC	\$1,279,000	10/30/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Bridges 272 & 273 Preventative Maintenance Portage Township, IL	Porter County Storm Water Matt Gavelek (219) 465-3608		10/30/2021
Robert Black Magnet Elementary School ADA Chicago, IL	Chicago Public Schools Craig Cuchra (773) 553-3172	\$541,000	10/22/2021
James Madison Elementary School ADA Chicago, IL	Chicago Public Schools	\$662,783	10/21/2021
Rogers Elementary School ADA Chicago, IL	Chicago Public Schools	\$1,207,700	10/21/2021
Roosevelt High School ADA Chicago, IL	Chicago Public Schools	\$488,300	10/21/2021
Wendell Smith Elementary School - ADA Improvements Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$493,000	10/21/2021
Fernwood Elementary School ADA Improvements Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$632,000	10/21/2021
Kipling Elementary School ADA Improvements Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$542,232	10/21/2021
Center of Excellence Facility Upgrades Fort Worth, TX	Aviation Technical Services Chris Derderer (425) 423-3567	\$3,796,000	10/1/2021



Project / Address	Owner Name & Contact	Value	Completion Date
RR-20-4532 - I-88 at MP 114.2 Deerpath Road Aurora, IL	Illinois State Toll Highway Authority	\$3,538,455	10/1/2021
Leif Ericson Elementary 2021-29051-ROF Chicago, IL	Chicago Public Schools	\$3,968,178	9/30/2021
Palatine Public Library Interior Renovation Palatine, IL	Palatine Public Library District Jeannie Dilger (847) 358-5881	\$3,736,650	9/30/2021
B-41208-A US 12 Bridge Deck Overlays Lake Co Gary, IN	Indiana Department of Transportation	\$6,738,900	9/24/2021
Dett Elementary Ceiling Replacement Chicago, IL	Chicago Public Schools	\$1,382,000	9/1/2021
Dunbar Vocational Chicago, IL	Chicago Public Schools	\$1,207,000	8/31/2021
Jones College Prep Chicago, IL	Chicago Public Schools	\$681,900	8/31/2021
Simpson Academy Chicago, IL	Chicago Public Schools	\$334,100	8/31/2021
Dirksen Elementary PKC Chicago, IL	Chicago Public Schools	\$1,445,471	8/31/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Burr Elementary School Interior Classroom Renovations Chicago, IL	Chicago Public Schools	\$785,500	8/31/2021
Brentano Math & Science Academy Interior Classroom Renovations Chicago, IL	Chicago Public Schools	\$303,000	8/31/2021
B-39761-A SR 25 Super Replace and Deck Overlay Wingate Montgomery/Tippecanoe Counties, IN	Indiana Department of Transportation	\$1,148,933	8/31/2021
Lyles Crouch Academy - Windows/Exterior Walls Alexandria, VA	Alexandria City Public Schools	\$656,850	8/24/2021
Arthur Ashe Elementary ADA Chicago, IL	Chicago Public Schools Craig Cuchra (773) 553-3172	\$389,779	8/23/2021
John Pirie Fine Arts Elementary School ADA Chicago, IL	Chicago Public Schools Craig Cuchra (773) 553-3172	\$420,000	8/23/2021
Ninos Heros Academic Elementary School ADA Modifications Chicago, IL	Chicago Public Schools	\$462,000	8/20/2021
Schmid Elementary School ADA Modifications Chicago, IL	Chicago Public Schools	\$550,000	8/20/2021
Stagg Elementary School ADA Modifications Chicago, IL	Chicago Public Schools	\$408,000	8/20/2021




Project / Address	Owner Name & Contact	Value	Completion Date
Bouchet Elementary School – PKC Chicago, IL	Chicago Public Schools	\$1,134,250	8/20/2021
Park Manor Elementary School Chicago, IL	Chicago Public Schools Mike Vella (773) 791-7880	\$508,655	8/20/2021
Powell/Paideia Elementary School Chicago, IL	Chicago Public Schools Mike Vella (773) 791-7880	\$223,000	8/20/2021
Tanner Elementary School - PKC Chicago, IL	Chicago Public Schools Mike Vella (773) 791-7880	\$527,065	8/20/2021
Rosewell B. Mason Elementary School - MEP Chicago, IL	Chicago Public Schools	\$800,750	8/20/2021
Chicago Public Schools – North-Grand High School – ICR Chicago, IL	Chicago Public Schools	\$1,808,000	8/20/2021
Chicago Public Schools – Kelvyn Park High School – ICR Chicago, IL	Chicago Public Schools	\$2,857,351	8/20/2021
Chicago Public Schools – Camras Elementary School – ICR Chicago, IL	Chicago Public Schools	\$988,428	8/20/2021
Mansfield, TX Main Office Building Expansion Mansfield, TX	USPS Southern Facilities Bruce Tidmore (214) 819-7242	\$2,012,000	8/14/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Rutledge Hall Renovation Lincolnwood, IL	Lincolnwood School District 74 Jim Caldwell (847) 657-8234	\$186,324	8/13/2021
Bandwall Infill Villa Park, IL	Salt Creek District 48 Frank Evans (630) 279-8400	\$15,850	8/13/2021
Science Lab Demolition Villa Park, IL	Salt Creek District 48	\$14,250	8/13/2021
5 Atrium OR Renovations (OR#7) Chicago, IL	Rush University Medical Center Liz Ott (312) 942-5425	\$1,394,409	8/9/2021
Avoca West & Marie Murphy 2021 Renovation Work Wilmette, IL	Avoca School District 37	\$644,402	8/9/2021
General Maintenance Work Woodstock, IL	Troy CCSD #30C Schools		8/6/2021
Western Trails Elementary Renovations Carol Stream, IL	Community Consolidated School District 93 Sean Gordon (630) 539-3330	\$4,311,284	8/4/2021
Evanston THSD 202 - Locker Room Renovations Evanston, IL	Evanston Township High School District 202	\$2,439,400	8/4/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Evanston THSD 202 - Literacy Lab Renovation Evanston, IL	Evanston Township High School District 202	\$344,100	8/4/2021
Elgin SD U46 - Ellis Lintel and Window Replacement Elgin, IL	Elgin SD U46	\$722,500	8/2/2021
Larsen Middle School - Phase 2 Gym Renovation Elgin, IL	Elgin SD U46	\$440,136	8/2/2021
INDOT B41398B Bridge Deck Overlay I-465S IN	Indiana Department of Transportation	\$535,224	7/31/2021
Brook Park Elementary and Brook Park Early Learning Center Lawrence, IN	RL Turner Construction Kevin Kendall (317) 873-2712	\$1,321,942	7/26/2021
Camp Atterbury ORTC Company Headquarters Edinburgh, IN	State of Indiana Katherina Roe (812) 526-1499	\$1,903,215	7/25/2021
ORD Super Satellite Decommissioning Chicago, IL	ORD Fuel Company Scott Paulson	\$13,164,073	7/7/2021
Peoples Gas Programming Master Plan and Concept - DO NOT USE IN REPORTS Chicago, IL	Peoples Gas Polly Eldringhoff (312) 240-4355	\$225,000,000	6/30/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Hamilton Co Bridge No 98 Rehabilitation Noblesville, IN	Hamilton County Board of Commissioners	\$1,317,017	6/30/2021
RUMC 151 Pavilion Skull Base Lab Sim Center Chicago, IL	Rush University Medical Center Susan Stearn (312) 563-2669	\$443,742	6/28/2021
Dearborn Subway Grand, Chicago, & Division Station Renovations Chicago, IL	Chicago Transit Authority William Polacek (312) 681-3934	\$29,125,381	6/22/2021
Eisenhower Aerial Structure Cracked Weld Repair & Lead Abatement Alexandria, VA	Washington Metropolitan Area Transit Authority	\$441,524	6/4/2021
Mitchell Dialysis Access Center Chicago, IL	The University of Chicago Medical Center	\$525,853	5/28/2021
OB Emergency Room Renovation Chicago, IL	University of Illinois - Chicago Pam Hill (312) 413-1905	\$712,120	5/18/2021
Sterling Bay Lincoln Yards South- Site Preparation Chicago, IL	Sterling Bay Companies	\$2,903,835	5/15/2021
ORD Leak Repairs to Concourse B&C Pedestrian Tunnel Chicago, IL	Chicago Department of Aviation David Robbins (773) 462-7539	\$7,104,655	5/14/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Administration Building Renovation Bloomington, IL	Community Consolidated School District 93 Sean Gordon (630) 539-3330	\$15,530	5/3/2021
Blue River Valley Elementary School Renovations New Castle, IN	Blue River Valley Schools	\$564,000	4/16/2021
Masters Distribution Sprinkler Repair Arlington, TX	Masters Distribution	\$5,698	4/10/2021
Evergreen Middle School Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$318,501	3/31/2021
Mass Transit District (MTD) Remodeling Urbana, IL	Champaign-Urbana Mass Transit District	\$1,078,704	3/23/2021
Clemente Ceiling Replacement Chicago, IL	Chicago Public Schools	\$305,000	2/6/2021
Roadway Improvements Burley Avenue & 122nd Street Chicago, IL	NorthPoint Development	\$3,355,000	2/4/2021
Gregory Hall Basement Classroom Remodel Urbana, IL	University of Illinois at Urbana-Champaign Kevin Price	\$467,151	2/2/2021



Project / Address	Owner Name & Contact	Value	Completion Date
Tennant Improvements Buffalo Grove, IL	Flex, Inc. Robin Holmberg	\$3,300,000	1/29/2021
Parks and Recreation Interior Buildout Riverside, IL	Village of Riverside	\$542,450	1/28/2021
Fire Renovation Jackson Graham Building Washington, DC	Washington Metropolitan Area Transit Authority Tammy Long (202) 962-1480	\$5,025,307	1/22/2021
Kings Bay Naval Submarine Base (GA) – Manhole Repair at Welcome Center Kings Bay, GA	Naval Facilities Engineering Command Southeast Daniel Hinsley (904) 542-6168	\$817,950	1/19/2021
Related Ravenswood Plaza Retaining Wall Chicago, IL	Peterson Plaza		1/18/2021
Rehab Taxiway "A" Phase 1 Gary, IN	Gary Chicago International Airport	\$5,199,961	1/8/2021
Ingalls Pharmacy Cleanrooms Upgrades Harvey, IL	The University of Chicago Medical Center	\$799,550	12/24/2020
RR-17-4314 I-294 Pavement & Structural Preservation Des Plaines, IL	Illinois State Toll Highway Authority	\$13,479,364	12/17/2020



Project / Address	Owner Name & Contact	Value	Completion Date
O'Hare Runway 9C-27C Bid Package #2 Chicago, IL	Chicago Department of Aviation	\$136,849,960	12/15/2020
R-39731-B Aux Lane, Superstructure, Deck Overlay Indianapolis, IN	Indiana Department of Transportation	\$8,944,679	11/30/2020
FHP Michigan City Office Building Michigan City, IN		\$292,834	11/27/2020
CT Sim DCAM 0408 Chicago, IL	The University of Chicago Medical Center	\$399,500	11/24/2020
Central Maintenance Facility (CMF) Salt Storage Dome Fairfax, VA	Fairfax County Department of Public Works & Environmental Services	\$2,705,374	11/23/2020
SBRI 4th Neuroscience Center Renovation Chicago, IL	The University of Chicago Medical Center	\$1,311,000	11/23/2020
VanTrust Gateway 700 River Ridge Jeffersonville, IN	Pepper Construction of Indiana, LLC	\$266,356	11/19/2020
Central Business District Sub Shop Chicago, IL	Peoples Gas Wendy Cheshire-Hensarling (312) 240-6615	Confidential	11/19/2020



Project / Address	Owner Name & Contact	Value	Completion Date
I-18-4699 I-490 @ I-90 Interchange East/West Bound Ramps Des Plaines, IL	Illinois State Toll Highway Authority Jeffrey Allen (331) 238-4835	\$19,486,607	11/18/2020
Peachtree Mechanical / Printpack GPT - Project No Sweat Grand Prairie, TX	Printpack Corporation Juan Zavala (903) 802-3787	\$80,000	11/16/2020
Coles Language Academy Chicago, IL	Chicago Public Schools Ahmad Basrawi (630) 742-1911	\$116,240	11/12/2020
INDOT B-40113 Porter County Overlay Burns Harbor & Chesterton, IN	Indiana Department of Transportation	\$2,983,261	11/12/2020
B-401130-A Bridge Deck Overlay Burns Harbor, IN	Indiana Department of Transportation	\$2,581,670	11/5/2020
Allen Texas Alternate Headquarters Allen, TX	USPS Southwest Facilities Service Office, USPS Southern Facilities Bruce Tidmore (214) 819-7242	\$6,267,000	10/31/2020
McDade Classical Elementary School Annex & Renovations Chicago, IL	Public Building Commission Jeffrey Strauts (312) 795-1400	\$12,994,910	10/27/2020
BWI Gate & Space Return Baltimore, MD	American Airlines, Inc.	\$197,000	10/21/2020
Barry Elementary School Chicago, IL	Chicago Public Schools	\$1,184,000	10/20/2020



Project / Address	Owner Name & Contact	Value	Completion Date
CDOA Central Deicing Facility Ramp Tower Chicago, IL	Chicago Department of Aviation Matthew McGleam (773) 894-3033	\$8,850,143	10/16/2020
Construct Salt Storage Building, IDOT New Lenox Maintenance Yard (#18DB0141) New Lenox, IL	Illinois Department of Transportation Ray Frias (815) 485-2505	\$1,928,710	10/15/2020
Support Services Chicago, IL	Peoples Gas Thomas Crylen (312) 240-4000	\$6,078,716	10/9/2020
Legler Regional Library Renovation Chicago, IL	Public Building Commission Kiara Trejo (224) 436-3869	\$7,157,000	10/2/2020
Hibbard Elementary School Chicago, IL	Chicago Public Schools	\$1,538,872	10/2/2020
Alcott High School Chicago, IL	Chicago Public Schools	\$462,037	9/30/2020
Disney II High School Science Classroom Chicago, IL	Chicago Public Schools	\$550,777	9/30/2020
Lindblom Math & Science Academy High School Chicago, IL	Chicago Public Schools	\$2,024,000	9/25/2020
Recirculation Bridge Replacement Chicago, IL	Chicago Department of Aviation	\$6,166,321	9/25/2020




Project / Address	Owner Name & Contact	Value	Completion Date
I-18-4430 Tri-State Tollway I-294 Mile Long Bridge Willow Springs, IL	Illinois State Toll Highway Authority Jeffrey Allen (331) 238-4835	\$188,146,885	9/24/2020
Roberto Clemente High School Chicago, IL	Chicago Public Schools	\$823,000	9/21/2020
Bevier Hall 1st Floor NW Restrooms Renovation Urbana, IL	University of Illinois at Urbana-Champaign	\$18,733	9/17/2020
Foreman College and Career Academy Renovations Chicago, IL	Chicago Public Schools Kevin Carey (847) 962-6728	\$1,175,351	9/7/2020
McAuliffe Elementary School Chicago, IL	Chicago Public Schools	\$137,500	9/4/2020
Ogden Elementary School Chicago, IL	Chicago Public Schools	\$334,000	9/4/2020
Hawthorne Elementary School Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$273,036	9/3/2020
McPherson Elementary School Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$373,131	9/3/2020
Moos Elementary School Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$227,021	9/3/2020



Project / Address	Owner Name & Contact	Value	Completion Date
2020 Science Labs and General Work Renovations Skokie, IL	Niles Township High School District 219 Nicholas Jahnke (312) 208-9851	\$9,702,791	8/31/2020
AA Hangar 1 Fire Protection Upgrade ON HOLD DUE TO COVID (check with Brad Tallyn) Chicago, IL	American Airlines, Inc. Ronald LaDuke (773) 686-3259	\$17,700,000	8/31/2020
Corliss High School Renovation Chicago, IL	Public Building Commission Michael Powell (773) 919-0284	\$12,500,000	8/28/2020
Dirksen Elementary School Annex & Renovations Chicago, IL	Public Building Commission Jeffrey Strauts (312) 795-1400	\$32,370,405	8/28/2020
Chicago Military Academy High School Repairs Chicago, IL	Chicago Public Schools		8/28/2020
Stadium Improvements at Elgin High School Elgin, IL	School District U-46	\$4,514,521	8/28/2020
Suder Magnet Elementary School Chicago, IL	Chicago Public Schools	\$107,500	8/21/2020
UIC Arthington Mall Renovation Chicago, IL	University of Illinois - Chicago Kevin Sheehan (312) 996-1051	\$1,966,500	8/17/2020



Project / Address	Owner Name & Contact	Value	Completion Date
Wells Community Academy High School Chicago, IL	Chicago Public Schools	\$1,465,000	8/14/2020
Till Math & Science Academy Chicago, IL	Chicago Public Schools	\$455,633	8/12/2020
Berwyn SD 100 2020 Building Renovation Berwyn, IL	Berwyn School District 100	\$2,225,000	8/11/2020
Keeneyville SD 2020 Summer Renovations Roselle & Hanover Park, IL	Keeneyville School District 20 Wendy Flaherty (630) 894-4608	\$3,049,290	8/7/2020
Central Elementary School Interior Remodel Indianapolis, IN	Metropolitan School District of Pike Township Raul Rivas (317) 293-0393	\$725,000	8/7/2020
UIC Physician Practice 2nd Floor Chicago, IL	University of Illinois - Chicago Kevin Sheehan (312) 996-1051	\$883,258	8/7/2020
Jay Stream Middle School STEM Lab Carol Stream, IL	Community Consolidated School District 93 Sean Gordon (630) 539-3330	\$5,206,528	8/6/2020
Washington Junior High Renovation Naperville, IL	Naperville School District 203 Patrick Dolan (630) 420-6326	\$72,176	8/5/2020



Project / Address	Owner Name & Contact	Value	Completion Date
Spencer Owen Community Schools - 2020 Facility Improvements Spencer, IN	Spencer-Owen Community Schools Chad Briggs (821) 829-2233	\$1,033,800	8/1/2020
Bridges Program Renovations Lincolnwood, IL	Niles Township High School District 219 Nicholas Jahnke (312) 208-9851	\$10,188,860	7/31/2020
Midway Airport Passenger Security Checkpoint Expansion Chicago, IL	Chicago Department of Aviation Harrison Staley (312) 795-1400	\$99,000,000	7/31/2020
Rock Island District 47th St. Yard Renovation Chicago, IL	Metra / Northeast Illinois Railroad Corp. Joseph Ott (312) 322-6726	\$29,429,000	7/31/2020
Kennedy Elementary School Renovations Schiller Park, IL	Schiller Park School District 81	\$308,000	7/29/2020
Holden Elementary School Chicago, IL	Chicago Public Schools	\$395,683	7/24/2020
RR-17-4313 I-88 Pavement & Structural Preservation Chicago, IL	Illinois State Toll Highway Authority John Szabo (331) 481-0547	\$10,902,461	7/22/2020
Logistics Support Facility Chicago, IL	Peoples Gas Wendy Cheshire-Hensarling (312) 240-6615	\$41,920,595	7/15/2020



Project / Address	Owner Name & Contact	Value	Completion Date
Franklin Park Phase III Purcellville, VA	Loudoun County Gita Amiri (571) 258-3251	\$493,740	6/26/2020
Sterile Processing Cart Washer Replacement Chicago, IL	Rush University Medical Center	\$124,800	6/18/2020
Bedford Grow Facility Buildout Bedford Park, IL	Confidential Client	\$7,800,000	6/15/2020
O'Hare Runway 9R-27L Extension-West Chicago, IL	Chicago Department of Aviation Jeff Wytaniec (773) 894-6908	\$65,567,396	6/14/2020
Humboldt Park Health First Floor Renovations - DO NOT LIST Chicago, IL	Humboldt Park Health	\$2,816,850	6/10/2020
Lovettsville Community Center Phase 1 Remediation Lovettsville, VA	Loudoun County Megan McCarthy (571) 465-6205	\$448,837	5/29/2020
CorVita Health Renovation Chicago, IL	CorVita Health & Associates Martin Burke	\$750,535	5/11/2020
Foreman High School Renovation Chicago, IL	Chicago Public Schools	\$1,452,000	5/4/2020
West Centerville Fire Station Generator Centerville, VA	Fairfax County Department of Public Works & Environmental Services	\$504,625	4/24/2020



Project / Address	Owner Name & Contact	Value	Completion Date
CATH-I.R. Labs Remodel Chicago, IL	University of Illinois - Chicago Branko Bogicevic (312) 355-5661	\$3,260,618	4/20/2020
Rush University Medical Center 150 TOB Wellness Office Chicago, IL	Rush University Medical Center Mateusz Piczura (312) 942-6766	\$531,670	4/1/2020
South Keefe Ave. Underpass Rehab Chicago, IL	Norfolk Southern Corporation Jonathan Hocker (404) 529-1362	\$1,811,080	3/31/2020
Pathways for Student Success Office Renovation Milton, IL	College of DuPage	\$1,026,900	3/20/2020
Simeon Career Academy Science Lab Upgrades Chicago, IL	Chicago Public Schools	\$811,500	3/20/2020
Chicago's First Lady Ticket Facility Enhancement Chicago, IL	Mercury Boat Charters Bob Agra	\$270,000	3/13/2020
Peoples Gas Central Shop Chicago, IL	Peoples Gas Thomas Crylen (312) 240-4000	Confidential	3/11/2020
3rd Floor Loudoun County Government Center Renovation Leesburg, VA	Loudoun County Arnold Keplinger (703) 258-3228	\$1,225,218	3/9/2020
Bowen High School Science Lab Upgrades Chicago, IL	Chicago Public Schools	\$635,500	3/3/2020



Project / Address	Owner Name & Contact	Value	Completion Date
Perez Elementary School - ICR Chicago, IL	Chicago Public Schools	\$337,000	2/25/2020
Humboldt Park Health Radiology Suite Renovations - DO NOT LIST Chicago, IL	Humboldt Park Health	\$465,825	2/21/2020
Burr Ridge Call Center Relocation Burr Ridge, IL	The University of Chicago Medical Center Michael Parr (773) 702-6041	\$1,329,600	2/20/2020
Clissold Elementary School Chicago, IL	Chicago Public Schools David Zilmer (773) 553-1268	\$3,163,000	2/7/2020
UCM Bridge and Entrance Weatherization Chicago, IL	The University of Chicago Medical Center Mark Ihde (773) 834-1945	\$685,436	1/31/2020
Peoples Gas North Shop Field Service Center Chicago, IL	Peoples Gas Polly Eldringhoff (312) 240-4355	Confidential	1/30/2020
Crisp County Youth Ball Complex Cordele, GA	Crisp County Eric Bozeman (229) 276-2797	\$1,611,841	1/29/2020
Burroughs Elementary School Chicago, IL	Chicago Public Schools	\$396,633	1/27/2020



Project / Address	Owner Name & Contact	Value	Completion Date
Fenger Academy High School Chicago, IL	Chicago Public Schools	\$301,683	1/27/2020
Spry Elementary School Chicago, IL	Chicago Public Schools	\$471,683	1/24/2020
CCHHS North Riverside Health Center Renovation/Replacement North Riverside, IL	Cook County Health & Hospital System Joe Washington (312) 989-8640	\$11,020,000	1/17/2020
Ravenswood Ballasted Track Improvements Chicago, IL	Chicago Transit Authority John Reinitz (312) 644-7200	\$10,609,000	1/6/2020
Indiana University Chemistry Labs A701 & A710 Bloomington, IN	Indiana University Steve Freeman (812) 855-1762	\$260,605	12/31/2019
Barrington Road Pedestrian Bridge and Access Building Hoffman Estates, IL	Illinois State Toll Highway Authority Rick Hanba (630) 241-6231	\$7,182,000	12/31/2019
Avondale Yard Atlanta, GA	Metropolitan Atlanta Rapid Transit Authority	\$2,441,351	12/9/2019
USMC Revenue Cycle Consolidation Burr Ridge, IL	The University of Chicago Medical Center Jennifer Merchant (773) 834-3483	\$679,878	12/4/2019



Project / Address	Owner Name & Contact	Value	Completion Date
RR-19-4451 I-88 Pavement/Structural Rehab/Preservation North Aurora, IL	Illinois State Toll Highway Authority	\$8,190,544	11/23/2019
ORD Airport Restroom Modernization Phase 5 Chicago, IL	Chicago Department of Aviation Cortney Harris (773) 686-5970	\$8,066,000	11/22/2019
Men's Locker Room Renovation Bloomington, IN	Indiana University Jeff Moulden (812) 855-1737	\$641,100	11/15/2019
USPS Chicago Ft. Dearborn Station Sprinklers Chicago, IL	USPS Great Lakes Facilities Service Office	\$874,713	11/13/2019
North Shop Spring Coil Demo and Abatement Chicago, IL	Peoples Gas Richard Seymour (312) 240-3861	\$3,212,894	10/31/2019
Chicago High School for Agricultural Sciences Chicago, IL	Chicago Public Schools	\$426,000	10/23/2019
Higgins Elementary School Chicago, IL	Chicago Public Schools	\$2,891,000	10/17/2019
Pool Addition and Mechanical Upgrades Chicago Heights, IL	Chicago Heights Park District Frank Perez (708) 755-1351	\$2,415,778	10/16/2019
Aldridge Elementary School Chicago, IL	Chicago Public Schools	\$343,683	9/27/2019




Project / Address	Owner Name & Contact	Value	Completion Date
Whitney Elementary Chicago, IL	Chicago Public Schools Dave Grouzard (773) 553-3149	\$5,200,000	9/24/2019
UIC Clinical Performance Center Chicago, IL	University of Illinois - Chicago Branko Bogicevic (312) 355-5661	\$7,039,045	9/4/2019
Prosser Academy Chicago, IL	Chicago Public Schools	\$1,204,000	8/27/2019
Julian High School Chicago, IL	Chicago Public Schools	\$465,000	8/23/2019
John Marshall High School SCI Chicago	Chicago Public Schools	\$594,284	8/23/2019
AI Raby High School SCI Chicago	Chicago Public Schools	\$680,754	8/23/2019
Chopin Elementary School Chicago, IL	Chicago Public Schools	\$4,967,000	8/18/2019
Mitchell Elementary School Chicago, IL	Chicago Public Schools	\$4,626,000	8/18/2019
Posen Intermediate and Kellar Middle School Posen, IL	Posen Robbins School District 143.5 Michael Moore (708) 388-3868	\$1,818,000	8/16/2019



Project / Address	Owner Name & Contact	Value	Completion Date
Mackey Arena MBB/WBB Office Renovation 2019 West Lafayette, IN	Purdue University TJ Burns (765) 494-0967	\$445,522	8/16/2019
Design/Build Services for Security Improvements (multiple schools) Multiple, MD	Calvert County Public Schools Darrell Barricklow (433) 550-8773	\$360,900	8/16/2019
CCSD93 Innovation Center & Entry Renovations Carol Stream and Hanover Park, IL	Community Consolidated School District 93 Sean Gordon (630) 539-3330	\$4,867,889	8/8/2019
D/B Flex Facilities Upgrades Buffalo Grove, IL	Flex, Inc. Robin Holmberg	\$14,281,026	8/5/2019
UIC College of Nursing Simulation Laboratory Chicago, IL	University of Illinois - Chicago Bill Bradford (312) 996-9101	\$3,186,170	8/1/2019
Administrative Building Remodel Glen Ellyn, IL	College of DuPage Chris Wosachlo (630) 942-4225	\$4,240,000	7/29/2019
Armour Wetlab Renovation Chicago, IL	Rush University Medical Center Burcu Kuscu (312) 942-6378	\$402,900	7/24/2019
Harrison St. Traffic Calming Measures Chicago, IL	University of Illinois at Chicago - UIH	\$749,000	7/18/2019
Ancient DNA Renovation Chicago, IL	The University of Chicago Medical Center	\$730,115	7/16/2019



Project / Address	Owner Name & Contact	Value	Completion Date
RUMC Jelke Anesthesia Classroom Renovations Chicago, IL	Rush University Medical Center	\$86,545	7/15/2019
S. St. Lawrence Ave Underpass Chicago, IL	Norfolk Southern Corporation Jonathan Hocker (404) 529-1362	\$2,350,988	6/30/2019
I-18-4390 I-294 O'Hare Oasis Bridge Demolition & Grading Schiller Park, IL	Illinois State Toll Highway Authority	\$5,117,475	6/30/2019
Linden Water Main, Fire Suppression, & Fire Alarm System Improvements Chicago, IL	Chicago Transit Authority	\$997,000	6/20/2019
O'Hare Vault Modifications Phase 1, Package 2, Terminal 5 (314.1F.2.2) Chicago, IL	ORD Fuel Company Michael Toth	\$2,012,000	6/18/2019
Pender Drive Restroom Renovation Fairfax, VA	Fairfax County Department of Public Works & Environmental Services	\$500,000	6/15/2019
41st Street Pedestrian Bridge Over South Lake Shore Drive Chicago, IL	Chicago Department of Transportation Tanera Adams (312) 742-2590	\$28,972,080	5/31/2019



Project / Address	Owner Name & Contact	Value	Completion Date
U of I Urbana Vet Teaching Hospital LINAC Addition Urbana, IL	University of Illinois at Urbana- Champaign	\$1,495,000	5/30/2019
Mitchell Elementary School Chicago, IL	Chicago Public Schools	\$398,000	5/24/2019
FC Hammond Hockey Rink		\$30,874	5/3/2019
Park Ridge City Hall Basement/Police Department Remodel Park Ridge, IL	City of Park Ridge Bruce Flowers (847) 318-7948	\$725,892	4/15/2019
Lathrop Homes River Front Improvements Chicago, IL	Lendlease Scott Weyman (312) 287-8039	\$5,663,000	4/8/2019
DCA PSA Crew Base Establishment Washington, DC	American Airlines, Inc. Abigail Zarate (571) 444-1606	\$39,450	4/2/2019
UIC College of Medicine Research Lab 7128 Renovation Chicago, IL	University of Illinois - Chicago	\$248,540	4/1/2019
Aldie WWTP Improvements Loudoun County, VA	Loudoun County	\$417,595	4/1/2019
Western Springs Metra Platforms Western Springs, IL	Illinois Department of Transportation	\$2,998,009	3/31/2019



Project / Address	Owner Name & Contact	Value	Completion Date
Concourses G & L Gate Swap Chicago, IL	Spirit Airlines Mitch Hamic (773) 531-5171	\$862,000	3/27/2019
MKE Station Improvements Milwaukee, WI	Southwest Airlines Co. Ryan Kolczynski (708) 595-2210	\$929,030	3/15/2019
Dean Peck 1st Floor Renovation Chicago, IL	The University of Chicago Medical Center	\$1,437,902	2/28/2019
United Airlines Hangar	Hunt Construction Group	\$636,300	2/15/2019
ARFF #2 Chicago, IL	Chicago Department of Aviation Matthew McGleam (773) 894-3033	\$16,563,942	2/9/2019
Cinespace Streetscape Project Chicago, IL	Cinespace Chicago Film Studios	\$717,450	2/1/2019
Office of Inspector General Office Renovation Chicago, IL	Chicago Public Schools	\$540,000	2/1/2019
Group B - Harrison Park Facility Rehabilitation Chicago, IL	Chicago Park District Stephen Grant (312) 742-4649	\$2,352,000	1/29/2019
Skinner West Elementary School Annex Chicago, IL	Public Building Commission Paulo Hernandez (312) 744-9266	\$12,528,536	1/11/2019



Project / Address	Owner Name & Contact	Value	Completion Date
BWI CCTV System Baltimore, MD	American Airlines, Inc. Jennifer Tindel (817) 963-1726	\$208,999	1/10/2019
Curie High School Chicago, IL	Chicago Public Schools Kevin Carey (847) 962-6728	\$15,530,895	12/31/2018
Viaducts Structural & Drainage Repairs Chicago, IL	Skyway Concession Company LLC Erick Rivera (773) 356-5537	\$2,563,306	12/31/2018
O'Hare Runway 9C-27C Bid Package # 1 Chicago, IL	Chicago Department of Aviation Ginger Evans	\$98,538,871	12/26/2018
Emiliano Zapata Annex Chicago, IL	Public Building Commission Lakeisha Lindsey (312) 802-3904	\$16,000,000	12/21/2018
PBC Mt. Greenwood ES Annex II Chicago, IL	Public Building Commission Desmond Truite (773) 398-1105	\$9,807,000	12/21/2018
Esmond Elementary School Annex & Renovations Chicago, IL	Public Building Commission Andy Quathamer	\$12,265,000	12/21/2018
35th Street Bridge Over the South Fork Structural Repairs Chicago, IL	Chicago Department of Transportation Mayur Patel (312) 744-4873	\$547,050	12/11/2018
RR-17-4340 I-355 Pavement & Structural Preservation Lemont, IL	Illinois State Toll Highway Authority	\$4,703,621	12/11/2018



Project / Address	Owner Name & Contact	Value	Completion Date
Superior Graphite P2 Lab BuildOut Bedford Park, IL	Superior Graphite Pat Kalisz (708) 458-0006	\$1,872,555	11/29/2018
IAD Ramp Office Buildout A&E Dulles, VA	American Airlines, Inc.	\$40,300	11/29/2018
Southwest Airlines IND Ramp & ATO Renovations Indianapolis, IN	Southwest Airlines Co. Chris Bolger (214) 792-4572	\$558,080	11/26/2018
ISTHA RR-17-4340 MSE Wall Repair	F.H. Paschen, S.N. Nielsen & Associates LLC	\$114,293	11/15/2018
Group B - Robichaux Park Facility Rehabilitation Chicago, IL	Chicago Park District Stephen Grant (312) 742-4649	\$839,000	11/7/2018
O'Hare Ring & Utility Tunnel Concrete Repairs Chicago, IL	Chicago Department of Aviation David Robbins (773) 462-7539	\$2,928,125	11/2/2018
Chicago Skyway Canopy Renovation Chicago, IL	Skyway Concession Company LLC Michael Lowrey (337) 356-5528	\$4,050,000	11/1/2018
USPS Bedford Park P&DC - Fire Alarm Upgrade Bedford Park, IL	USPS Great Lakes Facilities Service Office Michael Janssens (730) 295-6232	\$755,750	10/30/2018



Project / Address	Owner Name & Contact	Value	Completion Date
IAD AA Baggage Office Dulles, VA	American Airlines, Inc.	\$7,500	10/18/2018
OSF Medi Park II Wall Stabilization Peoria, IL	OSF Healthcare	\$220,000	10/15/2018
Schaumburg Park District CRC Renovation Phase 2 Schaumburg, IL	Schaumburg Park District Niki Rao (847) 985-2115	\$1,931,500	10/12/2018
Ground Equipment Maintenance Facility Chicago, IL	American Airlines, Inc. Ronald LaDuke (773) 686-3259	\$47,697,584	10/11/2018
71st St. Underpass Rehab Westchester, IL	Norfolk Southern Corporation Jonathan Hocker (404) 529-1362	\$1,606,778	9/30/2018
Chicago Bee Library Renovations Chicago, IL	Chicago Assets, Information and Services (AIS) Michael Williams (312) 744-5303	\$2,108,668	9/28/2018
United Airlines Hold Room Configuration Arlington, VA	United Airlines	\$268,563	9/28/2018
Kelly Library Exterior Repairs & Interior Renovations Chicago, IL	Chicago Assets, Information and Services (AIS) Marek Wisniewski (312) 744-5369	\$1,493,193	9/28/2018



Project / Address	Owner Name & Contact	Value	Completion Date
Field Elementary School New Campus Park Chicago, IL	Chicago Public Schools Jorge Chavez (773) 850-8655	\$1,133,000	9/20/2018
Bernhard Moos Elementary School ROF Chicago, IL	Chicago Public Schools Jorge Chavez (773) 850-8655	\$3,559,000	9/19/2018
Chicago Waldorf School Trumbull Building Renovation Chicago, IL	The Chicago Waldorf School Luke Goodwin (773) 381-1327	\$3,192,563	9/3/2018
Richard Crane Medical Prep HS Chicago, IL	Chicago Public Schools	\$378,096	8/31/2018
Joseph Jungman Elementary School Chicago, IL	Chicago Public Schools		8/31/2018
Byrne Elementary School Annex Chicago, IL	Public Building Commission Jeffrey Strauts (312) 795-1400	\$13,611,000	8/31/2018
130th Over Calumet River Bridge Chicago, IL	Chicago Department of Transportation	\$427,793	8/30/2018
Lenart Elementary School Chicago, IL	Chicago Public Schools	\$1,911,000	8/18/2018
North Park Senior Village Apartments Building D Chicago, IL	F.H. Paschen, S.N. Nielsen & Associates LLC	\$830,000	8/15/2018



Project / Address	Owner Name & Contact	Value	Completion Date
Greenbrook Elementary School Select Remodeling Hanover Park, IL	Keeneyville School District 20 Wendy Flaherty (630) 894-4608	\$54,300	8/14/2018
Helen Hefferan School Renovation Chicago, IL	Chicago Public Schools	\$3,702,000	7/30/2018
Southwest Airlines STL-GSE St. Louis, MO	Southwest Airlines Co. Chris Bolger (214) 792-4572	\$248,000	7/25/2018
Region XIV Education Service Center General Contracting IL	National Cooperative Purchasing Alliance	\$0	7/3/2018
IDOT 61C41 Longmeadow Parkway at Randall Road - Drilled Shafts Dundee, IL	DND Electric	\$38,269	6/15/2018
I-88 York Road to I-294 - Drilled Shafts Oak Brook, IL	Walsh Construction	\$210,000	6/15/2018
Ozinga Fly Ash Bins	Dome Technology, LLC	\$387,500	6/15/2018
UCM Chest Unit DCAM 1557 Chicago, IL	The University of Chicago Medical Center Bill Dawes	\$85,760	6/6/2018




Project / Address	Owner Name & Contact	Value	Completion Date
Lakeshore Drive Expansion Joint Replacement Chicago, IL	Chicago Department of Transportation (773) 834-9172	\$108,862	5/15/2018
3833 N Broadway Chicago, IL	G Force Construction	\$750,000	5/15/2018
2403-2411 W Berenice Avenue - Caissons Chicago, IL	Berenice Condominium Development	\$163,000	5/15/2018
Repair F-35 Various Rooms Building 226 Tyndall, FL	Tyndall Air Force Base		5/14/2018
O'Hare Vault Modifications Package 2 Chicago, IL	ORD Fuel Company Phil Farsalas (312) 997-3720	\$348,800	5/4/2018
Evanston Multifamily Misc - Drilling Evanston, IL	Power Construction	\$6,900	4/15/2018
Buffalo Grove Park District Community Arts Center Interior Renovation Buffalo Grove, IL	Buffalo Grove Park District Tim Howe (847) 850-2163	\$2,655,000	4/13/2018
Oakton Community College Student Street Renovation Phase 2 Des Plaines, IL	Oakton Community College Richard Schwass (847) 635-1783	\$1,462,000	4/6/2018



Project / Address	Owner Name & Contact	Value	Completion Date
Vulcan McCook Reservoir Tunnel Plug #73 - Rock Drilling IL	Kenny Construction Company	\$190,000	3/15/2018
Jose De Diego Elementary Community Academy Chicago, IL	Chicago Public Schools	\$5,396,000	3/12/2018
UIC Hospital 5th Floor NW Postpartum Renovation Chicago, IL	University of Illinois at Chicago - UIH Pam Hill (312) 413-1905	\$1,344,100	3/2/2018
Replacement of Three Bus Wash and Reclaim Systems Chicago, IL	Pace Bus Daniel Levinson (847) 228-4230	\$1,196,700	2/15/2018
Gateway/Marquette Properties Lake & Ada IL	Power Construction	\$0	2/15/2018
71st & Cottage Grove - Operator Work Chicago, IL	Clausen Structures	\$3,000	2/15/2018
Clark Elementary Chicago, IL	Chicago Public Schools Dave Grouzard (773) 553-3149	\$2,167,000	1/8/2018
Bridge 47C Reconstruction Dixmoor, IL	Indiana Harbor Belt Railroad	\$216,000	12/26/2017
New Boat Ramp at Trump Tower Chicago, IL	Wendella Sightseeing Company Mike McElroy 708-218591	\$238,000	12/24/2017



Project / Address	Owner Name & Contact	Value	Completion Date
Waukegan Harbor North Pier Resurfacing Waukegan, IL	Foundation Mechanics Jon Kelecus (773) 234-3087	\$550,000	12/15/2017
Carondelet Ave Bridge Substructure Repairs Chicago, IL	F.H. Paschen, S.N. Nielsen & Associates LLC	\$225,000	12/15/2017
Skyway Bolt and Gusset Plate Repairs Chicago, IL	Skyway Concession Company LLC Brad Noack (312) 372-3011	\$2,494,720	12/8/2017
University of Chicago Medicine CCD Operating Room Activation Chicago, IL	The University of Chicago Medical Center Michael Parr (773) 702-6041	\$152,027	12/6/2017
Cesar Chavez Renovations Chicago, IL	Chicago Public Schools Rob Christlieb (312) 965-6434	\$1,736,000	11/27/2017
Carol Stream Fire Protection District Carol Stream, IL	Carol Stream Fire Protection District Perry Johnson	\$500,000	10/31/2017
Loudoun County Interior Demolition Leesburg, VA	Loudoun County Artie Right (571) 258-3762	\$727,546	10/24/2017
Sauganash Elementary School Chicago, IL	Chicago Public Schools	\$828,500	10/20/2017



Project / Address	Owner Name & Contact	Value	Completion Date
130th Street Bridge over Calumet River	F.H. Paschen, S.N. Nielsen & Associates LLC	\$5,000	10/15/2017
Vaughn Occupational High School Elevator Replacement Chicago, IL	Chicago Public Schools Jack O'Connell (773) 553-2280	\$359,000	9/25/2017
Roberto Clemente Community Academy High School Chicago, IL	Chicago Public Schools Arun Kumar (312) 450-5998	\$306,049	9/25/2017
John J. Audubon Elementary School Chicago, IL	Chicago Public Schools Arun Kumar (312) 450-5998	\$1,085,000	9/15/2017
Engine Company 7 Facility Upgrades Chicago, IL	Chicago Assets, Information and Services (AIS)	\$542,529	9/15/2017
IAD-Back Office and Employee Break Space Refresh Dulles, VA	American Airlines, Inc. Jennifer Tindel (817) 963-1726	\$67,800	9/11/2017
American Airlines DCA Center Pier Washington, DC	American Airlines, Inc. Jennifer Tindel (817) 963-1726	\$328,454	9/10/2017
Mitchell Elementary School Chicago, IL	Chicago Public Schools	\$400,568	9/3/2017



Project / Address	Owner Name & Contact	Value	Completion Date
Rebrand Millwork Repairs Chicago, IL	American Airlines, Inc. Eric Raun (682) 278-3657	\$100,337	8/31/2017
Amundsen High School Chicago, IL	Chicago Public Schools Benjamin Kogan (312) 351-1748	\$1,820,000	8/25/2017
Stevenson Branch School Roof Replacement and Renovations Chicago, IL	Chicago Public Schools Benjamin Kogan (312) 351-1748	\$997,000	8/11/2017
Deerfield Exterior Entrance Deerfield, IL	CBRE, Inc Ryan Collins (847) 572-1403	\$553,900	8/3/2017
Ada Park and Rainbow Beach - Field Houses Masonry Restoration Chicago, IL	Chicago Park District Stephen Grant (312) 742-7529	\$718,360	7/28/2017
Toronto Roof Replacement Toronto, OH	USPS Eastern Facilities Service Office David Pilarczyk (630) 295-6236	\$141,241	7/21/2017
ORD GEM Facility - Shell Piles Chicago, IL	F.H. Paschen, S.N. Nielsen & Associates LLC	\$1,391,780	7/15/2017
PACE S. Holland Location Flood Repairs South Holland, IL	Pace Bus Kathleen Eul (847) 228-4261	\$106,000	6/27/2017
Harper High School Chicago, IL	Chicago Public Schools	\$357,500	5/1/2017



Project / Address	Owner Name & Contact	Value	Completion Date
UCPF-UCM Finance Offices Burr Ridge, IL	The University of Chicago Medical Center Mark Ihde (773) 834-1945	\$932,218	4/14/2017
Lake Street Bascule Bridge Trunnion Trusses Replacement Chicago, IL	Chicago Department of Transportation	\$2,734,146	3/3/2017
DCA-PSA Crew Base Establishment Phase 1 Washington, DC	American Airlines, Inc. Jennifer Tindel (817) 963-1726	\$33,116	2/28/2017
Palatine Hills Tractor Bridge Warrenville, IL		\$47,455	2/19/2016
Haight House ADA Ramp Naperville, IL	Naper Settlement	\$72,743	12/18/2015
Oak Forest City Hall Roofing Oak Forest, IL		\$84,564	8/26/2015
Warrenville City Hall Reception Desk Warrenville, IL		\$29,928	5/8/2015
Tinley Park Monument Sign Tinley Park, IL	Village of Tinley Park	\$47,995	8/8/2014




Project / Address	Owner Name & Contact	Value	Completion Date
Bloomingtondale Golf Club Ballroom Bloomingtondale, IL		\$98,558	5/12/2014
Public Works Bathroom Remodel Tinley Park, IL	Village of Tinley Park	\$139,951	3/4/2014
Back up Radio Center Renovation Orland Park, IL		\$223,876	3/3/2014
Repair and Improvement of ComEd Bridges 21, 27, 28 GRIP Chicago, IL	Exelon Corporation		
Neil Street Station Champaign, IL			
Krannert Art Museum & Art & Design Restroom Renovation Champaign, IL	University of Illinois at Urbana- Champaign	\$772,000	
Naperville Sound Wall Repair Naperville, IL		\$24,083	
M2 Replace Overhead Doors	Illinois State Toll Highway Authority	\$303,845	
Steger Emergency Culvert Repairs Steger, IL	Cook County Department of Highways		



Project / Address	Owner Name & Contact	Value	Completion Date
UIC 8th Floor Nurse Station Renovation Chicago, IL	University of Illinois at Chicago - UIH		
Reston Regional Library	Fairfax County Department of Public Works & Environmental Services		
Quiet Room Addition to Huntington Operating Facility			
Bus Transportation Facility Trailers Alexandria, VA	Alexandria City Public Schools		
Fairfax Mobile Health Lab Fairfax, VA	Fairfax County	\$289,893	
Moorefield West Pond Repair VA	Claude Moore Charitable Foundation	\$10,790	
22 Piedmont Roofing Design-Build Atlanta, GA	Grady Memorial Hospital	\$527,781	
Workflow Test			
Bunker Foundations IL	Flex, Inc.	\$930,000	



Project / Address	Owner Name & Contact	Value	Completion Date
Midway Provisions Hangar Chicago, IL	Southwest Airlines Co.	\$32,500	
PGL West 35th Place Improvements - Survey Services	Bigane Paving		
Munster Business Park Munster, IN	Saxon Partners	\$0	
MDW Hangar 4 Exterior Refinish Chicago, IL	Southwest Airlines Co.	\$42,550	
Centerpoint Intermodal Center North	CenterPoint Properties		
Centerpoint Intermodal Center North IL	CenterPoint Properties		
Centerpoint Intermodal Center North IL			
Garfield Center Emergency Repairs Chicago, IL	Chicago Assets, Information and Services (AIS)	\$482,956	
King Center Repairs and Life Safety Upgrades Chicago	Chicago Assets, Information and Services (AIS)	\$1,071,794	




Project / Address	Owner Name & Contact	Value	Completion Date
Area 1 Police Station Envelope Repairs Chicago, IL	Chicago Assets, Information and Services (AIS)		
Walter Payton College Prep Annex/Renovation (FHP) Chicago, IL	Paschen Milhouse JV III	\$0	
Grissom Air Force Base Repair Taxiway D&H & Hammerheads (Facility 998) Grissom AFB, IN	Department of the Air Force	\$2,131,500	
Bay County Government Center Vestibule Addition Panama City, FL	Bay County Board of Commissioners Karen Grindle (850) 248-8275	\$88,750	
Clark Elementary School Interior Classroom Renovations Chicago, IL	Chicago Public Schools	\$315,000	
Morton Elementary School Interior Classroom Renovations Chicago, IL		\$1,032,000	
Northwest/Belmont Cragin Elementary School ADA Chicago, IL	Chicago Public Schools	\$898,695	
Barry Elementary School ADA Chicago, IL	Chicago Public Schools	\$513,000	



Project / Address	Owner Name & Contact	Value	Completion Date
Cleveland Elementary School ADA Chicago, IL	Chicago Public Schools	\$620,278	
Lowell Elementary School ADA Chicago, IL	Chicago Public Schools	\$1,120,000	
Yates Elementary School ADA Chicago	Chicago Public Schools	\$443,710	
Chicago Public Schools – Sayre Elementary School - ICR Chicago, IL	Chicago Public Schools	\$1,261,025	
Clay Elementary School - BRM Chicago, IL	Chicago Public Schools	\$620,000	
Mozart Elementary School Chicago	Chicago Public Schools	\$806,815	
Chicago Public Schools – Northside Learning Center H.S. - CAR	Chicago Public Schools	\$983,000	
McDade Elementary Classical School - ICR Chicago, IL	Chicago Public Schools	\$227,000	
Sor Juana Ines de la Cruz Elementary School - PKC Chicago, IL	Chicago Public Schools	\$1,068,000	



Project / Address	Owner Name & Contact	Value	Completion Date
Construction Services Minor Projects Fort Lauderdale, FL	School Board of Broward County Mary Coker (754) 321-0505	\$4,000,000	
Structure Repair at I-94 and I-190 Chicago, IL	Illinois Department of Transportation Brian Czarnecki	\$630,000	
Alloy Property/Fleet Portfolio - Dominick Bridge Preconstruction Services Chicago, IL	Sterling Bay Companies		
A450 ComEd Substation Foundation Replacements		\$108,900	
Jane Byrne Five Ramps at Circle Interchange Chicago, IL	Lorig Construction	\$5,184,005	
Site #3 - Drilled Shafts Chicago, IL	Jones Sign Co.	\$25,000	
130th & Torrence - Pull Sheeting Chicago, IL	Benchmark Construction Co.	\$2,400	
Retarder Support Slabs Chicago, IL	The Belt Railway Company of Chicago		
Meade - Kinder Morgan McCook - Soldier Piles		\$126,000	



Project / Address	Owner Name & Contact	Value	Completion Date
ORD T5 Parking Garage - Caissons Chicago, IL	AECOM Hunt	\$2,175,000	
I-90 & Route 31 IL	F.H. Paschen, S.N. Nielsen & Associates LLC	\$553,123	
McCormick Place Rapid Response Construction Services Chicago, IL	McCormick Place		
Stockyard Bank Building TOR Stabilization Exterior Implementation		\$457,000	
Supplemental Stockyard Bank Building Stabilization Implementation		\$586,454	
Cook County Emergency Vaccination Clinics IL	Cook County	\$2,011,630	
Orland Hills MRI Orland Hills, IL	SimonMed Imaging LLC	\$454,000	
Wheeler High School Fieldhouse Addition Valparaiso, IN	Larson Danielson Construction	\$35,000	
Fancher Development - Paving Dyer, IN	Fancher Development	\$46,224	



Project / Address	Owner Name & Contact	Value	Completion Date
Drenth Storage - Paving Scherville, IN	41 U-Lock	\$30,500	
Crown Village East Paving Scherville, IN	Crown Village, LLC		
Schilling Lumber Yard (St. John, IN) Paving	Schilling Brothers Lumber	\$119,185	
Canal Street Plaza Reconstruction Chicago, IL	Jones Lang LaSalle		

the 1990s, the number of people in the world who are poor has increased from 1.2 billion to 1.6 billion.

There are a number of reasons for this. One is that the world population has increased from 5 billion to 6 billion.

Another reason is that the world economy has not grown as fast as it should have.

And a third reason is that the rich countries have not done enough to help the poor.

But there are also some good news stories. The number of people who are poor in China has decreased.

And the number of people who are poor in India has also decreased.

So, while the world is still a long way from being a place where everyone has enough to live on, there are some signs of hope.

And if we all do our part, we can make a difference.

So, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

And now, let's all do our part to help the poor.

And let's all do our part to make the world a better place for everyone.

Thank you very much.

the 1990s, the number of people in the UK who are aged 65 and over has increased from 10.5 million to 13.5 million (13.5% of the population).

There are a number of reasons why the number of people aged 65 and over has increased. One of the main reasons is that people are living longer. The life expectancy at birth in the UK has increased from 74 years in 1950 to 78 years in 2000. This means that people are spending more of their lives in old age. Another reason is that the number of people who are aged 65 and over has increased because of the large number of people who have been born in the 1920s and 1930s. This is because of the high birth rates in the UK during this period.

The increase in the number of people aged 65 and over has led to a number of challenges for the UK. One of the main challenges is the increasing cost of social care. The cost of social care in the UK has increased from £1.5 billion in 1990 to £15 billion in 2000. This is because of the increasing number of people who need social care and the increasing cost of providing social care. Another challenge is the increasing demand for housing for older people. The number of people aged 65 and over who live in social housing has increased from 1.5 million in 1990 to 2.5 million in 2000.

The UK government has a number of policies in place to address these challenges. One of the main policies is to increase the number of people who are aged 65 and over who are able to support themselves. This is done by increasing the state pension age and by providing financial support to older people. Another policy is to increase the number of people who are aged 65 and over who live in their own homes. This is done by providing financial support to older people who want to buy their own homes and by providing financial support to older people who want to rent their own homes.

The UK government has also a number of policies in place to address the increasing cost of social care. One of the main policies is to increase the number of people who are aged 65 and over who are able to support themselves. This is done by increasing the state pension age and by providing financial support to older people. Another policy is to increase the number of people who are aged 65 and over who live in their own homes. This is done by providing financial support to older people who want to buy their own homes and by providing financial support to older people who want to rent their own homes.

The UK government has also a number of policies in place to address the increasing demand for housing for older people. One of the main policies is to increase the number of people who are aged 65 and over who are able to support themselves. This is done by increasing the state pension age and by providing financial support to older people. Another policy is to increase the number of people who are aged 65 and over who live in their own homes. This is done by providing financial support to older people who want to buy their own homes and by providing financial support to older people who want to rent their own homes.

The UK government has also a number of policies in place to address the increasing demand for housing for older people. One of the main policies is to increase the number of people who are aged 65 and over who are able to support themselves. This is done by increasing the state pension age and by providing financial support to older people. Another policy is to increase the number of people who are aged 65 and over who live in their own homes. This is done by providing financial support to older people who want to buy their own homes and by providing financial support to older people who want to rent their own homes.

The UK government has also a number of policies in place to address the increasing demand for housing for older people. One of the main policies is to increase the number of people who are aged 65 and over who are able to support themselves. This is done by increasing the state pension age and by providing financial support to older people. Another policy is to increase the number of people who are aged 65 and over who live in their own homes. This is done by providing financial support to older people who want to buy their own homes and by providing financial support to older people who want to rent their own homes.

KEY STAFF

Name	Title	Years Experience in Construction
James Blair	Chief Executive Officer	35
Charles Freiheit, P.E.	Chief Operating Officer	26
Joseph Scarpelli	Executive Vice President	39
Jim Habschmidt, CPA	Chief Financial Officer	15
Dave Alexander	Senior Vice President	35
Alan Dadian, CCM	Vice President	42
Anthony Izzi	Vice President	21
Charles Johnson	Vice President	3
Mike Kusbel, STS	Vice President	27
Larry Mix	Vice President	40
Matthew Moss, PMP	Vice President	21
Francis Mullaghy, LEED AP	Vice President	23
Roland Schneider	Senior Vice President	37
Timothy Stone	Senior Vice President	49
William Taylor	Vice President of Operations	35
Leo Wright	Senior Vice President	39
Robert Zitek, P.E.	Senior Vice President	57
Qadeem Abdul-Hadi	Assistant Superintendent	7
Christos Alexakos	Assistant Project Manager	6
James Alexander	Quality Control Manager	33
Alonzo Anderson	Project Engineer	7
Jared Anderson	Project Superintendent	26
Scott Asleson	Quality Control Manager	17
Donald Asleson	Project Superintendent	41
Tyrone Baasch	Project Superintendent	36
Mark Babinski	Project Manager	16
Neil Barkowski	Tech Engineer	38
Timothy Bea, P.E.	Project Executive	19
Kevin Belke	Project Superintendent	32

KEY STAFF

Name	Title	Years Experience in Construction
Matt Berklan	Project Engineer	3
Timothy Berry	Preconstruction Manager	35
Alexander Betance	Project Superintendent	42
David Binion	Superintendent	20
Jim Blair Jr.	Project Engineer 1	1
Kyle Bonta	Project Manager	13
Kyle Brendel	Project Engineer L2	5
Derek Brongiel	Assistant Project Manager	7
Stephen Douglas Brown	Project Superintendent	46
Eric Butler	Project Engineer II	6
Lavell Campbell	Project Manager	22
Vicki Caruso	Project Superintendent	25
Jacques Cattan	Senior Project Manager	27
Kenny Chavez	Project Engineer II	6
John Chorak	Project Superintendent	22
Michael Clementi, PMP	Senior Project Manager	20
Chase Cochran	Project Engineer 1	2
Daniel Collins	Project Superintendent	43
Jason Cox	Assistant General Superintendent	25
Daniel Cullison	Assistant Project Manager	4
Joshua Curran	Project Executive	14
Sam Dakalis	Mechanical Commissioning Manager	37
Michael Damato	Project Manager	10
Gary Darrah	Civil Project Superintendent	52
Edwin Dejka	Project Superintendent	34
Dave DeSimone	Project Manager	9
Steve DeVries	Project Superintendent	26
Dwayne Dionne	Senior Project Manager	32
Adele Lewis Domasica	Project Manager	20
Martin Dowdle	Project Superintendent	37

KEY STAFF

Name	Title	Years Experience in Construction
Brian Dowdle	Project Superintendent	21
Roane Draths	Sr. Project Manager	13
Gerald Eble	General Superintendent	41
Robert Eby	Safety Technician	33
Daiga Eizis	Assistant Project Manager	6
Dan Erickson	Project Superintendent	28
Jason Faivre	Project Manager	20
Christopher Fedro	Senior Project Manager	18
Kristopher Feeney	Project Manager	23
David Flores	Project Manager	49
Mehdi Ghalambor	Senior Project Manager	18
Miguel Gonzalez	Project Superintendent	17
Anthony Grande	Technical Engineer Journeyman	20
David Haffey	Project Engineer	4
Brian Harley	Estimator	11
Thomas Harper	Project Manager	12
Brandon Heidinger	Assistant Project Manager	7
Nicholas Henning	Project Engineer 2	10
Andrew Herz	Project Manager	15
Mark Holmes	Assistant Project Manager	7
Joshua Horan	Technical Engineer Journeyman	27
Christian Hubbard	VDC Coordinator	13
Mike Hugelier	Senior Project Manager	18
Dave Hunt	Project Manager	21
Michael Jasek	Senior Project Manager	22
Timothy Jenkins	Quality Control Manager	23
Brandon Jones	Project Engineer 2	4
Michael Karcz	Sr. Survey Manager	32
Dennis Kelso	Project Superintendent	45
Sharon King	Project Manager	23

KEY STAFF

Name	Title	Years Experience in Construction
Jacob Kleiman	Project Manager	10
Jeff Koehler	Project Superintendent	32
James Kowalewski	Senior Estimator	29
Caitlin Lahey	Project Engineer II	7
Charles Lawler	Project Manager	8
John Lenon	Project Superintendent	30
Daryl Lesny	Senior Project Manager	23
Sean Lewis	Project Manager	13
Timothy Lingafelter	Project Manager	19
Marcus LuMaye	Division Quality Control Manager	14
Allison Maloney	Counsel/Corporate Compliance Officer	5
Mark Manuzak	Project Superintendent	43
Brent Marler	Project Superintendent	28
Bernard McNulty	Project Superintendent	34
Harold Meter	Project Superintendent	41
John Morley	Sr. Project Manager	13
Bradley Morrison	Senior Project Manager	23
Matthew Muir, LEED AP	Project Manager	17
Cristina Mullally	Assistant Project Manager	1
Joshua Myles	Assistant Project Manager	11
Jay Na	Project Engineer II	5
Edward Naughton	Project Superintendent	31
Raymond Neely	Project Superintendent	7
Michael Scott Page	Senior Estimator	37
Ken Palikij	Project Superintendent	18
Steve Percic	Assistant Project Manager	11
Alfredo Perez	VDC Coordinator	12
Joel Pervinich	Project Superintendent	30
Paul Petit	Project Superintendent	31

KEY STAFF

Name	Title	Years Experience in Construction
Shawn Phillips	Director of Virtual Design and Construction	25
Jason Pope	Project Superintendent	32
Oliver Potter	Preconstruction Project Manager	14
Juan Puente	Project Manager	29
Thaveeporn Pulket	Scheduler	16
Lindsay Purpura	Project Engineer	5
Carolyn Quigley	Project Engineer	6
Juan Quintero	Scheduler	23
Brian Chad Reeder	Project Superintendent	22
Michael Reilly	Assistant Project Manager	12
Dana Rhodes	Superintendent / Carpenter	17
Michael Rickert	Project Engineer 2	14
Anthony Ricordati, LEED AP	Project Manager	15
David Rizzio	Project Manager	10
Thomas Rizzio	Project Superintendent	43
Jeremy Roach	Project Superintendent	20
Mark Robinson	Project Superintendent	34
William Rocha, LEED AP	General Manager	15
David Roy	Senior Project Manager	22
Brian Rozcicha	Project Manager	26
Ronald Rydosz, P.E.	Senior Project Manager	38
Joe Sanders	Assistant Superintendent	15
Mike Scarpelli	Project Engineer II	2
Joseph Schmitz	Senior Project Manager	30
Colton Sedig	Project Manager	7
Jack Sepsey	Project Manager	13
Daniel Sewell	Quality Control Manager	44
Jeremy Seyller	Project Executive	26
Jeffrey Siemon	Senior Estimator	38

KEY STAFF

Name	Title	Years Experience in Construction
Christian Silvestri	Project Engineer 1	1
Indira Sirjue	JOC Project Manager	7
Anthony Spizzirri	Project Superintendent	8
Michael Swanson	Assistant Superintendent	25
Bryan Swart	Project Superintendent	45
Gary Swart	Project Superintendent	33
Bradley Tallyn	Senior Project Manager	22
Jeff Tarnowski	Project Manager	13
Brian Thacker	Quality Control Manager	36
Wayne Thompson	General Manager	14
Maria Torres	Project Superintendent	17
Carlo Valenzano	Estimator	33
Larry Van Zuidam	Senior Project Manager	48
Jacob Vickers	Chief Building Estimator	17
Sam Wagner	Project Manager	39
Michael Walsh	Project Executive	13
Mark Watson	Project Superintendent	31
Leo Wilkes	Chief Estimator - Civil	41
Thomas Wilkins	Project Superintendent	21
Richard Winkler	Senior Project Manager	18
Thomas Winslett	Project Superintendent	39
Michael Woods	General Superintendent	39
Sean Woods	Assistant Project Manager	7
Michael L. Wowczuk	Project Superintendent	47
Patrick Wright	Assistant Project Manager	9
Robert Wunderlich	Quality Control Manager	45
Bryan Yergler	Assistant Project Manager	9
Daniel Zivilik	Project Manager	20