

GOECKER CONSTRUCTION, INC.

526 South Jackson Park Drive
Seymour, IN 47274

Phone (812)522.4760

Cell (812)569.4795



September 1, 2026

Franklin Community High School
2600 Cumberland DR, Franklin, IN 46131

Mr. Betts,

Goecker Construction, Inc. is pleased to quote the padded room needed at Franklin Community Highschool.

- Demolition & Preparation

- Carefully remove existing cove base as required for installation.
- Cove base will be properly scored and knifed prior to removal to minimize drywall damage and prevent face paper tearing.
- Inspect wall conditions and prepare surfaces as needed to ensure proper installation.

- Materials & Installation

- Furnish and install all wall padding, fasteners, hardware, and furring strips as required.
- Provide additional vinyl material necessary for field cutting and custom fitting.
- Wall pads shall consist of:
 - 2" thick impact foam padding
 - 1/2" plywood backing for maximum durability and long-term performance
 - Heavy-duty vinyl finish
- All wall pads will be field measured, cut, and fitted to accommodate existing conditions and create a clean, professional appearance.
- Pads will be installed to a finished height of 8'-11".
- Installation shall be mechanically fastened directly into metal wall studs to ensure a secure and durable attachment system.

- Work Schedule

- All work shall be completed during standard business hours between 7:00 AM and 5:00 PM unless otherwise coordinated with school administration.

- Cleanup & Safety

- Contractor shall maintain a safe work area throughout the duration of the project.
- All construction debris, packaging materials, and installation refuse shall be removed from the premises upon completion.
- Work areas will be left in a clean and broom-swept condition.

We Build Relationships

GOECKER CONSTRUCTION, INC.

526 South Jackson Park Drive
Seymour, IN 47274

Phone (812)522.4760
Cell (812)569.4795



All Labor and Materials for the sum of \$16,410.00

Exclusions:

Electrical modifications beyond cover plate installation

Structural changes beyond listed scope

Painting or finishing not specified above

Thank you for the opportunity of quoting.

Respectfully,
Goecker Construction, Inc.

Arin D. Hupp

Arin D. Hupp

Note: This proposal may be withdrawn
by us if not accepted within 30 days.

We Build Relationships