

CUSTOMER INFORMATION

Customer: Celina ISD
Contact: John Matthews

Contact Info: johnmathews@celinaisd.com

Project Name: Lykins Elementary Playground Addition
Site Address: 550 Utah St., Celina, TX 75009

End User: Celina ISD

CONSULTANT		
acy Shore	(469) 416-1323	

QUOTE				
Quote Date	Valid Until			
1/7/2022	2/6/2022			
Est. Delivery:	Est. Install			
14+ Weeks				

Buyboard Contract # 592-19

ITEM	DESCRIPTION	QTY	EACH	TOTAL
OPTION TWO WITH	ROCK'N SHIP SUBSTITUTED FOR ALTA GLIDE			
MIRACLE	Miracle playground equipment design 61_44473453379 -Miracle Alta Glide removed from materials pricing	1	\$61,346.48	\$61,346.48
FREIGHT	Shipping of Miracle equipment	1	\$1,695.68	\$1,695.68
DISCOUNT	Miracle equipment discount	1	-\$12,269.30	-\$12,269.30
ROCK'N SHIP	Rock'n Ship	1	\$21,463.05	\$21,463.05
	-Substituted in design for Miracle Alta Glide			
FREIGHT	Shipping of Rock'n Ship equipment	1	\$1,589.23	\$1,589.23
INSTALL	Installation of equipment listed above	1	\$24,842.86	\$24,842.86
EXCAVATION AND	Remove length of existing concrete curb; excavate new area, up to 6",	1	\$10,051.20	\$10,051.20
CONCRETE BORDER	and haul off; install concrete border around new play area.			
TURF	Install Syntipede Platinum 321 turf safety surfacing (1888 SF) with	1	\$30,396.80	\$30,396.80
	premium infill and 4" sub-base drainage material			

Remove Alta Glide (shown with "X") and replace with Rock'n Ship



reverse view of other additions



OPTION TWO TOTAL \$139,116.00

Make Payable to: webuildfun, Inc PO Box 29, Allen, TX 75013

Payment Terms Net 30 To be invoiced in full upon completion of project.

Prices reflected on quote assumes all site work to be done by others unless noted above.

* All drainage within the playground border and away from the play area to be done by "other" unless noted above. * Price assumes border by "other" unless noted above. * No site restoration is included unless noted above. * Additionally, no bond or special insurance coverages are included unless noted above.

Pricing may not be guaranteed beyond 30 days. We are attempting to hold pricing when possible, but due to material and labor costs, price increases have unfortunately become unavoidable. We value our customers and appreciate your understanding during these unprecedented times. All finalized contracts and/or purchase orders must be accompanied by a valid quote within 30 days of issue. Please request a requote when beyond the 30 days.

Approval Signature	Date	PO Number

Send completed quote and purchase order to: tracy@webuildfun.com

PLEASE RETURN ALL PAGES OF THIS QUOTE UPON ORDERING



CUSTOMER INFORMATION

Customer: Celina ISD
Contact: John Matthews

Contact Info: johnmathews@celinaisd.com

Project Name: Lykins Elementary Playground Addition

Site Address: 550 Utah St., Celina, TX 75009

End User: Celina ISD

CONSULTANT
Tracy Shore (469) 416-1323

QUOTE			
Quote Date	Valid Until		
1/7/2022	2/6/2022		
Est. Delivery:	Est. Install		
14+ Weeks			

Buyboard Contract # 592-19

Price assumes all site work, drainage away from play area & border to be provided by "other" at no cost to webuildfun unless specified otherwise in the quote above. This includes site prep, grade work, drainage, construction fencing, concrete borders and site restoration. All additional services can be quoted upon request. webuildfun, inc. warrants the labor for replacement parts for 1 year, if webuildfun, inc provided the original installation. In the event rock is encountered, additional charges may be assessed. It is the responsibility of the owner to obtain permit(s) unless specified above. It is the responsibility of the owner to locate all underground utility lines. webuildfun, Inc will assist with this by requesting a line locate from Dig Tess, at the owner's request. webuildfun, Inc will make every reasonable effort to respect all marked utility lines, and will repair damage(s) caused by webuildfun, Inc to marked utilities. webuildfun, Inc will not be responsible for damage to unmarked utilities. Prices are guaranteed for 30 days from the date listed on quote.