

Hollis School Replacement Capital Improvement Project

Furniture, Fixtures, & Equipment Summary for Decisionmaking - revised 7.19.23

Sampson LPL amount per pound - % of the poundage 82.01	Vendor - *see provided links & tabs below for detailed lists. This way it is searchable should you wish to find a specific item.	Actual Bid With Shipping, Install	Supporting Documents and Details		
	Capital Office	\$136,869.76			
	Safety	\$4,015.83			
	Tech	\$12,890.18			
	Glasdon Industries	\$6,510.53	Glasdon - does not include shipping	6510.53	
	MoveStrong	\$11,212.85	Includes shilling and install.		
	Estimated MoveStrong Barging	\$1,800.00			
	Total for 7.24.23 Meeting	\$175,797.47			