



## McKenna Contracting, Inc.

21755 North Freeway Bldg 9, Spring TX 77388

( 281 ) 684-6012 Mobile ( 281 ) 907-6578 fax

Email : [bruce.berry@mckennacontracting.net](mailto:bruce.berry@mckennacontracting.net)

**New office address**

February 6, 2024

### PROPOSAL

*We hereby submit specifications and estimates for:*

## Galveston ISD

Morgan Elementary School 1410 37th St, Galveston, TX 77550

Austin Middle School 1514 Ursuline St, Galveston, TX 77550

### Play ground equipment

*Relocate the 4 playstructures, swings and the polytimber borders at Morgan Elementary to Austin Middle School*

*Reinstall all the playground equipment and polytimber borders*

*Provide and install geotextile underlayment*

*Fill the playground use zone with engineered wood fiber safety surfacing*

Total all materials, labor and equipment to complete all work \$ 135,460

Playstructure #1 \$ 22,300

Two bay swing structure \$ 6,600

Large playground #3 \$ 50,600

Playstructure #4 \$ 20,660

Playstructure #5 \$ 35,300

**Recommended for  
Approval (ZSC)**

We will reinstall all the borders in good condition additional borders will be determined when reinstalling \$ 150 each

All work to be completed in a workman like manner according to guidelines set by manufacturer. Any alterations, changes or additions to contract must be written notice and signed by both parties

Terms: Net 30 days

Not included : any replacement parts, repairs, graffiti removal, repainting



**McKenna Contracting Contract BuyBoard 679-22**

Playstructure 1 – 45' x 35'



2 Bay swings 38' x 36' measurement



Large Play structure 3 – RED/Yellow/Blue -





Play structure 3 – Very large – 70' x 47'



playstructure #4 Climbing structure is combines in large playground – this needs 25' x 25' area



Playground Structure 5 – furthest from the school – area is 40' x 39'

